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Making a Difference

LINEAR INFRASTRUCTURE
STANDARDS



REVISIONS TO 2018 LINEAR INFRASTRUCTURE STANDARDS

STANDARD SPECIFICATIONS

Section

Deletions (strikethrough-highlightedtext) & Revisions (highlighted text)

Page No.

Deleted PART “B” from title; PARFB- LINEAR INFRASTRUCTURE STANDARDS

List of Specifications

SP

SPECIAL PROVISIONS:
Replace whole section resulting from text clean-up, deletions and revisions

—2. PRE-CONDITION SURVEY, 3" paragraph text deletion and revisions:
The Contractor shall previde complete, prior to construction activity, at
no expense,...

pg. 2

—7. SITE PREPARATION AND UTILITY PRESERVATION
a) Utility Companies, Union Gas ltem # 6 inserted as 2" paragraph

pgs.5-6

—11. PROJECT PROGRESS MEETINGS
new topic: 14. Contractor Performance Evaluation

pg. 11

—32. HOT MIX HOT LAID ASPHALT (HL-8 AND HL-3)
Construction, 3" paragraph, text deletion and revisions:
Where asphalt is placed by machine,...shall supplynet—less%han—]rzg
tennesqaepheupauh&umﬁfwm%pepmaei%ne—te ensure..

pg. 28

— Sections 41; 57-60 and 62-72: Reference to Title deletions and revisions:

Part“B” Standard-Ceontract Speeification Linear Infrastructure
Standards

pg. 38;
pgs.50-59

-44. TEMPORARY MAINTAINING SANITARY AND STORM FLOW,
3" paragraph text deletion:
The Contractor is...for providing a redundant; back up, bypass....

pg. 40

—46. CCTV INSPECTIONS: text deletions and new paragraphs
1% paragraph text deletion:

CCTV mspectlons approve mspectlon report. Ihe#rde&meepd%han

New 3" paragraph:

Inspect sewers in the direction of flow unless a reverse set up is
required. Begin with the upstream sewer in the system and proceed
downstream in a consecutive manner. Inspect all contributing
upstream sewers before proceeding downstream.

New 4" paragraph;

Ensure that the start manhole is clearly visible at the start of the
inspection and perform the inspection from the centre of the start
manhole to the centre of the finish manhole. At the start of the
inspection, record the length of the sewer from the face of the manhole
to the cable calibration point and adjust the distance reading as the
cable calibration point such that zero is at the face of the start manhole
to record the actual length of the pipe.

pg. 42

- 55. QUALIFICATIONS OF ELECTRICAL CONTRACTORS

additional contractor: b) Communication and Cabling Contractors

pg. 48
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REVISIONS TO 2018 LINEAR INFRASTRUCTURE STANDARDS

Section Deletions (strikethrough-highlightedtext) & Revisions (highlighted text) Page No.
-56. QUALIFICATIONS OF TRAFFIC UNDERGROUND CONTRACTORS 50
additional contractor: 0) Underground Conduit Solutions Pg.
- 76. TREE RELATED PLANS AND REQUIREMENTS:

text deletions and revisions:

1) Nursery Stock Selection and Minimum Stock 64
Requirements, 3" topic, first bullet item: Pg.
Any deciduous trees planted on City of Guelph streets shall be at
least 45 60 mm caliper.

2) Planting of Tree
Planting Hole Preparation, item 15): text added at the end of the
paragraph. 68
For trees to be planted in planting soil that is deeper than the root Pg.
ball depth, compact the soil under the root ball to assure firm
bedding for root ball.

Tree Planting, item 27): text added:

A 100 mm high... top of the root ball perimeter of the planting hole.

Tree Support System, item 30): text added:

Stakes shall be ...prevailing winds or parallel to the curb for street
planting.

Tree Support System,_Item 31): text added and deletions:

SP, Trees shall be tied to stakes using Arbortie or ar approved
cont'd. equivalent webbing-material in a figure-8 pattern that shall remain
tight, soft and pliable under all weather conditions.-as-perSB-96b

Tree Support System,_Item 33): text deletions: 5.69-70
Unless otherwise...following planting. {e-g-atreeplanted-in-spring Pgs-
2011 sheould-have-its-stakes removed-fall 2012)

Trunk Protection, item 36): text deletions and revisions:
Frunk-guards-must be keptfree-ofmuleh-and soil-topreventtrunk
rotand-must-allow-adequate-aireiredlation. Trunk guards shall be
white spiral plastic. Tree guards shall be loosely installed around
the trunk to a maximum height of 500 mm. Tree bark protectors
may be specified in streetscapes and parks where tree trunks may
be subject to mechanical abuse (Specification: black extruded
resin mesh, 4" wide, 5' long as manufactured by Industrial Netting,
Minneapolis, MN, USA or approved equal).

3) Warranty, Maintenance and Inspection: Text added:

All street, park, open space and natural area tree planting pg. 71
undertaken by contractors....

Acceptance, Warranty and Inspection, new item 8):

8) Final acceptance of plantings will be completed through an pg. 72

inspection at the end of the warranty period and will be
provided in writing by City staff.
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REVISIONS TO 2018 LINEAR INFRASTRUCTURE STANDARDS

Section Deletions (strikethrough-highlighted-text) & Revisions (highlighted text) Page No.
Maintenance during the Warranty Period: new item 13) and
numbering follows
Maintain all plants in a plumb position throughout the warranty
period. Straighten all trees that move out of plumb. Plants to
Sp be straightened should be excavated and root ball moved to a
contd. plumb position and then re-backfilled. pg.73
Item 14): text deletion
13) Unless otherwise determined...their planting {e-gatree
| T : hould | : | | nol
thanfal 2012},
ss Replace title page - text clean-up: SUPPLEMENTAL SPECIFICATIONS
Replace SS-32 - text clean-up
—1.11 CLEANING OF MAINTENANCE HOLES AND SEWERS:
SS-100 pg.5
—text clean-up
SS-200: SPECIFICATIONS FOR WATEMAINS:
—1.11 NOTIFICATION OF WATERTAKERS: text replaced
Water Services staff Division, 6
—1.12 COMPLIANCE WITH MINISTRY OF THE ENVIRONMENT AND Pg.
CLIMATE CHANGE REGULATIONS: text added
Water Services Division
—2.3 HYDRANTS: text deleted and added
Hydrants shall ...by Crane (Canada) Limited,-e¥ East Jordan Iron 7
Works 5CD250 HYD MJ-2AD WTRMSTR STZ, or Mueller Canada | P9
SS-200 Valve Century
—3.2 CHLORINATION GUIDELINES FOR DAMAGED OR OTHERWISE
COMPROMISED WATERMAINS, item 3.2.2, 3" paragraph — text
added pg.13
That all City of Guelph’s water... with the Waterworks sta# Division
costs ...
ltem 3.2.3 Miscellaneous, 4" bullet at the end of the paragraph
e All tapping of watermains...approved by the City Engineer. All tappings | Pg. 14
shall be inspected by City of Guelph Water Services staff Division.
TRAFFIC RELATED ITEMS:
Replace whole section - text clean-up and revisions
SECTION 1 - PAVEMENT MARKING
$S-300 | - 1.2.1 Quality of Pavement Marking:
new 4" paragraph: 0g.1

All thermoplastic pavement marking materials supplied by the
Contractor shall meet the specifications outlined in Ontario Provincial
Standard Specification 1713, as amended.

Page 3 of 5




REVISIONS TO 2018 LINEAR INFRASTRUCTURE STANDARDS

Section

Deletions (strikethrough-highlighted-text) & Revisions (highlighted text)

Page No.

SS-300
Cont'd.

text deletion and revisions, 5™ paragraph:
The Contractor shall...and field reacted polymeric pavement marking
and thermoplastic pavement marking materials proposed...

text deletion and revisions, 6™ paragraph:
Only traffic paint, and field reacted polymeric pavement marking and
thermoplastic pavement marking materials...

text deletion and revisions, 7" paragraph:
In the event that any of the paint, ef field reacted polymeric pavement
marking or thermoplastic pavement marking materials...

pg. 1

- 1.12.3 Thermoplastic Pavement Marking Materials — new sub-item
The Contract price listed in the Form of Tender shall be full
compensation for the supply of all labour, equipment and material for
the installation of thermoplastic pavement marking materials as
shown on the contract drawings. Payment for thermoplastic
pavement markings shall only be made for pavement markings
installed in the final locations excluding gaps as shown on the
contract drawings.

pg. 8

SECTION 3 — TRAFFIC CONTROL SIGNALS:

- 3.6 INSPECTIONS — new sub-item
Throughout the project milestone inspections will be completed by
City of Guelph Traffic Signals staff at key intervals listed below. Itis
the Contractor’s responsibility to inform Traffic Signals staff a
minimum of two (2) working days’ notice in advance of work being
completed that requires inspection.

pg. 14

SECTION 6 —INSTALLATION OF DUCTS

- 6.3 CONSTRUCTION — 3rdparagraph, additional specification:
All underground...of 900mm. Roxol shall be inserted into the conduits
prior to the application of expanding foam.

pg. 17

SECTION 10 — INSTALLATION OF POWER SUPPLY EQUIPMENT
- 10.3.1 ESA Inspection — added ESA to sub-item title

pg. 22

SECTION 11 — INSTALLATION OF TRAFFIC SIGNAL POLES

- 11.3 CONSTRUCTION — new 3" paragraph:
Taping of joints as instructed. Sample of taping method available for
review upon request prior to pre-turn on inspection.

pg. 23

SECTION 14 — INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

- 14.2.1 Traffic Signal Mast Arms & Signal Heads — new 7" paragraph:
All hand hole bolts, pole plate bolts and pushbutton bolts shall be Anti
- Seize.

pg. 26

- 14.2.2 Pedestrian Signal Attachments & Pedestrian Signal Heads — new
4™ paragraph:
Upper and lower nuts in signal heads and pedestrian heads shall be
Anti - Seize.

pg. 27

Replace Table A — Header title change and revisions to list of Materials
(4 pages): Public Services Operations Department
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REVISIONS TO 2018 LINEAR INFRASTRUCTURE STANDARDS

STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS

Replace Drawings Index

Replace and/ or add the following (double-sided) drawings:

Section | WATERWORKS:
4 - SD-26: Sampling Station (New, January 2018)

TRAFFIC:
- SD-212: Standard Typical Traffic Signal Equipment Mounting Detail

— SD-213b: Typical Traffic Signal Pole (5.3m) Steel Sectional

- SD-214: Typical Traffic Signal Pole (7.01m) SS25R712B Steel Sectional

— SD-214a: Typical Traffic Signal Pole (8.75m) Steel Sectional

— SD-220a: Typical Traffic Signal Head Mounting Detail (Double Arm
Section Bracket)

9 — SD-221: General Arrangement Standard: Intersection Traffic Signal
Lights and Street Lighting Supply

— SD-226: Pole Mounted Traffic Signal Controller Cabinet Installation

— SD-313: Street Name Sign (New January 2018)

— SD-402: Pavement Marking Detail — Ladder Crosswalk
(New January 2018)

— SD-403: Pavement Marking Detail — Yield to Pedestrian Line
(New January 2018)
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—Guelph

Making a Difference

STANDARD
SPECIFICATIONS



NO. OF

SPECIFICATION NO. PAGES DATE
Special Provisions 79 January, 2018
Supplemental Specifications 1 January, 2018
SS-1  Clearing and Grubbing 2 February, 2001
SS-3  Recoverable Granular Material 1 February, 2001
SS-4  Water for Compaction or Dust Laying 1 February, 2005
SS-12 E:ﬁ;l:len\g/jv (;LlﬁsagnggSIrﬁgement of Existing Driveways, 5 February, 2005
SS-13  Catchbasins and Laterals 4 February, 2001
SS-14  Adjustments to Maintenance Holes and Valve Chambers 3 February, 2001
SS-16  Curb and Gutter 4 February, 2011
SS-17 Sidewalks 4 February, 2011
SS-18 Grouted Rip Rap 1 February, 2002
SS-20 Topsoll 2 February, 2017
SS-22 Seeding and Mulching 3 February, 2017
SS-24 Chain Link Security Fence and Gate 5 February, 2017
SS-26 Demolition and Removal of Structures 4 February, 2001
SS-27 Ready Mix Concrete 2 February, 2005
SS-29 Concrete Pavers 2 February, 2001
SS-30 Layout by Contractor 2 February, 2007
SS-31 Specifications for Trees 2 February, 2017
SS-32 Truncated Dome Detectable Warning Plates 1 January, 2018
SS-100 Sewers 9 February, 2017
SS-200 Watermains 14 January, 2018
SS-300 Traffic-Related Items 31 January, 2018
TABLE “A” 4 January, 2018
TABLE “B” 8 February, 2011
TABLE “C” 1 February, 2011
TABLE “D” 1 February, 2011
TABLE “E” 1 February, 2011
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CitYy OF GUELPH
SPECIAL PROVISIONS

CONTRACTOR’S SCHEDULE OF WORK AND CONSTRAINTS

Within seven (7) days after Award of the Contract, the Contractor shall submit, for
the approval of the Engineer, a more detailed schedule showing the starting and
completion dates of each section of the following major items for each stage of
the work. They shall include as a minimum:

1 number of crews

2 listing of equipment

3 mobilization and preparation of the site

4. installation of erosion control measures

5. traffic management and related staging

6 temporary traffic signals

7 general removals

8 coordination of works by others

9. earth excavation

10. installation of sanitary sewers, storm sewers and catchbasins
11. installation of watermain

12. granular base and sub-base

13. concrete curb & gutter and peripheral curbs

14. concrete sidewalks

15. traffic signal underground and above ground works
16. hot mix paving of base and surface courses

17. line markings and sign installations

18. topsoil placement and sodding

19. demobilization and site restoration

This schedule shall take into account the sequence of construction and the
completion dates contained in the Supplementary Special Provisions.

The Contractor shall consult his sub-contractors to obtain realistic data for the
preparation of his schedules.

The Contractor shall be required to provide the Engineer with updated / revised
schedules at intervals of two weeks for the duration of the contract. Site meetings
shall be scheduled every two weeks.

PRE-CONDITION SURVEY

The Contractor shall hire an Independent Vibration Specialist for this section of
the work. A company with a minimum of ten (10) years’ experience in loss control
for heavy construction in urban areas. The Independent Vibration Specialist shall
provide professional Errors and Omissions Liability Insurance certificate for a
minimum of one million dollars. The certificate of insurance shall be filed with the
City of Guelph before commencement of work.

The specialist shall conduct a Pre-Condition Survey which shall include, at a
minimum, all structures immediately adjacent to the work area.
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City OF GUELPH
SPECIAL PROVISIONS

This will include all structures considered to be of potential risk, including, but not
limited to buildings, driveways, sidewalks, swimming pools, patios, etc. The Pre-
Condition Survey report shall include as a minimum the following information and
shall be made available to the City of Guelph at the Pre-Condition meeting.

1. Type of structure, including type of construction, and the date, if possible,
when built.

2. Any differential settlements: visible cracks in walls, floors and ceilings shall
be identified and described, including a diagram, if applicable, room by room.

3. Any other apparent structural, water or cosmetic damage or defect must also
be noted.

4. The report shall use positive dimensions whenever practical to do so, instead
of general terms, e.g. “sagging 1 to 2 inches” as opposed to “sagging badly”.

5. Clear quality photographs, as deemed necessary for proper recording of
significant concerns.

6. Video, including pictures, in menu driven USB flash drive of the completed
inspection.

The standard inspection procedure will include the provision of an explanatory
letter to the building owner with a formal request for permission to carry out an
inspection.

The Contractor shall prewide complete, prior to construction activity, at no
expense, two copies of the Pre-Condition Survey Report including digital photos
& videos. Photographs of exterior features such as driveways shall be provided
to the Engineer. The survey report shall indicate the address of each of the
properties inspected, the refusals received, and an evaluation of any evident or
potential hazards that exist.

Payment

Payment on a lump sum basis for the above work shall be full compensation for
all labour, equipment and material required to do the work.

BONDS AND INSURANCE

The Contractor shall bear all costs associated with providing all bonds and
insurance in accordance with the Contract Documents.

Payment

Payment on a lump sum basis for Bonding and Insurance shall be full
compensation for all the required Bonding and Insurance listed in this Contract.
One hundred (100%) of the tendered price for this Item will be paid under the first
payment certificate.
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City OF GUELPH
SPECIAL PROVISIONS

MOBILIZATION AND DEMOBILIZATION

The work shall include the cost of mobilizing onto the site, demobilization, and
final clean up upon completion of the work. The Contractor shall bear all costs
associated with the provision of temporary facilities for construction.

Basis of Payment

Payment will be made on a pro-rated basis of the percentage of the total
mobilization and demobilization. Payment for this item of work shall be made as
follows:

e 60% for mobilization

e 40% for demobilization

TRAFFIC AND PEDESTRIAN CONTROL

Reflectivity Requirements

The Contractor’'s attention is drawn to the new requirements of OHSA Reg.
213/91 Section 67, 68 and 69, regarding Traffic Control Measures. TC-22
Stop/Slow paddles, Traffic Control Persons and Worker Clothing requirements.
Nylon vests must have front and side tear away feature. Night-time retro
reflective silver stripes around each arm and leg shall be used if required.

Traffic Protection Plan

Prior to commencement of the work, the Contractor will provide the Engineer a
written Traffic Protection Plan, including the identification of all hazards and all
measures necessary to adequately protect the workers on site. The Plan shall
protect all agents of the City of Guelph, including but not limited to the Inspectors,
Supervisors, Surveyors, Operations Traffic personnel and the Engineer. The
work zone design must be consistent, uniform and predictable. Traffic safety
must be designed into work zones and provide for safety, mobility, advanced
warning and positive guidance. The Traffic Protection Plan must be kept on site
at all times for inspection by the Ministry of Labour. The Contractor shall be
aware that delineation is required between opposing traffic on roads open to
traffic.

Pedestrian Passage

Pedestrian facilities (footpaths) and access shall be maintained throughout the
working area at all times and shall be controlled throughout the length of the
project. Construction fencing shall be provided as required to prevent pedestrians
from crossing into the work zone. Access to pedestrian push buttons shall be
provided at all times. If construction traffic is required to cross a temporary or
permanent pathway, the Contractor shall provide a full time flag person.

A level compacted gravel surface (50 mm of Granular ‘A’) shall be maintained for
pedestrian traffic at all times.
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City OF GUELPH
SPECIAL PROVISIONS

Open Excavation

The Contractor shall schedule the work so that there will be no open excavation
adjacent to a lane carrying traffic overnight and on non-working days.
Excavations within 4 m of lanes carrying traffic shall be backfilled with the
specified material up to profile grade and compacted prior to closing down
operations.

Location and Storage of Materials and Equipment

Materials shall not be stored within 4 m of the travelled portion of any roadway.
Equipment shall not be stored within 4 m of the travelled portion of any roadway.
Notwithstanding the foregoing, the Contractor shall, at the Contractor’s expense,
remove any equipment or material which, in the opinion of the Engineer,
constitutes a traffic hazard.

Delivery and Trucking

The Contractor shall plan and schedule the routes of vehicles transporting all
materials to, from or within the job, so that vehicular movements are
accomplished with minimum interference and interruptions to traffic. This will
necessitate vehicles to “slip on” in the direction of traffic in order to merge with
and thereby avoid crossing traffic lanes.

The Contractor shall obtain the Engineer’s approval for the location of any “slip-
off” or “slip-ons”.

The Engineer reserves the right to alter, reject or close same as considered
necessary. The Contractor shall notify suppliers of materials and equipment of
the above requirements.

Traffic Control Plan

The Contractor shall provide the Engineer a written Traffic Control Plan for
motorist safety and mobility in accordance with the Ontario Traffic Manual (OTM)
Book 7 — Temporary Conditions and to the satisfaction of the Engineer. Traffic
control plans shall include location, dates & times of work, references to “typical
layouts” from OTM-Book 7 and any site specific variances from typical layouts if
necessary.

The Contractor may provide advisory speed signing as deemed necessary. The
advisory speed must not reduce the posted regulatory speed by more than 20
km/hr. The Contractor must cover all regulatory speed signs within the limits of
construction.

Included in this item shall be the supply, installation and removal of all barriers,
barricades, delineators, lane control devices, warning signs, flashing lights,
flares, traffic control devices, sign trucks, crash trucks, blocker trucks, and speed
control devices, as required to complete the work.

The work may include traffic control persons and Police Constables as required
to safely control traffic, particularly when construction activities encroach the
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intersection. The Contractor is reminded that Police Constables are the only
mechanisms for controlling traffic at the intersection.

It will be the Contractor’s responsibility to determine the Duration of the Work as
described in the OTM 0 Book 7.

The Contractor will provide written and oral instructions to all workers setting up
and removing traffic control on the roadway or shoulder. The Contractor will
provide a copy of the written instructions to the Engineer prior to commencement
of the work. The Contractor is reminded that unacceptable traffic control
equipment will not be acceptable on City construction projects; see OTM - Book
7 — Field Edition for details.

Daily Records and Audits

The Contractor is advised that the Engineer may conduct regular inspections and
video recording of the Contractor’s traffic and pedestrian control activities. It will
be the Contractor’'s responsibility to audit and maintain a daily record of the
application of the Traffic Protection Plan and the Traffic Control Plan, and these
records shall be made available to the Engineer immediately upon request.

Notice Requirements

The Contractor shall provide City staff with a minimum of 2 full weeks’ notice for
any road closure requiring a detour of traffic. Notice for other traffic interruptions
that require a significant revision or modification to the traffic control plan will
require a minimum of 2 business days’ for review by City staff.

Payment

Payment on a lump sum basis for the above work shall be full compensation for
all labour, equipment and material required to do the work.

Payment shall be made on a prorated basis per month for the term of the
contract.

TEMPORARY BUILDINGS

The location of all temporary buildings and other facilities shall be subject to
approval of the contract administrator.

SITE PREPARATION AND UTILITY PRESERVATION

The requirements of OPSS 490 and OPSS 491 shall apply to this Contract and
the Supplemental General Conditions.

The Contractor is responsible for keeping the property owners, who may be
inconvenienced in any way by construction, informed prior to commencing the
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operation. This requirement applies to, but is not limited to, cutting off of
driveways, disrupting services, removing mail boxes or in any way disrupting mail
service, temporary drainage problems and encroachment on private property.
(The Contractor shall also advise the City of any removal of mail boxes or
disruption of mail service to permit the City to so notify the Postmaster.)

The Contractor shall confirm the location of buried utilities in advance of the work.
Should the location of utilities shown on the Contract Drawings be found to be
incorrect, incomplete or omitted, the Contractor shall have no claim for any
damages or delay caused to them on this account. It is the duty of the Contractor
to notify all local utility companies requesting the staking or marking of cable,
conduit, etc. before the start of construction.

The Contractor shall exercise extreme caution while working in areas where
utilities are located. The Contractor shall co-ordinate their work with the
appropriate Utility Company in order to facilitate the safeguard and protection of
the utilities during construction.

The Contractor shall also provide protection to property bars and monuments as
required. The Contractor shall be responsible for any damage to existing bars,
including replacement of the bars lost or damaged through the negligence of the
Contractor.

The Contractor shall arrange with the Utilities where guy wires have to be
relocated or disconnected. The City will pay the Utility Company directly. If
required by Guelph Hydro or Bell Canada, the Contractor will be
responsible to brace and support poles and other facilities as directed. This
will be considered to be incidental to watermain, sewer, road traffic signal
underground, and other related construction and no extra payment will be
made therefore.

The Contractor shall carefully note the requirements of Section 7.12 of the
Supplemental General conditions of Contract. In addition to these requirements,
the Contractor shall, prior to excavating within 1.5 metres of any utility pole, notify
Guelph Hydro at (519) 822-3017. Guelph Hydro will then investigate and provide
instructions to the Contractor regarding the type of support required for this pole.

Utility Companies

The Contractor is responsible for the co-ordination and scheduling of their work
with the adjacent projects and utility companies and shall work around their
respective schedules to the extent possible. No additional payment will be made
for delays due to coordination and maintaining access for adjacent development,
railway and utility work within this contract.

Utility work which will be in progress during this contract is as follows:
Guelph Hydro Electric Systems Inc.

Guelph Hydro shall undertake/complete the following work during construction:
1. Refer to the Supplemental Special Provisions for information on the Guelph
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Hydro relocations.

The Contractor is responsible for the following:

1. Provide access to the site for all works and alter methods of operation and
sequence of work to avoid interference with any utility installation/ relocation.

2. Co-ordinate with Guelph Hydro the construction of all permanent relocation
work.

3. The Contractor shall grade fill and cut platforms for new hydro poles as
required by Guelph Hydro. No separate payment will be made for grading of
platforms for new hydro poles.

4. Arrange for Guelph Hydro to verify the location of all services and ducts within
the construction limits.

5. Protection of existing plant until relocation is completed.

The Contractor will be required to support and maintain existing and new hydro
poles within the Contractor's excavation or pavement limits until relocation work
is completed. Smaller sized excavating equipment may also be necessary to
maintain adequate clearances from the existing and new hydro facilities. There
will be no separate payment to the Contractor for supporting and maintaining
hydro poles. No separate payment will be made to the Contractor for protecting
the relocated hydro cables or underground duct structures.

Contractors should be aware of the Guelph Hydro approved list of contractors.

Bell Canada

Bell Canada shall undertake the following work during construction:

1. Provide locates for existing and new plant.
2. Refer to the Supplemental Special Provisions for information on the Bell
relocations.

The Contractor shall be responsible for the following

3. Provide access to the site for all works and alter methods of operation and
sequence of work to avoid interference with utility installation.

4. Co-ordinate with Bell Canada the relocation of their plant where required.

5. Arrange for Bell Canada to verify the location of all services and duct
structure within the construction limits.

6. Protection of existing plant. There will be no separate payment for protection
of existing Bell cables or for delays due to Bell relocation.

Contractors should be aware of the Bell approved list of contractors.

Union Gas
The Contractor shall be responsible for the following:

1. Arrange for Union Gas to verify all services and main locations within
construction limits.

2. Protection of existing plant.

3. Contact Union Gas for third party inspection.
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4. Follow Union Gas representative’s direction and construction guidelines.
5. Refer to the Supplemental Special Provisions for information on the Union
Gas relocations.

Contractors should be aware of the Union Gas approved list of contractors.

SUPPLY, PLACE AND MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

Scope of Work

Work under this item shall be completed in accordance with OPSS 805 and as
amended herein.

Erosion and sediment control measures shall be incorporated in the work to
ensure sediment discharge to watercourses and/or lands in or adjacent to the
working area is minimized for the entire duration of the contract.

The fence shall be installed as OPSD 805 and the geotextile shall conform to
OPSS 1860.

Payment at the Contract price bid shall be full compensation for supplying all
labour equipment and materials for the installation of temporary silt fencing,
check dams, sediment traps/basin, for all excavation and disposal of related
surplus material; for supplying and placing filter berms, sandbags, concrete
barriers, rip rap and sewer pipe, etc. as required; for pumping water to sediment
basin; for carrying out all maintenance; for removal of temporary measures at
completion of work and for all other works necessary to properly control the
movement of sediment from excavations and disturbed areas.

Maintenance

The fencing shall be maintained in an upright and secure condition such that they
remain fully functional for the duration of the contract. The fencing shall be
inspected after each rainfall. The contractor shall remove and dispose of the
build-up of sediment at the fence as required. Siltation fence shall remain in place
until the sod or seed is established.

Removal

Once all disturbed areas have been re-vegetated, the silt deposits behind the
fencing shall be removed and disposed of to ensure it does not enter the
watercourse. All the fence materials shall then be removed. All material remains
the property of the Contractor

Measurement and Payment

Measurement will be made on a prorated basis of the percentage of the total
contract works completed. Payment for this item of work shall be made as
follows:

e 50% for supply and installation
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e 30% for maintenance
e 20% for removal

The payment for maintenance will be made upon satisfactory condition of the
works and removal of any accumulated sediment at the time of payment. It is
noted that measurement will be in metres, following the contour of the ground, of
the actual length of silt fence installed.

TEMPORARY CONSTRUCTION FENCING AND TREE PROTECTION
FENCING

Scope of Work

Work under this provisional item shall include the supply, installation,
maintenance and subsequent removal of 1.2 m high temporary orange plastic
fencing and "T”-bars for delineation of pedestrian walkway areas from areas of
active construction, to separate contractor work areas, and to provide temporary
fencing for tree protection. New or salvaged plastic fence material may be used
for the temporary working fence and tree protection, provided it is free of rips,
tears, holes or missing segments. If salvaged material is used, it shall be in
reasonable condition prior to erection and acceptable to the Engineer.

Temporary construction fencing shall be placed in a vertical orientation with a
maximum spacing of 4m between “T"-bars and installed with the mesh material
facing the public side (non-work area) and complete 2x4 wooden bracing to
ensure that the fencing materials remain in a vertical condition. Fencing shall be
adjusted to suit the work progress and shall be installed so as to direct
pedestrians and others away from open excavations and/or toward crossings of
the construction site.

Tree fencing shall be placed in a vertical orientation with a maximum spacing of
4m between “T"-bars and installed with the mesh material facing the public side
(non-work area) with 2x4 wooden bracing to ensure that the fencing materials
remain in a vertical condition. Fencing shall be adjusted to suit the work
progress.

All temporary fencing placed on the project will be the property of the Contractor
at the completion of construction.

Measurement for Payment
Measurement shall be in linear metres of construction fencing erected.

Basis of Payment

Payment at the Contract price for the above item shall be full compensation for
all Labour, Equipment and Material to supply, erect, maintain and remove fencing
as directed by the Engineer and where required for the duration of the Contract.

Partial payment for this work shall be on a pro-rated basis as follows:
e 60% - Supply and installation;
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e 30% - Maintenance (pro-rated on the progress of the work); and
e 10% - Removal

PRECONSTRUCTION MEETING

The Contractor shall attend a preconstruction meeting at the offices of the Owner
or other location as determined by the Owner to review the approach to the
project, introduce the various contact personnel involved in the project and to
discuss the start-up procedure, coordination details, specific project scheduling
issues, and other related coordination requirements.

The Contractor shall also coordinate and organize attendance at the
Preconstruction Meeting representatives of major Subcontractors. The Engineer
will arrange the attendance of other interested parties not responsible to the
Contractor.

The Engineer will distribute copies of the meeting agenda prior to the meeting.
The agenda will include but will not be limited to the following topics, as they
pertain to the Contract:

Introduction of Project Personnel
Lines of Communication
Working Hours
Contractor’'s Schedule and Staging
Public Notifications
Contractor’'s Submittals/Documentation
Contractor’s Traffic Management Plan
Contractor’s Erosion and Control Plan
Work by Others/Adjacent Contracts
10. Contractor’s Safety Program and documents
11. Pre-Construction Survey
12. Contractor’s Temporary Facilities

i. Site Office
13. Unique Contract Requirements

i.  Traffic Control and Signage

ii. Pedestrian Access

iii. Driveway Access

iv. Temporary Potable Water Supply

v. Garbage and Recycling Collection
14. Contract Change Control
15. Progress Payments
16. Progress Meetings

CoNoO~wWNE

The Engineer shall provide specific information relative to agenda items as they
pertain to the Contract.

The Engineer will minute the meeting and distribute a copy of the meeting
minutes to all attendees.
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PROJECT PROGRESS MEETINGS

The Engineer shall call and chair the project progress meetings, anticipated to be
held approximately bi-weekly at a pre-arranged location, preferably in the project
site office or other mutually convenient location. The time and date of the site
meetings will be determined at the initial pre-construction meeting and may be
updated from time to time to suit the requirements of project progress.

The Contractor shall attend, coordinate and organize attendance of individual
Subcontractors and material suppliers where and when requested by the
Engineer. Relationships and discussions between Subcontractor participants are
not the responsibility of the Engineer and do not regularly form part of the
meeting content.

The Contractor shall ensure that Contractor representatives in attendance at
meetings have knowledge of the Work and the required authority to commit the
Contractor to actions agreed upon. The Owner, Contractor and the Engineer
shall endeavour to assign the same persons to attend such meetings throughout
the Contract duration and shall supplement attendance with specialist
representatives as required throughout the course of the Project.

The agenda will include but will not be limited to the following topics, as they
pertain to the Contract:

1. Review and agreement on previous minutes
2.  Review of Work progress since previous meeting
3.  Construction Safety
I.  Traffic Management
ii. Pedestrian Access/Protection
4.  Coordination
i.  Public Notification
ii. Garbage and Recycling Collection
iii. Work by Others
Environmental Protection
Status of Submittals
Quality Control
Coordination
i.  Public Notification
ii.  Utility Coordination
9.  Work Plan for Next Two Weeks
10. Contract Construction Schedule Review, (Progress [Percentage Complete]
problems, corrective measures and revisions)
i. Update Progress Schedules
ii. Update Working Days
11. Requests for Information/Clarification
12. Contemplated Changes
13. Changes Completed
14. Contractor Performance Evaluation
15. Other business

© N O
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The Contractor shall provide specific information relative to the agenda items at
each meeting, as they pertain to the Contract.

The Engineer will minute each project progress meeting and distribute a copy of
the meeting minutes to all attendees.

DUST AND MUD CONTROL

The Contractor shall carefully note the requirements of Section 7.06 of the
Supplemental General Conditions of Contract. The Contractor shall be
responsible for a prompt and clean-up of mud and dust deposited on the public
and or private property as a consequence of his operation on this Contract. The
Contractor shall sweep and remove mud and dust from the side streets as
directed by the Engineer. In the event the Contractor fails in this obligations the
Engineer may proceed with necessary clean up and charge all costs for the work
to the Contractor.

Payment

Upon direction from the Engineer, the Contractor will be required to use a street
sweeper to remove mud/dirt/debris from City streets adjacent to the construction
site. Payment shall be per hour spent on site sweeping mud and travel time to
and from the site shall be included in the hourly rate. Disposal of the sweepings
shall also be included in the hourly rate.

REFUELLING AND MAINTENANCE AREAS

The Contractor shall undertake a detailed review of his proposed routes and
fuelling areas. Refuelling and maintenance of equipment shall not be undertaken
in or adjacent to watercourses storm sewers and or related inlet or outlet
features. Suitable fuelling and maintenance areas shall be established and all
maintenance and fuelling conducted in these areas. The locations of such areas
are subject to approval and acceptance by the Engineer.

Procedures for the interception and rapid clean-up and disposal of spills that do
occur shall be submitted to the Engineer for review prior to starting work. All
materials required for clean-up of fuel spills shall be maintained readily
accessible on-site.

The exception to this fuelling location requirement shall be generators, cranes,
backhoes or shovels which may be fuelled at other than the designated fuelling
areas. However, no fuelling of backhoes shall be carried out within thirty (30)
metres of any watercourse including railway swales and/or ditches unless
authorized by the Engineer.
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DEWATERING AND PUMPING

Dewatering where specified and/or required shall be carried out in accordance
with OPSS 517 and OPSS 518. Dewatering (under 50,000 I. per day) shall not be
paid for separately unless otherwise noted, but shall be included in the Contract
price for the tender items.

The Contractor is responsible for the supply, design, labour, materials, equipment
and services necessary for dewatering systems for the removal and control of
water within excavation during construction. This shall include supply, design,
labour, materials, equipment and services necessary for the installation and
removal of temporary dewatering systems, including all pumping required to
isolate work areas for the installation of the work in the dry and to prevent silt
sediment from entering any sewer, watercourse, river, lake, or pond. Temporary
shoring system, cofferdams and dewatering where required shall be designed in
accordance with the latest edition of the Canadian Foundation manual.

Shop drawings for the dewatering and shoring systems shall be submitted
to the Engineer for review by Approval Authorities (i.e. Grand River
Conservation Authority, Municipality, etc.). This shall include drawings,
calculations, details of the type of dewatering system, complete with
equipment and materials to be used, installation procedures, discharge
locations, etc.

The Contractor shall adhere to provincial and federal requirements related to the
protection of the environment and safety of construction and protection of
workers.

The Contractor shall control their operations in such a way as to minimize erosion
and discharge of sediment-laden water. Disturbed areas are to be stabilized as
soon as possible. The operation of construction equipment and the placement of
temporary material stockpiles are to be done so as to prevent the tracking or
erosion of mud onto the adjacent roadway and properties.

SEDIMENT AND EROSION CONTROL

The Contractor shall be solely responsible for the preparation and implementation
of an erosion and sediment control strategy utilizing, in part, the elements
indicated on the Contract Drawings, and/or other suitable techniques and
construction practices in order to control erosion and prevent silt and sediments
from entering sewers or water courses, to meet the requirements of the
authorities having jurisdiction.

Prior to commencement of construction, submit for review an overall “Sediment
and Erosion Control Implementation Plan” in combination with the Contractor’s
construction practices and staging, to describe the overall erosion and sediment
control strategy to meet all requirements. The “Sediment and Erosion Control
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Implementation Plan” shall be acceptable to the Engineer and the authorities
having jurisdiction.

The Contractor will be paid under the appropriate tender items within the
“Schedule of Unit Prices” for temporary works. All other works shall be included
in the unit price bid for items requiring the control, dewatering, etc.

LAY-OUT BY CITY

Layout may be provided by City forces in accordance with Section 3.05
Supplemental General Conditions of the Contract. If the Form of Tender lists an
Item for “Lay-Out by Contractor”, then the Contractor SHALL perform the lay-out
on the Contract as per SS-30 and this section of the Special Provisions shall not
apply. If no Item for “Lay-Out by Contractor” is listed in the Form of Tender, then
this section will apply and the City will perform the Contract lay-out.

The survey field crew will check, each day, with the inspector as to layout
requirements and will provide line and grade referred stakes on an off-set as
requested by the Contractor. Written information will be given to the Contractor in
the form of grade sheets stating elevations of the stakes, proposed grades for the
particular service, or road element as the case may be, along with cut and fill
reductions.

It shall be the Contractor’s responsibility to transfer the proper line and grade to
the excavation or other work at hand. The Contractor shall have on site a
“Dumpy Level” or better, levelling rod, and engineer’'s transit with trained
personnel to assist the inspector in verifying grades and alignment as deemed
necessary by the inspector.

The survey field crew will be called upon, by the inspector, to recheck grades
only when a problem is suspected.

Upon completion of the work the field crew and/or inspector will take the
necessary measurements and elevations for final quantity reports and for City
records.

Excavation and Grading

The Engineer will provide offset hubs at 10.0 metre intervals, on both sides of the
right-of-way. The offset hubs will be accurate for the purposes of excavation and
grading only. The offset hubs shall not be used for the setting of curb string line
or the installation of manholes and catch basins.

The Engineer will provide sufficient layout points to establish intersection radii for
the purposes of excavation and grading
Manholes

The Engineer will provide one offset hub and one marker stake for each
manhole. The hub will indicate an offset to the centerline of the grate. It will be
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the responsibility of the Contractor to determine any additional offsets required to
ensure that the pre-manufactured structures are installed such that the final
centerline of the grate is in accordance with the offset hubs. It will be the
responsibility of the Contractor to take into account the tapered sections of
manholes and their respective offsets to the center of the precast base. The
Contractor shall measure the offset required for each structure delivered to
the project site and submit a written account to the Engineer before
installation of any manhole.

The stations, offsets and final top of grate elevation for manholes shall be set in
accordance with the structure tables included in the Contract Documents.

Line Painting

The Contractor shall be responsible for pre-marking the lane widths and tapers
and shall complete all permanent pavement markings as shown on the Contract
Drawings. The Contractor shall contact City of Guelph Traffic Investigations Staff
to arrange for inspection of the pre-marking prior to painting lane markings.

The Contractor shall lay-out all other information necessary for the construction
of the complete project in accordance with the Contract Drawings.

Daily Work Records

The Contractor shall maintain and keep accurate Daily Work Records in
accordance with GC 8.02.07. Daily Work Records shall be signed by the
Contractor’s representative and shall be submitted to the Engineer on a weekly
basis.

ENGINEER'’S FIELD OFFICE

The Contractor shall provide service and maintain a weatherproof site office for
the sole use of the Engineer and his staff for the duration of the Contract. The
field office shall incorporate the following:

A minimum floor area of 12 square metres

Three opening windows

Fluorescent light fixtures to provide a 650 lux (60 ft. candle) level
Heating and Air conditioning unit

A door with a proper lock set and two keys

A desk and plan table and six standard office chairs

A temporary sanitary facility adjacent to the site trailer

A first aid box as required by the WSIB

Service, maintain and carry insurance on the site office and its contents

CoNoOoO~wWNE

The location of the field office shall be determined by the Engineer at a location
to be made available by the Contractor.

The office shall be cleaned weekly and the sanitary facilities checked and
cleaned as necessary on a daily basis at the Contractor’'s expense.
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The field office and the sanitary facilities shall be provided and maintained on the
site by the Contractor, and may not be removed until the Engineer has notified
the Contractor that all calculations are complete, up to a maximum of 60 days
after acceptance of the work.

STREET SIGNS AND MAIL BOXES

The work shall include the removal, salvage, and re-installation of mailboxes, and
other items as required.

SAWCUTTING — GENERAL

Scope of Work

The Contractor is advised there will be no separate payment for saw cutting of
materials of any kind on this Contract.

All saw cutting shall be made by means of suitable mechanical sawing
equipment capable of making a clear cut and leaving a perfect edge.

Payment for all saw cutting will be incidental to the Work.

Saw cuts shall be made in the existing pavement where noted on the plans, or
where directed by the Engineer. All saw cutting for removals shall be clearly
marked in the field by non-permanent means (Chalk line, keel or other
removable/erasable markings) and reviewed with Engineer's on-site
representative prior to undertaking saw-cutting and removal activities

REMOVAL OF CONCRETE CURB & GUTTER (ALL TYPES AND SIZES)

Scope of Work

Work under this item shall be completed in accordance with City of Guelph
Standard Specifications, OPSS 510, and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

Concrete curb and gutters shall be saw cut at the limits of removal and removed
as required to complete the Work and as noted on the Contract Drawings for the
construction of new roadway and related infrastructure.

Additions and deletions (Adjusted Plan Quantity) of Removal and Disposal of
Existing Concrete Curb and Gutters, where and if necessary, shall be calculated
from field tape measurements agreed to by the Engineer and the Contractor and
adjust the Plan Quantity accordingly.
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All removed material is to be disposed of off-site, unless otherwise directed by
the Engineer.

Measurement for Payment

Measurement shall be by Plan Quantity of linear metres as noted on the Contract
Drawings and will not be measured directly but will be based on pro-rated
progress of the Work.

Measurement may be revised by Adjusted Plan Quantity as specified in the
Contract.

Basis of Payment

Payment at the Contract price shall be full compensation for all Labour,
Equipment and Material to do the Work

REMOVAL OF BITUMINOUS PAVEMENT AND CONCRETE SIDEWALK OR
CONCRETE SLAB

Scope of Work

Work under this item shall be completed in accordance with City of Guelph
standard specifications, OPSS 510, and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

The work of this item includes saw-cutting, excavating, breaking, loading,
haulage, and disposal of all bituminous pavement and concrete road base
material exposed and encountered during the Work and includes but not limited
to road construction, storm sewer, sanitary sewer and watermain installation.
Evidence of backfilling of trenches with broken pavement/concrete or containing
broken concrete or boulders will result in non-payment for the removal item and
non-payment for the pipe installation. In no case shall broken concrete (or
boulders) be left in excavations for any reason whatsoever, unless delivered as
part of an approved construction material meeting all quality and gradation
specifications applicable to the work.

The Contractor shall refer to the Geotechnical Investigation report and borehole
logs to ascertain the scope of work required under this item.

The existing sidewalk shall be left in place until immediately before its
reconstruction.

All removed material is to be disposed of off-site, unless otherwise directed by
the Engineer.

Measurement for Payment
Measurement for Payment and Basis of Payment shall be as per OPSS 510.
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REMOVAL OF SEWERS & APPURTENANCES

Scope of Work

Work under this item shall be completed in accordance with OPSS 510 and as
amended herein.

All existing storm and sanitary structure frames and covers/grates to be replaced
shall be salvaged and delivered by the Contractor to the City of Guelph works
yard.

Excavation within existing or future pavement limits shall be backfilled with
Granular ‘B’ Type .

Granular material shall be compacted to 100% of maximum dry density.

Excavation outside of existing or future pavement limits shall be backfilled with
select suitable native material.

Native material shall be compacted to 95% of maximum dry density.

The requirements of OPSS 510 shall apply except that where concrete, masonry,
timber or metal headwalls are encountered (either buried or exposed) in
association with pipe culvert to be removed, the removal of the headwall will be
included in the unit price bid for removal of the pipe culvert.

Where culverts are to be removed and no new culvert is to be placed at the same
location, the Contractor shall supply and place Granular ‘B’ to backfill the
excavation. The cost of this material shall be included in the cost for removal of
pipe culverts and sewers, and will not be included for payment under the
Granular ‘B’ item.

Measurement and Basis for Payment
Measurement and basis for payment shall be in accordance with OPSS 510.

REMOVAL OF WATERMAIN & APPURTENANCES

Scope of Work

Work under this item shall be completed in accordance with the City of Guelph
Standard Specifications, OPSS 510 and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

The work under these items shall include but not limited to the removal of pipes,
fittings, valves of all types and sizes, concrete thrust blocks, chambers, and
hydrants.

All removed material is to be disposed of off-site, unless otherwise directed by
the Engineer.
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Measurement and Basis for Payment
Measurement and basis for payment shall be in accordance with OPSS 510.

REMOVE AND DISPOSE OF EXISTING UNDERGROUND UTILITIES/
TRAFFIC SIGNAL UNDERGROUND

Scope of Work

Work under this item shall be completed in accordance with City of Guelph
Specification SS-300, OPSS 510 and 610 and as amended herein. The most
stringent of the above specifications shall govern in case of conflict.

Removal of any underground utility and/or traffic signal underground shall not be
undertaken without written authorization from the Engineer and the utility owner,
unless otherwise clearly indicated on the Contract Drawings. Notwithstanding the
above, the Contractor shall confirm the nature and status of existing materials to
be removed and shall confirm the removal with the appropriate utility/owner
representative(s) in advance of the work of removal. Any materials encountered
in the field requiring removal but not shown on the plans shall be communicated
to the Engineer at the time of exposure for assessment of the action to be taken.

The work of this item shall include carefully exposing, excavating and removal of
existing abandoned underground utility plant and traffic signal underground found
or abandoned prior to, or during, the Work of this Contract.

Payment for the above item(s) shall be at the Contract price listed in the Form of
Tender.

In accordance with the foregoing Special Provision and the Standard
Specifications, where no specific item for payment for removal and disposal off
site exists, the work of removing incidental abandoned piping and structures shall
be deemed to be included in the related work of other items in the Contract.

All removed material is to be disposed of off-site, unless otherwise directed by
the Engineer.

Measurement for Payment
Measurement shall be by the applicable units in the Form of Tender.

Basis of Payment

Payment at the Contract price(s) for the above work shall be full compensation
for all Labour, Equipment, and Material to do the work including all requirements
of OPSS 510 and 610.
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EXCAVATION OF MATERIALS

Work under this item shall be completed in accordance with City of Guelph,
“Specifications for Earth Excavation” OPSS 206 and as amended herein.

The Contractor shall employ suitable means of earth moving on the project so as
not to compromise public safety, integrity of the Work, or protection of the
environment. Where work near, or at, adjacent public roadways is undertaken,
protection schemes acceptable to the City of Guelph and the Engineer shall be
employed.

The area of the excavation was based upon the area of the proposed work from
0.5m behind the existing or proposed curb, whichever is wider.

The Contract design cross sections will be available for review at the office of the
City of Guelph during the tendering period at the following location:

City of Guelph

City Hall

Engineering

1 Carden Street, 3" Floor
Guelph, Ontario

N1H 3Al

In accordance with OPSS 206.07.09 — Quality Control, the Contractor is
responsible for carrying out all quality control grade checks to ensure that
horizontal and vertical grading tolerances as specified in the Contract Documents
are met on all finished earth and rock grade surfaces. Submission of all
Contractor grade checks shall be in accordance with OPSS 206.07.09.02.

The Engineer’s on-site personnel may conduct random quality assurance (QA)
grade checks. When requested in accordance with GC 7.01.10, the Contractor
shall provide a person to assist the Engineer’s on-site personnel in checking the
grade.

If the Contractor believes that a cross-section is in error, the Contractor shall
advise the Engineer who will section the area in question. If the Contractor
believes such an error has been made, the Contractor must bring it to the
attention of the Engineer in sufficient time to permit the Engineer's on-site
personnel to take cross-sections before the next operation begins, otherwise no
additional payment will be considered.

Excavation additions or deletion (Adjusted Plan Quantity), where and if
necessary, shall be calculated from the field tape measurements/elevations
agreed to by the Engineer and the Contractor and the Plan Quantity adjusted
accordingly.

The excavation of existing topsoil for cutting new topsoil & sod into the
boulevards shall be included in this item. The excavation of topsoil shall be
considered incidental to the excavation work and will not be paid by measured
guantity.
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Unless specified otherwise, all excavated materials become the property of the
Contractor, and accordingly shall be disposed of off-site and not at the City’s
stockpile area.

If excavation is carried out beyond the design slopes, without the approval of the
Engineer, no payment will be made for the additional excavation.

The Contractor shall perform all excavation operations in such a manner as to
avoid ponding of water or the saturation by flooding of embankment materials.
No separate payment will be made for pumping, installation of temporary storm
sewers, etc.

Roadway sub-grades shall be maintained to the grades, tolerances and specified
density until the surfaces are covered with granular materials. Any marks, ruts or
indentations in the subgrade caused by vehicles, equipment or any other cause
shall be removed prior to placing granular materials at no additional cost to the
Owner. Damaged sub-grade materials shall be excavated and removed to a
firmer sub-grade level, acceptable to the Engineer and the excavated sub-grade
materials disposed of and replaced with Granular ‘B’ Type ll/suitable select
native material as determined by the Engineer. The cost associated with the
additional excavation, disposal and additional granular road base shall be borne
by the Contractor

When directed by the Engineer, the Contractor shall proof roll the subgrade with
a heavy non-vibratory compaction unit and the cost of this Work shall be included
in the Contract price for “Excavation of Materials (Grading)”.

Select native fill material shall be placed in accordance with City of Guelph,
Standard Specification OPSS 206.07.07.02, Layer Compaction Method, and
compacted to a minimum of 95% of Maximum Dry Density.

Removal of Drains, Abandoned Utilities (Up to and Including 150mm
Diameter), Boulders < 1m?, Etc.

Where items of the type listed above, or underground utilities to be abandoned,
conflict with the line and grade of construction, or wherever directed by the
Engineer, the Contractor shall remove these installations including trimming of
such material, hauling and dispose of them off-site. No separate payment will be
made for this work.

Excavation on Widening
Payment for temporary or permanent excavation on widening shall be paid under
this item.

Adjust Existing Service Boxes

The unit price bid for Earth Excavation shall include protecting and adjusting, as
often as necessary, all existing water service boxes at the curb stops, to suit the
final grade of the new pavement, sidewalk and/or boulevards.
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Dewatering Excavation

For the unit price bid for “Excavation of Materials (Grading)”, the Contractor shall
perform all excavation operations in such a manner as to avoid ponding of water
or the saturation by flooding of earth and/or soil materials. No separate payment
will be made for pumping, installation of temporary storm sewers, etc.

Measurement for Payment

Measurement shall be by Plan Quantity as per the units in the Form of Tender of
material excavated and will not be measured directly, but will be based on the
pro-rated progress of Work and the checking of sub-grade elevations and plan
measurement of the length of roadway cut to sub-grade.

Measurement may be revised by Adjusted Plan Quantity as specified in the
Contract.

Basis of Payment

Payment at the Contract price shall be full compensation for all Labour,
Equipment and Material to do the Work, including but not limited to additional
traffic control, protection schemes, haulage and disposal of material off-site.

ROCK EXCAVATION

Scope of Work

The requirements of OPSS 206 and 403 shall apply to this item except as
modified herein. GC 8.01.02 as it applies to the Rock Excavation item is
deleted and therefore does not apply. This item is for rock requiring excavation
that is encountered in trenches for sewer and watermain and/or in areas of
excavations for roadways or utility installations. The Contractor shall have no
claim for payment under this item of work in the event that rock excavation is not
required as part of the work.

Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender. The
measurement of the trench width for the volume of rock excavated shall be the
theoretical minimum trench width as identified on SD-29.

Basis of Payment

Payment at the Contract price for the above work shall be full compensation for
all Labour, Equipment, and Material to do the work including all requirements of
OPSS 206 and 403. The Contract price shall include compensation for any
equipment or labour downtime for the affected sewer or water crew during the
rock excavation operation i.e. the time where the crew (labour) & equipment sit
idle while the rock is being removed and loaded for disposal.
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SELECT SUBGRADE & TRENCH MATERIAL (PROVISIONAL)

Scope of Work

Under this item and for the unit price bid per tonne, the Contractor shall supply all
labour, equipment and materials for the supply, installation and compaction of
select subgrade & trench material to 98% SPD in the event that the native soils
are found to be unacceptable for the purposes of the contract work. The
Contractor shall have no claim for payment under this provisional item of work in
the event that select subgrade & trench material is not required as part of the
work.

Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurement for payment will be based on material weigh tickets for material
used on site as determined by weigh tickets produced and delivered by the
Contractor at the time of delivery from an approved weigh scale (per OPSS 102
and MTO SP101S18).

Basis of Payment

Payment at the unit price bid per tonne under this item shall also include all costs
associated with the sub-excavation, loading, haulage and disposal of unsuitable
material which is to be displaced. Payment at the Contract price for the above
work shall be full compensation for all Labour, Equipment, and Material to do the
work including all requirements of OPSS 120 and 206.

GRANULAR “B” IN ROADWAY

Work under this item shall be completed in accordance with City of Guelph
Standard Specifications OPSS 314 and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

The following gradations shall apply for Granular “B” per MTO Test LS-602 Sieve
Analysis of Aggregates:

MTO Sieve Designation Percentage Passing by Mass
150.0 mm 100
26.5 mm 50-100
4.75 mm 20 -55
1.18 mm 10-40
300 um 5-22
75 um 0-8,(0-10)*

*Where aggregate is obtained from a quarry

Granular “B” for road base only shall be paid under this item.

Page 23 of 79



29.

City OF GUELPH
SPECIAL PROVISIONS

In accordance with OPSS 314.07.08 — Quality Control, the Contractor shall carry
out grade checks on the finished Granular “B” surfaces and carry out all QC
grade checks required to ensure that the finished Granular “B” courses are built
to within the specified tolerances for grade and cross-section. Submission of all
Contractor grade checks related to Granular “B” finished surfaces shall be in
accordance with OPSS 314.07.09.

Compaction of Granular “B” materials shall be 100% of Maximum Dry Density.

The Contractor shall summarize on a daily basis the applicable weigh tickets in a
tabular form the Project Name and Contract Number, location, stage or phase, as
applicable, for each applicable granular road base item, listing the ticket number
and net weight of material, and summary total of material delivered to the site on
the applicable item. The Contractor shall submit the summary table(s) and weigh
tickets to the Engineer within 48 hours of delivery of material.

The Contractor’s attention is drawn to various items in the drawings and contract
documents which are inclusive of granular “B” materials. Where such materials
are to be included in a separate payment item (i.e. commercial driveways, etc.)
material delivery tickets shall be marked clearly to that effect, if delivered to
personnel on site on the date of placement, and shall be deducted (or preferably
excluded) from the Contractor's summary of materials placed. Under no
circumstances shall materials that are included elsewhere for payment be
included in the Contractor's total material payment quantity summary for
Granular “B” road sub-base.

Measurement for Payment

Measurement shall be per tonne as evidenced by weigh scale tickets from an
approved weigh scale (per OPSS 102 and MTO SP101S18).

Basis of Payment

Payment at the Contract shall be full compensation for all Labour, Equipment and
Material to do the Work, including but not limited to provision of summary tables
for material, additional traffic control, protection schemes, and maintenance of
the completed works prior to the subsequent operations.

GRANULAR “A” IN ROADWAY

Work under this item shall be completed in accordance with City of Guelph
Standard Specifications OPSS 314 and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

In accordance with OPSS 314.07.08 — Quality Control, the Contractor shall carry
out grade checks on the finished Granular “A” surfaces and carry out all QC
grade checks required to ensure that the finished Granular “A” courses are built
to within the specified tolerances for grade and cross-section. Submission of all
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Contractor grade checks related to Granular “A” finished surfaces shall be in
accordance with OPSS 314.07.09.

Granular “A” for road base and temporary Granular “A” shall be paid for under
this item.

Compaction of Granular “A” materials shall be 100 % of Maximum Dry Density.

The Contractor shall summarize on a daily basis the applicable weigh tickets in a
tabular form the Project Name and Contract Number, location, stage or phase, as
applicable, for each applicable granular item, listing the ticket number and net
weight of material, and summary total of material delivered to the site on the
applicable item. The Contractor shall submit the summary table(s) and weigh
tickets to the Engineer within 48 hours of delivery of material.

The Contractor’s attention is drawn to various items in the drawings and contract
documents which are inclusive of granular “A” materials. Where such materials
are to be included in a separate payment item (i.e. sidewalks, driveways, etc.)
material delivery tickets shall be marked clearly to that effect, if delivered to
personnel on site on the date of placement, and shall be deducted (or preferably
excluded) from the Contractor's summary of materials placed. Under no
circumstances shall materials that are included elsewhere for payment be
included in the Contractor's total material payment quantity summary for
Granular “A” road base.

Measurement for Payment

Measurement shall be per tonne as evidenced by weigh scale tickets from an
approved weigh scale (per OPSS 102 and MTO SP101S18).

Basis of Payment

Payment at the Contract shall be full compensation for all Labour, Equipment and
Material to do the Work, including but not limited to provision of summary tables
for material, additional traffic control, protection schemes, and maintenance of
the completed works prior to the subsequent operations.

COLD PLANE BITUMINOUS PAVEMENT

Scope of Work

Work under this item shall be completed in accordance with City of Guelph
Standard Specifications, OPSS 510, and as amended herein. The most stringent
of the above specifications shall govern in case of conflict.

For the purpose of this Contract the terms “Cold Planing”, “Milling” and “Asphalt
Milling” may be used interchangeably.

The Contractor shall not cold plane any pavement until the progress of the Works
dictates that cold planning be completed in preparation for scheduled paving
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operations, except as approved or directed by the Engineer.

Additions and deletions (Adjusted Plan Quantity) of Cold Planing, where and if
necessary, shall be calculated from field tape measurements agreed to by the
Engineer and the Contractor and adjust the Plan Quantity accordingly.

Measurement for Payment

Measurement shall be by Plan Quantity of square metres as noted on the
Contract Drawings and will not be measured directly but will be based on pro-
rated progress of the Work.

Measurement may be revised by Adjusted Plan Quantity as specified in the
Contract.

Basis of Payment

Payment at the Contract price shall be full compensation for all Labour,
Equipment and Material to do the Work, including but not limited to additional
traffic control, protection schemes, haulage and disposal of material off-site.

At the Contract price per square metre for the above tender item, the Contractor
shall cold plane existing bituminous pavement where and as shown on the
contract drawings.

Maximum depth of cold planning is 60 mm.

Payment shall be made at the Contract price bid per metre square regardless of
depth.

PRE-PAVE MEETING

The Engineer may call and chair pre-pave meetings prior to placement of any
asphalt on the Contract to establish the lot testing and inspection procedures.

The Contractor shall attend all such meetings with appropriate subcontractors
and asphalt suppliers, and ensure the Contractor's representative has the
required authority to commit the Contractor to actions agreed upon.

The pre-pave meeting will include but not limited to the following topics, as they
pertain to the Work.

1. Review required submissions (i.e. Mix designs)

2. Review all applicable special provisions and specifications, including asphalt
acceptance

Review drawings/Extent of the Work

Review Quality Control and Quality Assurance issues

Discuss distribution of test results

Establish persons in charge and representatives required at placement
Determine the date and time of placement, expected duration of placement
and weather forecast

Noohkow
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Discuss:

i.  Equipment requirements
ii. Surface finishing

iii. Protection of the work
iv. Traffic control

v. Etc.

The Engineer will minute the pre-pave meetings and distribute a copy of the
meeting minutes to all attendees. The Contractor shall note that the City of
Guelph will not permit road closure without a minimum of 2 weeks’ notice. The
Contractor shall review the paving operation with their paving sub-contractor well
in advance of paving to ensure that there is sufficient notice to the City of Guelph
if any road closures are required.

HOT MIX HOT LAID ASPHALT (HL-8 AND HL-3)

Scope of Work

Work under this item(s) shall be completed in accordance with City of Guelph
Standard Specifications, OPSS 310, OPSS 1150 and as amended herein. The
most stringent of the above specifications shall govern in case of conflict.

Mix Design

The Contractor shall utilize a laboratory that has current Canadian Council of
Independent Laboratories (CCIL) Type “A” Certification or AMRL equivalent
certification or other equivalent certified laboratory acceptable to the Engineer to
conduct all mix designs, designate the mix proportions, and prepare the job-mix
formulae. The Contractor will be responsible for all mix designs and the
determination and designation of the job-mix formulae.

The Contractor shall provide the Engineer with their proposed mix design, a
minimum of thirty (30) days prior to the placing of any asphalt. The Contractor
shall not place any asphalt until the Engineer has approved the proposed mix
design. The Engineer will provide in writing the above permission or the reason
why the permission is being withheld within 10 business days of receipt, which
commences when all of the required samples and documents have been
submitted.

Asphalt mix shall be delivered as submitted during the pre-paving job mix formula
approval phase. Field Job Mix revisions will not be entertained subsequent to the
paving operation. All job mixes shall be accepted in advance of the paving
operation.

The Contractor shall supply asphalt cement grade PGAC 58-28 or PGAC 64-28
as noted in the Form of Tender for all asphalt supplied for the road work.
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Construction

The Contractor shall refer to the suggested staging of Work described herein to
determine the sequence of paving operations, and quantities required to
complete an appropriate paving schedule to satisfy each stage of the Work to be
completed, including all costs of preparation, mobilization and staging of the
work.

The Contractor shall provide a detailed asphalt placement plan to the Engineer at
least two weeks in advance of placing asphalt.

Where asphalt is placed by machine, the Contractor shall supply-netless-than
120-tonnesper-hourat-the-uniferm-rate, permachine,to ensure continuity of the
pavement and to avoid cold joints and a poor appearance and quality of the
pavement.

For asphalt thicknesses of 75 mm or more, the Contractor shall be required to
place the asphalt in two separate lifts. Where two lifts of asphalt are to be placed
to a partial width, a staggered joint width of 0.5 m will be required to offset the
joints for each lift.

Under the HL8 Base asphalt item(s), the Contractor shall provide necessary
asphalt ramping at the concrete gutters adjacent to pedestrian curb ramps to
eliminate the concrete “lip” as directed by the Engineer and provide temporary
asphalt curb and gutter at catch basins where concrete curb and gutter is to be
completed at a later date. The Contractor may substitute a finer asphalt mix for
placement as temporary asphalt ramps at intersections, with prior approval from
the Engineer. No additional payment shall be made for the provision of asphalt
ramps. The placement of asphalt ramps shall be reviewed in advance with the
Engineer to assure that positive drainage is maintained and that the limit and
extent of the required ramps is sufficient for the period of time in which the ramps
will remain.

Under this item, the Contractor shall include all step and butt joints in existing
asphalt as required as part of the staging of the Work and as noted on the
Contract Drawings.

The Contractor shall construct all manholes within the travelled surface of the
roadways to the top of base course asphalt, and shall adjust affected manholes,
CB and water valves where required or as directed by the City to finished surface
elevation on Streets to receive surface asphalt in the following year. Where
surface asphalt will be placed final manhole adjustments shall occur prior to the
final surface course paving. No payment will be made for the adjustment of any
new manholes, CB and water valves.

The work of adjusting existing structures shall be paid under the appropriate
adjustment items in the form of tender and the work of setting new structures to
pavement grade shall be included as part of the work of the item for the new
structure.
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Testing

The Contractor is advised that results of asphalt laboratory testing must be
transmitted to the City of Guelph Fax: 519-822-6194 or by email to the Engineer.

The Contractor shall summarize on a daily basis the applicable weigh tickets in a
tabular form the Project Name and Contract Number, location, stage or phase, as
applicable, for each applicable asphalt item, listing the ticket number and net
weight of material, and summary total of material delivered to the site on the
applicable item. The Contractor shall submit the summary table(s) and weigh
tickets to the Engineer within 48 hours of delivery of material.

The Contractor’s attention is drawn to various items in the drawings and Contract
Documents which are inclusive of Hot Mix Asphalt materials. Where such
materials are to be included in a separate payment item (i.e. medians, boulevard
paving, temporary walkways, residential and commercial driveways, etc.)
material delivery tickets shall be marked clearly to that effect. Under no
circumstances shall materials included elsewhere for payment be included in the
Contractor’s total material payment quantity summary for Hot Mix Asphalt (HL3F,
HL-3, or HL-8) in Roadway.

Hot Mix Asphalt Pricing based on Performance Graded Asphalt Cement
(PGAC) Price Index

The City of Guelph will adjust the payment to the Contractor based on changes
to the Ministry of Transportation’s (MTO) PGAC price index. The price index will
be published monthly in the MTO Contract Bulletin and displayed on the OHMPA
(www.ohmpa.org) and MTO website (www.rags.mto.gov.on.ca). The price index
will be used to calculate the amount of the payment adjustment per tonne of new
asphalt cement accepted into the Work.

The price index will be based on the price, excluding taxes, FOB the depots in
the Toronto area, of asphalt cement grade PG 58-28 or equivalent. One index
will be used to establish and calculate the payment adjustment for all grades. As
of July 2006 the price index for each month will reflect the average of the same
month’s prices and be published on the last day of the month and be retroactively
applied to HMA laid in the same month.

A payment adjustment per tonne of new asphalt cement will be established for
each month in which paving occurs when the price index for the month differs by
more than $15.00/tonne from the AC price index for the month prior to tender
opening. When the price index differential is less than $15.00/tonne, there will be
no payment adjustment for that month. Payment adjustments due to changes in
the price index are independent of any other payment adjustments made to the
hot mix tender items.

The payment adjustment per tonne will apply to the quantity of new asphalt
cement in the hot mix accepted into the Work during the month for which it is
established. The payment adjustment for the month will be calculated by the
following means:
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1) When AC Prices are Rising by more than a $15.00/tonne difference: the
payment adjustment to be paid to the Contractor is the result of subtracting
the price index for the month prior to tender opening from the price index in
effect when paving took place, minus the $15.00 float, multiplied by the
number of tonnes of PGAC incorporated in the mix(s) as determined by the
job mix formula.

2) When AC Prices are Falling by more than $15.00/tonne difference: the
payment adjustment made in favour of the Owner is the result of subtracting
the price index in effect when paving took place, plus $15.00 float from the
price index for the month prior to the tender opening, multiplied by the
number of tonnes of PGAC incorporated in the mix(s) as determined by the
job mix formula.

The quantity of new asphalt cement includes all grades of asphalt cement
supplied by the Contractor with and without polymer modifiers. For each month in
which a payment adjustment has been established, the quantity of the
escalation/de-escalation will be calculated using the hot mix quantity accepted
into the Work and its corresponding asphalt cement content as required by the
job mix formula except for mixes which contain reclaimed asphalt pavement.

For mixes which contain reclaimed asphalt pavement, or roof shingle tabs or
both, the quantity of new asphalt cement will be determined from the difference
between the asphalt cement required by the job mix formula and the asphalt
cement content of the reclaimed asphalt pavement, or the roof shingle tabs or
both incorporated into the hot mix, as calculated by the Engineer.

Example 1 — AC Prices Increasing

PGAC 58-28 specified, 3,000 tonnes of HL3 @ 5.2% AC with no RAP and all
virgin AC (156.0 tonnes AC)

The effective Price Index on July 17, 2006 on tender opening is $433.80
(June, 2006)/tonne (PG 58-28)

The applicable Price Index as published on August 31st effective for the
August 17-24 2007 actual paving dates is $504/tonne (PG 58-28)

Payment adjustment to be paid to the Contractor:
($504 - $15) - $433.80 x 156 tonnes AC = $55.20 x 156 tonnes AC =
$8611.20

Example 2 — AC Prices Decreasing

PGAC 58-28 specified, 4,500 tonnes of HL8 @ 5.0% AC including 20% RAP
containing 4.3% residual AC

New virgin AC in mix = (80% x 5.0% + 20% x 0.7%) x 4,500 = 186.3 tonnes

The effective Price Index on May 5, 2007 on tender opening is $508.60
(April, 2007)/ tonne (PG 58-28)
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The applicable Price Index as published on October 31 effective for the
October 11-18, 2007 actual paving dates is $451.35/tonne (PG 58-28)

Payment for hot mix items reduced by:

Notes:

$508.60 — ($451.35+$15) x 186.3 tonnes AC = $42.25 x 186.3 tonnes
AC = $8745.75

Contractors should bid the hot mix asphalt item using the cost of the grade of
PGAC specified.

1)
2)

3)

4)

5)

6)

The AC Price Index is only a tool for qualifying hot mix prices and is not
intended as a standard AC price to be incorporated into the contract bid.

The payment adjustment calculated using this formula is full
compensation for any and all PGAC grades specified.

If the AC Index has not changed more than $15.00 per tonne up or down,
no adjustment is required. Only the amount of the change that is greater
than $15.00 is used to calculate payment adjustments.

Beginning with the AC Index for July 2006 MTO will amend their past
practice of establishing the monthly index amount on the 1st day of the
month from the average of the four weekly AC prices received in the
previous month to a calculation that takes in the average of the four
weeks of the current month and is subsequently published on the last
day of that month.

Past Practice Before August 2006:

The index for June is the result of the AC prices received in May and
published June 1st.

New Standard:

The index for July is the result of AC prices received in July and
published July 31.

As the result of the implementation of Note #4 and the subsequent issue
of MTO SP 103820 the AC Price index for the month prior to tender
opening will be used as the AC bid price to calculate AC adjustments.

No contractor mark up will be paid on the AC index price adjustment.

Measurement for Payment

Measurement shall be per tonne as evidenced by weigh scale tickets from an
approved weigh scale (per OPSS 102 and MTO SP101S18).

Basis of Payment

Payment made under this item(s) shall be in accordance with OPSS 310.10 and
shall include power sweeping or air cleaning the surface, removal of all dirt and
foreign material, removing asphalt ramps, constructing asphalt ramps, applying
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bond breaker material, applying joint painting material, installation of shoulder
treatments, ramping of catchbasins in concrete curb and gutter extending into the
roadway beyond the curb line, all hand-placed asphalt as part of the roadway, all
machine-laid asphalt paving, cleaning of castings, installation of hand-formed
curb around catch basins at low points when specified or where concrete curb
and gutter has been left out to be completed at a later date, and the provision of
a detailed asphalt placement plan.

The unit price for the surface asphalt items shall include the removal of binder
course asphalt used as ramping at the paving limits, and at gutters along
pedestrian curb ramps, adjustment of new manhole tops to final elevations and
sweeping clean all road surfaces prior to the placing of the asphalt which is to be
applied prior to completion of this Contract.

PAVED COMMERCIAL ENTRANCES

Scope of Work

The unit price bid per square metre shall include all saw cutting and excavation
necessary to accommodate Granular ‘A’ base material and hot mix asphalt. The
work shall include the supply, placement and compaction of 300 mm of Granular
‘A’, 50 mm HL8 hot mix base asphalt and 40 mm HL3F hot mix surface asphalt
and all other work necessary to complete the work.

AC indexing shall be permitted on this item. The area of asphalt shall be
converted to tonnes by multiplying the area of asphalt X the asphalt thickness X
a theoretical density of 2.4 tonnes/m®. Once the number of tonnes is calculated,
Section 23 can be used to calculate the AC Indexing amount.

Measurement for Payment
Measurement shall be by the applicable units in the Form of Tender.

Basis of Payment

Payment at the unit price bid per square metre under this item shall also include
all costs associated with the sub-excavation, loading, haulage and disposal of
unsuitable material which is to be displaced. Payment at the Contract price for
the above work shall be full compensation for all Labour, Equipment, and
Material to do the work including all requirements of OPSS.

PAVED RESIDENTIAL ENTRANCES

Scope of Work

The unit price bid per square metre shall include all saw cutting and excavation
necessary to accommodate Granular ‘A’ base material and hot mix asphalt. The
work shall include the supply, placement and compaction of 200 mm of Granular
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‘A’, 50 mm HL3F hot mix surface asphalt and all other work necessary to
complete the work.

AC indexing shall be permitted on this item. The area of asphalt shall be
converted to tonnes by multiplying the area of asphalt X the asphalt thickness X
a theoretical density of 2.4 tonnes/m®. Once the number of tonnes is calculated,
Section 23 can be used to calculate the AC Indexing amount.

Measurement for Payment
Measurement shall be by the applicable units in the Form of Tender.

Basis of Payment

Payment at the unit price bid per square metre under this item shall also include
all costs associated with the sub-excavation, loading, haulage and disposal of
unsuitable material which is to be displaced. Payment at the Contract price for
the above work shall be full compensation for all Labour, Equipment, and
Material to do the work including all requirements of OPSS 120 and 206.

REMOVE, STORE AND REINSTALL PAVING STONES

Payment at the Contract price for this item shall include the removal, storage and
reinstallation of the existing paving stones. The unit price shall include
excavation, filling, grading, supply and construction of 300mm Granular “A” base
compacted to 100% MDD and overlay with 50mm of limestone screenings,
placing paving stones to the proposed grade and filling of voids between the
paving stones with limestone screenings as per OPSS 355. The work shall
include any cutting of the paving stones required to match the proposed grade.
The Contractor shall replace any paving bricks broken as a result of the work or
stolen from the stockpile at no additional cost to the City.

The Contractor shall supply professional and experienced paving stone installers
from a Landscaping Contractor.

Basis of Payment

Payment for this item shall be based on the number of square metres of paving
stone reinstalled.

The supply and installation of additional paving stones, if required, shall also be
included in the bid price for this item.

WATER FOR COMPACTION & DUST CONTROL

Scope of Work

The Contractor shall, for the unit price bid, supply, transport, and apply water to
aid in compaction and for dust control in accordance with City of Guelph
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Specification SS-4, and as directed by the Engineer.

Basis of Payment

Payment at the Contract price for this item shall be full compensation for all
Labour, Equipment and Material to do the Work.

CALCIUM CHLORIDE

Scope of Work

The Contractor shall, for the unit price bid, supply calcium chloride in accordance
with the requirements of OPSS 501, in 45 kilogram bags, and shall apply the
calcium chloride as an aid to compaction and for dust control, as directed by the
Engineer. At all times a minimum of 25 bags shall be available on the job for dust
control.

Basis of Payment

Payment at the Contract price for this item shall be full compensation for all
Labour, Equipment and Material to do the Work.

150 MM SUBDRAINS (PROVISIONAL)

Scope of Work
Work under this item shall be completed in accordance with OPSD 207.044 and
as amended herein.

Pipe sub-drain shall be installed in accordance with the typical details and as
provided on the Contract Drawings and in sizes and orientation as specified in
the Form of Tender. A 2.0m section of non-perforated sub-drain shall span
across the excavation for catch basin manholes and catch basins.

Bedding / Backfill
Trench backfill shall be 19mm (3/4”) stone, unless otherwise specified.

Pipe Material

Pipe material shall be HDPE corrugated perforated pipe meeting CSA Spec
B182.6-M92. Pipe sub-drain shall be corrugated perforated polyethylene pipe
complete with a geotextile sock.

Installation
Installation shall be in accordance with OPSS 405 ref OPSD 207.044.

Measurement for Payment
Measurement shall be by the linear metre of subdrain piping installed and
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connected to existing storm structures, including all necessary pre-manufactured
fittings to complete the connections. All sub-drains shall be graded to provide
positive drainage to the outlet end of the installed subdrain piping.

Basis of Payment

Payment at the Contract price for this item shall be full compensation for all
Labour, Equipment and Material to do the Work, including but not limited to
maintaining flows, cleanup as necessary, excavation, management and disposal
of surplus materials, bedding, backfill, cover material, compaction, connections,
fittings, and redline construction record preparation and delivery to the Engineer.

OPSS 405 shall apply to the construction of pipe subdrains. The Contractor shall
note that the cost of the material used as bedding/ backfill for pipe subdrains will
be paid for as part of the unit cost for this item and will not be paid for separately
under other contract items for granular material. The unit price bid for this item
shall include all excavation and connection to new manholes and catch basins
and existing subdrain.

CONCRETE CURB AND GUTTER

Scope of Work

Work under this item shall be completed in accordance with City of Guelph,
“Specification for Curb and Gutter”, SS-16, OPSS 353 and as amended herein.
The most stringent of the above specifications shall govern in case of conflict.

Material

Concrete materials shall be in accordance with City of Guelph, Standard
Specification for Curb and Gutter, SS-16.

Construction

Where concrete curb abuts a concrete sidewalk, concrete or asphalt pathway,
concrete or asphalt boulevard edging or impressed concrete surface, the
additional width (50 mm) as shown on the applicable OPSD shall be placed on
the back of the curb to support the adjacent surface material.

The standard drawings for concrete curb and gutter shall be modified such that at
all pedestrian ramps (dropped curb), the 25 mm “lip” shall be eliminated along
the gutter line (minimum distance of 1.5 metres) during the forming and finishing
of the gutter surface to provide a smoother, barrier free ramping for the disabled.

Concrete curb construction, which will temporarily restrict access to intersecting
roadways, or driveways, must be done with advance notice and scheduling
consultations with the Engineer and the affected occupants/owners to ensure
that alternative arrangements can be worked out for the period of restricted
access.
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Concrete finish shall be a medium broom textured finish perpendicular to the
gutter line.

Where surface asphalt paving is delayed until the following construction season,
the Contractor shall leave out the gutter at all catch basin and catch basin
manhole structures set in roadway at roadway grade.

Curing compound shall meet the requirements of OPSS 1315.

Supplementary Acceptance Criteria

The Contractor shall ensure that the concrete supplier utilizes appropriate
aggregates that do not contain deleterious particles that cause concrete pop-
outs. The maximum allowable tolerance for pop-outs will be 10 pop-outs per
square metre of sidewalk, median, boulevard and/or curb & gutter placed. Any
concrete works with pop-outs greater than this tolerance shall be removed and
replaced at the contractor's expense. A pop-out is defined as a deleterious
particle size, a minimum of 13mm wide with a minimum depth of 3mm.

Measurement of Payment

Payment made under this item shall be in accordance with OPSS 353.09.01,
except there will be no separate measurement for payment for setbacks and
gutter outlets, and concrete placed around side inlet frames and covers will be
measured for payment along the gutter line.

Basis of Payment

Payment at the Contract price for this item shall be full compensation for all
Labour, Equipment and Material to do the Work.

CONCRETE SIDEWALK

Scope of Work

Work under this item shall be completed in accordance with City of Guelph,
“Specification for Sidewalks”, SS-17, OPSS 353 and as amended herein. The
most stringent of the above specifications shall govern in case of conflict.

Material

Concrete materials shall be in accordance with City of Guelph, Standard
Specification for Sidewalks, SS-17.

Construction

Concrete sidewalks shall be constructed in accordance with City of Guelph
Standard Detail Drawings and as illustrated on the Contract Drawings.

The concrete sidewalk shall be textured at each approach to the intersection.
Texturing shall provide a coarse broomed texture, transverse to the direction of
the concrete sidewalk to achieve a uniform 5-10 mm depth grooved surface in
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the finished concrete sidewalk. Final slopes, cross-falls and textured broom finish
locations shall be reviewed and confirmed with the Engineer in advance of the
concrete pour.

Sidewalk base material shall be Granular “A” with a minimum depth of 75 mm.

Sidewalk thickness will be checked by the Engineer to confirm the minimum
specified depth(s) has been provided as well as the minimum depth of granular
base material has been provided.

Sign Sleeve inserts including related layout shall be supplied by the City of
Guelph and shall be installed by the Contractor as part of the work of concrete
sidewalk, paved boulevard or median, and/ or concrete boulevard or median
construction. No separate payment will be made for the installation of sign sleeve
inserts. The Contractor shall be responsible to communicate their schedule for
the related works with City of Guelph staff in order to ensure the sign sleeve
layout is coordinated with the proposed work of the Contractor.

Supplementary Acceptance Criteria

The Contractor shall ensure that the concrete supplier utilizes appropriate
aggregates that do not contain deleterious particles that cause concrete pop-
outs. The maximum allowable tolerance for pop-outs will be 10 pop-outs per
square metre of sidewalk, median, boulevard and/or curb & gutter placed. Any
concrete works with pop-outs greater than this tolerance shall be removed and
replaced at the contractor's expense. A pop-out is defined as a deleterious
particle size, a minimum of 13mm wide with a minimum depth of 3mm.

Measurement of Payment

Measurement for Payment made under this item shall be by the in-place square
metre for concrete sidewalk constructed.

Basis of Payment

Payment at the Contract price shall be full compensation for all Labour,
Equipment and Material to do the Work, including but not limited to, excavation
for sidewalk, supply, placement and compaction of granular “A” base, installation
of sign sleeves and supply, placement, finishing and saw cutting dummy joints of
the concrete surface.

SUPPLY & INSTALL ROAD SIGNS

Scope of Work

The Contractor shall supply and install all traffic control signs as shown on the
Contract Drawings.

Construction
Work under this item shall be in accordance with Section 2 of the SS-300 City of
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Guelph Part—B” standard-contract-specification Linear Infrastructure Standards

and in accordance with the Ontario Traffic Manual unless otherwise noted. The
Contractor shall return all surplus signs to the City of Guelph as directed by the
Engineer.

Basis of Payment

Payment at the price bid and units specified in the Form of Tender for the above
item shall be compensation in full for all labour, equipment and materials required
to complete the work as specified.

PAVEMENT MARKINGS — PAINT OR FIELD REACTED POLYMERIC

Scope of Work

Work under this item shall be in accordance with Section 1 of the SS-300 City of
Guelph “Specifications for Traffic-Related Items”, OPSS 710 and as amended
herein. The most stringent of the above specifications shall govern in case of
conflict.

The specific requirement for Temporary Pavement Markings will be confirmed in
the approved Traffic Control Plans.

The Contractor shall be required to mobilize as often as required to complete the
Work per the Contractor’'s proposed staging of the Work and approved Traffic
Control Plan(s).

The Contractor shall maintain all temporary pavement markings to the
satisfaction of the Engineer. Pavement markings that become faded as a result
of traffic or dirt or unsatisfactory to the Engineer shall be replaced immediately by
the Contractor at the Contractor’'s own expense.

The Contractor is advised that all line painting requires two applications of
paint.

Pavement marking obliterating shall be by mechanical means (grinding or
abrasive blasting method), painting over will not be permitted unless otherwise
directed by the Engineer.

Basis of Payment

Payment at the Contract price for the tender item shall be as noted in the Form of
Tender and in accordance with City of Guelph Standard Specification SS-300.
“Pavement Markings” shall be full compensation of all labour, equipment and
materials to do the work.
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ADJUSTMENT OF EXISTING MANHOLES, VALVE BOXES AND CHAMBERS

Scope of Work

Work under this item shall be completed in accordance with City of Guelph,
“Specification for Adjustments to Maintenance Holes and Valve Chambers”, SS-
14, OPSS 408 and as amended herein. The most stringent of the above
specifications shall govern in case of conflict.

The work shall include removal, salvage and replacement of existing frame and
cover with a new frame and cover as specified in the Contract Documents or as
directed by the Engineer. Salvaged frames and covers shall be delivered to the
City of Guelph Works Yard.

The use of lift rings for final adjustments will not be permitted.

All frame and covers, which are adjusted to finished paving grade in advance of
the paving operation, must be painted fluorescent orange on all exposed sides if
they are to be left exposed to traffic.

Measurement for Payment

Payment for adjustments shall be based on the Contract price per each
adjustment and not on the height of vertical adjustment unless otherwise noted.

Payment shall be made only once for the adjusting of all existing frames and
covers, and valve boxes, within the road pavement areas to the specified
elevations. Payment shall be made under this item following adjustment to the
specified elevation, be that final elevation where in landscaped areas, concrete
areas, or surface paved areas, or for adjustment to base asphalt (interim)
elevation if surface asphalt will not be placed as part of the Work.

Measurement for payment of manhole, catch basin, valve box and/or valve
chamber frames and grates/covers including raising or lowering will be on an
each basis for adjustments up to 0.3 m. in height, based on the difference
between the existing and proposed top of cover/grate elevations. Additional unit
payments will be made for adjustments greater than 0.3m in 0.3m increments.

Separate payments will be made for the installation of frames and grates/ covers
provided by the Owner, where specified, and those to be supplied by the
Contractor.

Adjustment to the design elevation and grade will be considered incidental to the
work. In all cases, the range of adjustment units on structures shall not be less
than 150 mm and not greater than 300 mm.

Basis of Payment

Payment at the Contract price shall be full compensation for all Labour,
Equipment and Material to do the Work, including but not limited to, excavation to
expose the existing manhole, catch basin, valve box and/or valve chamber
frames and grates/covers, supply, and placement of adjustment precast concrete
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riser and./or precast adjustment units, butyl tape, concrete mortar, parging the
exterior of adjustment units with 3:1 non-shrink grout, and backfilling the
excavation to subgrade with the appropriate base materials in accordance with
the design location and specifications for same.

TEMPORARY MAINTAINING SANITARY AND STORM FLOW

Scope of Work

The flow of the sanitary and storm sewers may fluctuate significantly. The
Contractor shall have the proper pumps, pipes or other devices of adequate size,
capacity and type to handle the fluctuating flow.

The Contractor shall submit details of any diversions for approval to the Engineer
prior to interrupting any flows. Notwithstanding having the above approval, the
Contractor shall remain responsible to divert the fluctuating flow in an adequate
manner.

Pumping of flow shall occur only during the working day. Gravity flow shall be
achieved between manholes prior to the Contractor leaving the site at the end of
each day or week end. If gravity flow cannot be achieved at night or on
weekends, the Contractor shall take all necessary actions necessary to ensure
that the Contractor will not be in violation of the City Noise By-law. The
Contractor is responsible for providing a redundant; back up, bypass pumping
system with staff continuously monitoring the bypass pumping system and flows.

Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurements for payment for maintaining sanitary flow will be pro-rated on the
following basis:
e 50% for set up of the temporary system
e 10% for the decommissioning of the temporary system
e The remaining 40% shall be prorated over the duration of the operation of
the temporary system

Basis of Payment

Payment at the price bid and units specified in the Form of Tender for the above
item shall be compensation in full for all labour, equipment and materials required
to complete the work as specified.

SANITARY SEWER

Scope of Work

Work under this item shall be completed in accordance with the City of Guelph
“Specifications for Sewers”, SS-100, OPSS 407 and 410 and as amended
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herein. The latest revision at the time of tendering, shall apply to all sanitary
sewer installations under the jurisdiction of the City of Guelph. The most stringent
of the above specifications shall govern in case of conflict.

The Contractor shall prepare construction record drawings (redlines) marked
legibly in red ink for all sanitary sewers installed and/or intercepted and shall
deliver same to the Engineer as part of the formal record of construction. Redline
construction record drawings shall be provided to the Engineer prior to the
certification for payment in the period in which the installed materials will be paid.
A minimum of three swing ties shall be provided for each connection point and
inverts at the connection, fitting types used and material type and size of
sewer/service piping to which new piping is being connected. Construction
Record redlines by the Contractor shall be in accordance with the City of Guelph
“Specifications for Sewers”, latest revision at the time of tendering. Ties shall be
related to existing surface features that will remain post construction.

The Contractor shall also redline all service tees installed at the main and deliver
redlines with Contract chainage (station and offset) references and invert at the
main.

Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurements for payment of maintenance holes will be pro-rated on the
following basis:

e 100% for completed structure, set to grade, parged, and benched as
required

e Deduction of 5% for structure not set to finished grade

e Deduction of 5% for structure not parged at pipe connections and
adjustment units

e Deduction of 5% for structure not benched, where applicable

e Deduction of 5% for structure missing ladder rungs

Basis of Payment

Payment at the Contract price(s) for the respective items of work shall be full
compensation for all Labour, Equipment and Material to do the Work, including
but not limited to maintaining flows, cleanup as necessary, excavation,
management and disposal of surplus materials, bedding, backfill, cover material,
compaction, dewatering, connections and fittings; and preparation and delivery of
redline construction record drawings as specified to the Engineer.

CCTV INSPECTIONS

CCTV inspections for all sizes of sewer pipe shall be undertaken using pan and
tilt equipment capable of providing a clear view of lateral connections and
deficiencies. Inspection of laterals from the mainline sewer shall be undertaken to
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check for deficiencies that occurred during or after installation, Engineer to

approve inspection report. Fhe-videorecord-shallprovide-an-on-sereen-display-of
the chainage in metres from the centre of the initial manhole. Acceptance of the

work for final payment and for commencement of the maintenance guarantee
period will take place only after the Engineer has accepted and approved the
inspection report.

Sanitary and Storm sewers shall be inspected by CCTV in accordance with the
City of Guelph “Specifications for Sewers”, SS-100 and OPSS 409. The cost of
all labour, equipment and materials required to complete CCTV inspection shall
be included in this item in the Form of Tender. Final acceptance of sanitary sewer
installation will be contingent upon the Engineer's acceptance of the required
CCTV reports, digital files and USB flash drive. It is recommended by the
Engineer that the CCTV inspections be undertaken on a progress basis and that
CCTV reports and related digital records be delivered prior to paving of the
roadway to reduce the potential cost to the Contractor for necessary repairs to
the sewer installation. CCTV inspection should take place after base asphalt
installation but before top coat asphalt installation.

Inspect sewers in the direction of flow unless a reverse set up is required. Begin
with the upstream sewer in the system and proceed downstream in a consecutive
manner. Inspect all contributing upstream sewers before proceeding
downstream.

Ensure that the start manhole is clearly visible at the start of the inspection and
perform the inspection from the centre of the start manhole to the centre of the
finish manhole. At the start of the inspection, record the length of the sewer from
the face of the manhole to the cable calibration point and adjust the distance
reading as the cable calibration point such that zero is at the face of the start
manhole to record the actual length of the pipe.

If deficiencies are found that require repair, a second CCTV inspection shall be
performed by the Contractor at the Contractor’'s expense. In the event that further
CCTV inspections are required, those costs shall also be borne by the
Contractor.

Basis of Payment

Payment at the Contract price(s) for the CCTV inspections shall be full
compensation for all Labour, Equipment and Material to do the Work.

SERVICE CONNECTION

Scope of Work
City of Guelph Standard Specification SS-100 shall apply for this work.
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Where the same types of pipes are to be used for storm and sanitary lateral
sewers, the Contractor shall paint a 100mm red stripe along the top of the storm
lateral for its entire length.

All laterals connecting directly to manholes shall incorporate P.V.C. sweep bends
along the benched manhole inverts to provide smooth flow surfaces within the
manhole. Payment for supplying, cutting and placing the sweep bends shall be
included under the unit prices bid for lateral and manhole construction.

The Contractor shall note that the sewer service lateral shall be installed at an
angle no steeper than 45 degrees above the horizontal (see OPSD 1006.02).
This maximum slope shall also apply to the deep service laterals. Any services
installed steeper than 45 degrees will have to be removed and reinstalled at the
Contractor’s expense.

All sewer services shall be at the appropriate depth to provide gravity flows (2%
grade) from the basements even if the existing services are not at such
appropriate depths. The Contractor shall confirm the elevation of the basements
and provide elbows and bends for such interim connections to existing shallow
services near the property line (street line) where necessary.

Basis of Payment

Payment at the Contract price(s) for the service connections shall be full
compensation for all Labour, Equipment and Material to do the Work.

STORM SEWER

Scope of Work

Work under this item shall be completed in accordance with the City of Guelph
“Specifications for Sewers”, SS-100, OPSS 407 and 410 and as amended
herein. The latest revision at the time of tendering, shall apply to all watermain
installations under the jurisdiction of the City of Guelph. The most stringent of the
above specifications shall govern in case of conflict.

The Contractor shall prepare construction record drawings (redlines) marked
legibly in red ink for all storm sewers and appurtenances installed, services
installed and/or intercepted and shall deliver same to the Engineer as part of the
formal record of construction. Redline construction record drawings shall be
provided to the Engineer prior to the certification for payment in the period in
which the installed materials will be paid. Construction Record redlines by the
Contractor shall be in accordance with The City of Guelph “Specifications for
Sewers”, latest revision at the time of tendering. Ties shall be related to existing
surface features that will remain post construction.
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Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurements for payment of maintenance holes will be pro-rated on the
following basis:

e 100% for completed structure, set to grade, parged, and benched as
required

e Deduction of 5% for structure not set to finished grade

e Deduction of 5% for structure not parged at pipe connections and
adjustment units

e Deduction of 5% for structure not benched, where applicable

e Deduction of 5% for structure missing ladder rungs

Basis of Payment

Payment at the Contract price(s) for the respective items of work shall be full
compensation for all Labour, Equipment and Material to do the Work, including
but not limited to maintaining flows, cleanup as necessary, excavation,
management and disposal of surplus materials, bedding, backfill, cover material,
compaction, dewatering, connections and fittings; and preparation and delivery of
redline construction record drawings as specified to the Engineer.

REPLACEMENT OF EXISTING STORM MANHOLES

Scope of Work

The work will include the removal and disposal of existing brick or block
manholes, maintaining all flows, the supply and installation of a 1200 mm
diameter precast manholes as detailed in the Contract Drawings and the
installation and adjustment of a new manhole frame and cover complete. The
manhole shall include inlet and outlet holes of sufficient diameter to
accommodate the existing storm sewer pipes. The work will include the supply
and installation of benching as required.

The work will include removal, salvaging and reinstallation of existing storm
sewer pipes or new pipe as required.

Basis of Payment

Payment at the Contract price(s) for the respective items of work shall be full
compensation for all Labour, Equipment and Material to do the Work, including
supply and installation of benching, removal, salvaging and reinstallation of
existing storm sewer pipes or new pipe as required.
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TEMPORARY WATER SUPPLY

Scope of Work

The Contractor will maintain water supply and maintenance of potable
water throughout the duration of the work, including the supply of bottled
water or pressure water truck as requested for the temporary period of the
watermain shutdown to all customers.

The Contractor shall install temporary watermain including testing and inspection
as required. The supply and maintenance of potable water is considered
incidental to the work, and no additional payment or compensation will be made
thereof.

Temporary watermains must be pressure tested and disinfected in accordance
with the City of Guelph Standard Specification SS-200, prior to connection any
building. The costs of testing shall be borne by the Contractor. The Contractor
shall supply and install a backflow prevention system as shown on the Contract
Drawings. The water meter shall be supplied by the City of Guelph Waterworks
Department for the monitoring and tracking of water usage.

The work under this item includes the supply, installation, protection and removal
of temporary watermain service connections to existing water service/ curb stop
to all buildings to facilitate the construction of the sanitary sewer, storm and
watermain on all labour and materials required to maintain the existing watermain
in service until new watermain pipe is in service. The Contractor shall submit his
proposed method of temporary water supply to the Engineer for approval within 2
weeks of the Contract award.

Measurement for Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurements for payment for the temporary water supply will be pro-rated on
the following basis:

e 50% for set up of the temporary system

e 10% for the decommissioning of the temporary system

e The remaining 40% shall be prorated over the duration of the operation
of the temporary system

No payment will be made if existing watermain is utilized as a source of
temporary watermain

Basis of Payment

Payment on a lump sum basis for the above work shall be full compensation for
all labour, testing equipment and material required to do the work.
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WATERMAIN

Scope of Work

Work under this item shall be completed in accordance with the City of Guelph
“Specifications for Watermains”, SS-200, OPSS 441, 442 and as amended
herein. The latest revision at the time of tendering, shall apply to all watermain
installations under the jurisdiction of the City of Guelph. The most stringent of the
above specifications shall govern in case of conflict.

The Contractor shall prepare construction record drawings (redlines) marked
legibly in red ink for all watermain and appurtenances installed, services installed
and/or intercepted and shall deliver same to the Engineer as part of the formal
record of construction. Redline construction record drawings shall be provided to
the Engineer prior to the certification for payment in the period in which the
installed materials will be paid. Construction Record redlines by the Contractor
shall be in accordance with The City of Guelph “Specifications for Watermains”,
latest revision at the time of tendering. Ties shall be related to existing surface
features that will remain post construction item.

All planned disruptions in water service to reconnect existing watermains and
services shall be coordinated with affected property owners and businesses.

Measurement of Payment

Measurement shall be by the applicable units in the Form of Tender.
Measurements for payment of the watermain will be pro-rated on the following
basis:

e 100% for completed, commissioned, connected and in service watermain
e Deduction of 10% for watermain testing and commissioning
e Deduction of 5% for continuity testing for the watermain tracer wire

Basis of Payment

Payment at the Contract price(s) for the respective items of work shall be full
compensation for all Labour, Equipment and Material to do the Work, including
but not limited to maintaining flows, cleanup as necessary, excavation, trench
wall support, management and disposal of surplus materials, bedding, backfill,
cover material, compaction, dewatering, connections, fittings, anodes, Petrolatum
Tape System, preparation, testing & commissioning of the watermain and
delivery of redline construction record drawings as specified to the Engineer.

CONNECTION TO EXISTING WATERMAINS

Scope of Work

The Contractor is advised that the date(s) for the overnight new isolation water
valve installation, to be completed by City of Guelph Waterworks Division, will be
discussed and scheduled during the preconstruction meeting and that the work
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will take place on Sunday(s). The Contractor will be required to provide five (5)
days written notice to the affected water users. By the end of the work day prior
to the valve installation, the Contractor will be required to have the existing
watermain exposed at the installation locations, ready for the isolation valves to
be installed by City of Guelph staff, and have the watermain joint restraints
installed. Once the City has completed the overnight new water valve installation,
the Contractor will be able to proceed with the watermain replacement portion of
the contract. The Contractor shall note that the final main connections to existing
watermains shall be performed by the Contractor after completion of the required
testing and Chlorination/disinfection of the new system. The Contractor shall
provide the City Waterworks Department forty eight hours’ notice to permit City
Personnel to inspect the final connection.

Basis of Payment

Payment at the Contract price(s) for the respective items of work shall be full
compensation for all Labour, Equipment and Material to complete the connection
of the proposed watermain and appurtenances to the existing watermain as
shown on the Contract Drawings including providing joint restraint calculations
(shop drawings) to the Engineer for approval. City of Guelph Standard
specifications SS-200 shall apply to this work.

FIRE HYDRANTS

Scope of Work
City of Guelph Standard Specifications SS-200 Sl shall apply to this work.

Basis of Payment

Payment at the unit price bid shall be compensation in full for supplying all
materials, labour, and equipment necessary to install the hydrant to the elevation
as indicated on the drawings complete with tee connection to the main, lateral
pipe from main to the hydrant, tracer wire, valve and valve box, thrust block,
restrained joints, bedding, and backfill as specified.

Compensation for supplying and installing extension kits, if required, to set the
hydrant and valve to the specified grade shall be included in the unit price of the
fire hydrant and no additional payment will be made therefore.

RESTRAIN NEW VALVES AND EXISTING VALVES PRIOR TO REMOVING
EXISTING CAST IRON OR DUCTILE IRON WATERMAIN

Scope of Work

The work of this item includes excavating, exposing existing valves and existing
watermain joints, supply and installation of restrained joints on the existing cast

Page 47 of 79



55.

City OF GUELPH
SPECIAL PROVISIONS

iron or ductile iron watermains prior to the City of Guelph installing the new
isolation valves and commencing the removal of the existing watermain.

Basis of Payment

Payment at the Contract Price for the above tender item shall be full
compensation for all labour, equipment and materials required to do the work
including providing joint restraint calculations (shop drawings) to the Engineer for
approval.

QUALIFICATIONS OF ELECTRICAL CONTRACTORS

In addition to the requirements of OPSS 106, the following shall apply for
the Corporation:
106.07 CONSTRUCTION
106.07.01 Qualification of Workmen
The only Contractors currently recognized by the Operating Authorities as having
the necessary qualifications are as follows:
a) Black & MacDonald Limited
b) Communication and Cabling Contractors
c) Enasco Limited
d) ERTH Holdings Inc.
e) Guild Electric Limited
f) IEC Group Inc.
g) Reyner Electrical Construction Incorporated
h) TM3 Incorporated
i) TransPower Utility Contractors Inc.
j)  Utility Installation Limited
k) Weinmann Electric Limited
OR; any other Electrical Contractor having a minimum of five (5) previous years’

experience in the construction of traffic signals and street lighting systems and
approved by the Operating Authority prior to the submission of tender.

106.07.01.01 Contractor’s Representative

For electrical work, the Contractor or Subcontractor shall have a licensed master
electrician on staff, and shall use workers qualified to do work in accordance with
OPSS 106 and the following:

a) All electrical work shall be performed under the supervision of a licensed
(Construction and Maintenance, 309A) electrician.

b) Personnel certified under “The Apprenticeship and Tradesman’s
Quialification Act” shall perform all electrical work. All personnel performing
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electrical work shall carry proof of their certification under the Act on their
person at all times while on the work site.

c) Electrical work at a traffic signal equipment installation shall be performed
by an electrician or an electronic technician who have completed the IMSA
Level | and II, Traffic Signal Technician Certification program; or be a
worker who is similarly qualified by training and experience and is
acceptable to the Operating Authority.

d) Electrical work at a traffic signal control equipment installation shall be
performed by an electrician or an electronic technician who have
successfully completed the IMSA Level | and Il, Traffic Signal Technician
Certification program and having a minimum of five years previous
experience in the assembly and maintenance of microprocessor based
traffic controllers.

e) Personnel shall have related experience in the overall fields of traffic signal
and street lighting installations.

f) A qualified representative must be present and on-site whenever work is
being carried out under the Contract.

The Engineer reserves the right to deny any proposed Electrical Sub-contractor
by the General Contractor. If the Sub-contractor is denied, the General
Contractor shall then provide an alternate Electrical Sub-Contractor for approval
by the Engineer at no additional compensation or adjustments to the overall
tender bid price submitted by the General Contractor for this project.

QUALIFICATIONS OF TRAFFIC UNDERGROUND CONTRACTORS

In addition to the “Qualification of Workmen” within Section 46 the following shall
apply for the Corporation:

The only Contractors currently recognized by the Operating Authorities as having
the necessary qualifications to install traffic underground are:

a) Black & MacDonald Limited

b) Drexler Construction Limited

c) Enasco Limited

d) ERTH Holdings Inc.

e) Folmur Construction Limited

f)  Grimsby Utility Construction Incorporated
g) Guild Electric Limited

h) L.E.C. Group Incorporated

i) J.C.H. Contracting Limited

J) Just Loops Underground Traffic Installation
k) Network Site Services Limited

[)  TM3 Incorporated

m) Utility Installation Limited
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n) Weinmann Electric Limited

0) Underground Conduit Solutions
These companies may install underground conduits, pole bases, concrete
controller pad and traffic signal loops only. No electrical work, including the

installation of traffic signal cables may be performed by the Contractors in the
aforementioned list.

The Engineer reserves the right to deny any proposed Traffic Underground Sub-
contractor by the General Contractor. If the Sub-contractor is denied, the General
Contractor shall then provide an alternate Traffic Underground Sub-Contractor
for approval by the Engineer at no additional compensation or adjustments to the
overall tender bid price submitted by the General Contractor for this project.

HANDWELLS

Scope of Work

Work under this item shall be in accordance with Section 5 of the SS-300 City of

Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,
OPSS 602 and as amended herein.

This special provision covers the requirement for the installation of the handwells
for the traffic signals, as identified and noted in the contract drawings.
Construction

Handwells shall be installed in accordance with procedures specified by the
manufacturer and/or Engineer and as indicated in the contract drawings and
specifications. The Contractor shall supply the pull chambers/handwells as
required for this contract and as specified on the Contract Drawings.

Basis of Payment

Payment at the Contract price for the tender item “Handwells” shall be full
compensation of all labour, equipment, and materials to do the work.

RIGID DUCTS

Scope of Work

Work under this item shall be in accordance with Section 6 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,

OPSS 603 and as amended herein. This special provision covers the
requirements for the supply and installation of rigid ducts in boulevard and
roadway.
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Directional Boring

The Contractor shall employ a directional boring method of installation for all road
crossings. When directional boring methods are used the Contractor shall use
Driscopipe, high density polyethylene SDR13.5, 1000 series.

The directional boring method must be able to consistently install the specified
conduit(s) to the specified line and grade. However, the Contractor, in order to
avoid obstructions, may place the conduit up to 450 mm lower than the specified
grades. The Contractor shall obtain the necessary information from all utility
companies in order to maintain proper clearances. The measurement for
payment for conduit installed by directional boring method shall be made from the
centre of the handwell to centre of the handwell for each run of conduit.

If the directional boring operation advances one-half way or more across the leg
of an intersection and then encounters an obstruction or resistance, the
Contractor will be permitted to complete the balance of the crossing by the open
cut method. The Contractor shall make the final decision whether to complete the
crossing by open cut or to withdraw the directional boring equipment and open
cut the full width of the crossing.

Where the conduit is installed partially by directional boring and partially by open
cut, the measurement for payment for directional boring shall be made from
centre of the handwell to the end of the directional boring; the measurement for
payment for open cut in the roadway shall be made for the open cut installation in
the roadway; and the measurement for payment for open cut in boulevard,
sidewalk and shoulder shall be made for the open cut installation in the
boulevard, sidewalk and shoulder. Should the Contractor elect to withdraw the
directional boring equipment and open cut the full crossing, payment will be
made for open cut installation and no payment will be made for any part of the
directional boring.

Should it be necessary to expose utilities beneath the traveled portion of the
road, in advance of directional boring, the unit price for road crossing shall be
paid for the length of the exposing trench in addition to the total lengths of the
directional bore under the road surface.

The open cut method shall only be used when the City of Guelph is satisfied that
the directional boring method is not practical, due to location specific
considerations, including ground condition and utility location.

Rigid Ducts

The Contractor shall supply and install all underground and above ground
conduits including the riser conduits complete with service entrance fittings onto
wood poles for the traffic signal equipment.

Rigid ducts shall be installed in accordance with procedures specified by the
manufacturer and/or Contract Administrator and as indicated in the contract
drawings and specifications.
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Above ground riser conduits shall be securely fastened to the wood poles as
recommended by the Ontario Electrical Safety Code.

Basis of Payment

Payment at the Contract price for the tender item “Rigid Ducts” shall be full
compensation of all labour, equipment, and materials to do the work.

LOW VOLTAGE CABLES IN DUCTS

Scope of Work

Work under this item shall be in accordance with Section 7 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,
OPSS 604 and as amended herein. This special provision covers the
requirements for the installation of low voltage and extra low voltage cables
supplied by the Contractor including roadway lighting, traffic signal, pre-emption
and power cables. The contractor is not responsible for the installation of any
traffic signal system communication cables.

Construction

Low voltage cables in ducts shall be installed in accordance with procedures
specified by the manufacturer and/or Engineer and as indicated in the contract
drawings and specifications.

The contractor shall install all necessary underground roadway street lighting
cables supplied by the contractor into the assigned underground ducts as
illustrated in the contract drawings. All cables shall be tagged to identify intended
use and power source of circuit.

Basis of Payment

Payment at the Contract price for the tender item “Low Voltage Cables in Ducts”
shall be full compensation of all labour, equipment, and materials to do the work.

GROUNDING

Scope of Work

Work under this item shall be in accordance with Section 8 of the SS-300 City of
Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,

OPSS 609 and as amended herein. This special provision covers the
requirements for the supply and installation of grounding including ground wires
and ground plates, as identified and noted in the contract drawings.
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Construction

Ground wires and ground plates shall be installed in accordance with procedures
specified by the manufacturer and/or Engineer and as indicated in the contract
drawings and specifications. High pressure irreversible compression connectors
for grounding shall be:

a) Made of pure wrought copper extrusion,

b) Made of the same material as the conductors,

c) According to CSA 22.2 No. 41, UL 467, and IEEE 837,

d) Connected according to the manufacturer’s recommendations, and

e) Connected using a minimum compressive force of 100 KN and a minimum
compressive pressure of 70 MPa.

High pressure irreversible compression connectors shall have crimp verification
for the inspection and verification of CSA and UL compliance markings. Moulded
type ground connectors or high pressure irreversible compression connectors
shall be used at power supply locations, and all locations where the ground
connectors are direct buried or inaccessible.

Basis of Payment

Payment at the Contract price for the tender item “Grounding” shall be full
compensation of all labour, equipment, and materials to do the work.

REMOVE/SALVAGE AND DISPOSE OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

Scope of Work

Work under this item shall be completed in accordance with Section 9 of the City
of Guelph Specification SS-300, OPSS 610 and as amended herein. The most
stringent of the above specifications shall govern in case of conflict.

Removal of any underground utility and/or traffic signal underground shall not be
undertaken without written authorization from the Engineer and the utility owner,
unless otherwise clearly indicated on the Contract Drawings. Notwithstanding the
above, the Contractor shall confirm the nature and status of existing materials to
be removed and shall confirm the removal with the appropriate utility/owner
representative(s) in advance of the work of removal. Any materials encountered
in the field requiring removal but not shown on the plans shall be communicated
to the Engineer at the time of exposure for assessment of the action to be taken.

The work for this item shall include carefully exposing, excavating and removal of
existing abandoned underground utility plant and traffic signal underground found
or abandoned prior to, or during, the work of this contract.

Payment for the above item(s) shall be at the Contract price listed in the Form of
Tender.
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All removed material is to be disposed of off-site, unless otherwise directed by
the Engineer.

Basis of Payment

Payment at the Contract price(s) for the above work shall be full compensation
for all Labour Equipment, and Material to do the work including all requirements
of OPSS 610.

POWER SUPPLY ASSEMBLIES

Scope of Work

Work under this item shall be in accordance with Section 10 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications-Linear Infrastructure Standards,

OPSS 614 and as amended herein. This special provision covers the
requirements for the installation of power supply assemblies supplied by the
Contractor for the traffic signal and roadway illumination, as identified and noted
in the contract drawings.

Construction

Power supply assemblies shall be installed in accordance with procedures
specified by the manufacturer and/or Engineer and as indicated in the contract
drawings and specifications.

Basis of Payment

Payment at the Contract price for the tender item “Power Supply Assemblies”
shall be full compensation of all labour, equipment, and materials to do the work.

TRAFFIC SIGNAL POLES, BASE MOUNTED

Scope of Work

Work under this item shall be in accordance with Section 11 of the SS-300 City of
Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,
OPSS 615 and as amended herein. This special provision covers the
requirements for the installation of traffic signal poles supplied by the Contractor
for the traffic signal system and roadway illumination, as identified and noted in
the contract drawings.

Construction

Traffic Signal poles shall be installed in accordance with procedures specified by
the manufacturer and/or Engineer and as indicated in the contract drawings and
specifications.
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Basis of Payment

Payment at the Contract price for the tender item “Traffic Signal Poles Base
Mounted” shall be full compensation of all labour, equipment, and materials do
the work.

CONCRETE FOUNDATIONS

Scope of Work

Work under this item shall be in accordance with Section 12 of the SS-300 City of
Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,
OPSS 616 and as amended herein. This special provision covers the
requirements for the supply and installation of concrete foundations for the
sectional steel poles and traffic signal controller cabinets including reinforcing
steel bars as identified in the contract drawings and specifications.

Construction

Concrete foundations shall be installed in accordance with procedures specified
by the manufacturer and/or Engineer and as indicated in the contract drawings
and specifications.

Concrete Pole Foundations

The location of the concrete foundations for the sectional steel poles and the
traffic controller cabinet shall be approved in the field by City of Guelph Traffic
Signal staff prior to installation.

The concrete pole foundations may be located adjacent to existing underground
utilities. No additional compensation shall be made to the Contractor for
excavating these areas where the pole foundation is adjacent to existing
underground utilities by hand digging or Hydro Vac excavation.

Anchorage Assembly

The anchorage assembly studs shall be coated with white non-staining grease
and inserted to full depth into the threaded steel sleeve. The anchorage
assembly shall be adjusted level. Upon initial concrete set, the wood template
shall be removed and the top of the foundation shall be tapered from the centre
outwards to allow run-off and hand trowelled smooth as indicated in the standard
drawing SD-201, SD-201a, SD-201b and SD-201c. Once the concrete is set,
ensure that the studs are adjustable.

Basis of Payment

Payment at the Contract price for the tender item “Concrete Foundations” shall
be full compensation of all labour, equipment, and materials to do the work.
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SUPPLY AND INSTALL STREET LIGHTING LUMINAIRIES AND BRACKET
ASSEMBLIES

Scope of Work
Work under this item shall be in accordance with Section 13 and the City of

Guelph Part—B” Standard—Contract—Specifications Linear Infrastructure
Standards, OPSS 617, and as amended herein.

This special provision covers the requirements for the installation of the street
luminaries and brackets supplied by the Contractor, as identified and noted in the
contract drawings.

Material

Street lighting luminaries and bracket assemblies shall be according to Guelph
hydro standards.

Construction
The Contractor shall install street lighting luminaries as specified on the contract
drawings.

Street lighting luminaries shall be installed in accordance with procedures
specified by Guelph Hydro indicated in the contract drawings and specifications.

Basis of Payment

Payment at the Contract price for the tender item “Street lighting luminaries and
bracket assemblies” shall be full compensation of all labour, equipment, and
materials to do the work.

TRAFFIC SIGNAL AND PEDESTRIAN SIGNAL HEADS

Scope of Work

Work under this item shall be in accordance with Section 14 of the SS-300 City of

Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,
OPSS 617 and as amended herein.

This special provision covers the requirements for the installation of the traffic
signal heads and pedestrian signal heads supplied by the Contractor, as
identified and noted in the contract drawings.

Construction

Traffic signal and pedestrian signal heads shall be installed in accordance with
procedures specified by the manufacturer and/or Engineer and as indicated in
the contract drawings and specifications. All traffic and pedestrian signal heads
shall include L.E.D.s (light emitting diodes), meeting the latest specifications of
ITE (Institute of Transportation Engineers).
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The contractor shall record the manufacturer and serial number of each L.E.D.
used for the permanent traffic signal. The contractor shall forward this information
to the Engineer upon the activation of the permanent traffic signal.

All traffic signal and pedestrian signal heads shall be covered with an opaque
material when not in operation.

Basis of Payment

Payment at the Contract price for the tender item “Traffic Signal and Pedestrian
Signal Heads” shall be full compensation of all labour, equipment, and materials
to do the work.

TRAFFIC SIGNAL MAST ARMS AND BRACKETS

Scope of Work

Work under this item shall be in accordance with Section 14 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,
OPSS 620 and as amended herein. This special provision covers the
requirements for the installation of the traffic signal single member arms and
signal head support brackets supplied by the contractor, as identified and noted
in the contract drawings.

Construction

Traffic signal single member arms and signal head support brackets shall be
installed in accordance with procedures specified by the manufacturer and/ or
Engineer and as indicated in the contract drawings and specifications.

Basis of Payment

Payment at the Contract price for the tender item “Traffic Signal Mast Arms and
Brackets” shall be full compensation of all labour, equipment, and materials to do
the work.

INSTALLATION AND ACTIVATION OF TRAFFIC SIGNAL CABINET AND
TIMER UNIT FOR PERMANENT TRAFFIC SIGNAL SYSTEM

Scope of Work

Work under this item shall be in accordance with Section 15 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,

OPSS 620 and as amended herein. This special provision covers the
requirements for the installation and activation of the traffic signal controller
cabinet supplied by the owner, as identified and noted in the contract drawings.

A new traffic signal controller and timer unit will be provided by the Owner to
operate the permanent traffic control signal. The contractor shall provide a
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minimum of 48 hours’ notice to the Engineer before pick-up of the traffic signal
controller and timer.

Signal Timings

The Owner will perform all signal timing changes as required in the field. The
Owner is to be notified a minimum of two (2) working days prior to the change of
any construction staging.

Basis of Payment

Payment at the Contract price for the tender item “Traffic Signal Cabinet” shall be
full compensation of all labour, equipment, and materials to do the work.

PEDESTRIAN PUSH BUTTONS

Scope of Work
Work under this item shall be in accordance with Section 14 of the City of Guelph

Part-B-Standard-Ceontract-Speeifications Linear Infrastructure Standards, OPSS
620 and as amended herein. This special provision covers the requirements for
the installation of the pedestrian push buttons as identified and noted in the
contract drawings.

Construction

Where Accessible Pedestrian Pushbuttons (APS) are to be installed, the City
shall supply the Contractor the accessible pedestrian pushbuttons. The
accessible push buttons will be programmed by the City and the Contractor shall
install the accessible push buttons in the field. The accessible push buttons shall
be clearly identified by the City for installation location.

Where APS is not required, the Contractor shall supply and install push buttons
as identified on the Contract Drawing(s).

All push buttons shall be installed in accordance with procedures specified by the
manufacturer and/or Contract Administrator and as indicated in the contract
drawings and specifications. The pushbutton shall be mounted at 1.02 metres
above finish grade to centre of pushbutton. Upon completion of the installation of
pedestrian pushbuttons, the system shall be tested at the controller cabinet. The
inspection, testing, and test results shall be witnessed by the Contract
Administrator.

Basis of Payment

Payment at the Contract price for the tender item “Pedestrian Push Buttons” shall
be full compensation of all labour, equipment, and materials to do the work.

Page 58 of 79



70.

71.

City OF GUELPH
SPECIAL PROVISIONS

VEHICLE LOOP DETECTORS

Scope of Work

Work under this item shall be in accordance with Section 14 of the SS-300 City of
Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,

OPSS 620 and as amended herein. This special provision covers the
requirements for the supply and installation of the vehicle loop detectors, as
identified and noted in the contract drawings.

Construction

Vehicle loop detectors shall be installed in accordance with procedures specified
by the manufacturer and/or Engineer and as indicated in the contract drawings
and specifications.

Prior to sealing slots, loop wiring shall be tested for continuity, for leakage to
ground and for inductance. Resistance to ground shall be 10 MW or greater.

Upon completion of splices, installation of extra low voltage cable, sealing of slots
and backfilling of trenches, the foregoing tests shall be repeated at the controller
cabinet.

Any loop detector required to be replaced shall be re-cut in the original slot with
new wiring and sealant installed. All such loops shall be tested to conform to the
foregoing requirements.

Basis of Payment

Payment at the Contract price for the tender item “Vehicle Loop Detectors” shall
be full compensation of all labour, equipment, and materials to do the work.

OVERHEAD VEHICLE DETECTORS

Scope of Work

Work under this item shall be in accordance with Section 14 of the SS-300 City of
Guelph Rart-B-Standard-Contract Specifications Linear Infrastructure Standards,

OPSS 620 and as amended herein. This special provision covers the
requirements for the installation of the vehicle loop detectors, as identified and
noted in the contract drawings.

Construction

The Contractor shall install the overhead vehicle detector(s) as identified on the
Contract Drawing(s). The overhead vehicle detectors will be supplied by the City.

The Contractor shall be required to aim/adjust the overhead vehicle detectors as
directed by the Contract Administrator during configuration of the overhead
vehicle detectors.
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Basis of Payment

Payment at the Contract price for the tender item “Overhead Vehicle Detectors”
shall be full compensation of all labour, equipment and materials to do the work.

EMERGENCY PRE-EMPTION SYSTEM

Scope of Work

Work under this item shall be in accordance with Section 14 of the SS-300 City of
Guelph Rart—-B-Standard-Contract- Specifications Linear Infrastructure Standards,
OPSS 620 and as amended herein. This special provision covers the
requirements for the Contractor to supply and install a new emergency pre-
emption system, as identified and noted in the contract drawings.

Construction

Emergency pre-emption system equipment shall be installed in accordance with
procedures specified by the manufacturer and/or Engineer and as indicated in
the contract drawings and specifications.

Upon completion of the installation of emergency pre-emption system, the
system shall be tested as per manufacturer’s recommendations. The inspection,
testing, and test results shall be witnessed by the Engineer or designate. The
contractor shall perform all necessary aiming of the pre-emption system to
ensure optimum operation of the device without seeking additional compensation
for this work.

Basis of Payment

Payment at the Contract price for the tender item “Emergency Pre-emption
System” shall be full compensation of all labour, equipment, and materials to do
the work.

IMPORTED SCREENED TOPSOIL

Work under this item shall be completed in accordance with City of Guelph,
“Specification for Topsoil”, SS-20, OPSS 802 and as amended herein. The most
stringent of the above specifications shall govern in case of conflict.

Import topsoil shall be screened topsoil. Topsoil delivered in an unscreened
condition will not be accepted under any circumstances. All topsoil shall be
tested as per SS-20.

Notwithstanding the City of Guelph standard specification, the specified topsoil
thickness for this contract shall be a minimum of 150 mm Topsoil thickness will
be checked to confirm the minimum specified depth(s) has been provided. Where
the minimum depth has not been achieved, no measurement for payment will be
made.
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Areas damaged by the Contractor beyond the project limits shall be restored with
topsoil where necessary prior to carrying out sod or seed repairs. No
measurement or payment will be made for this work.

Measurement for Payment

Measurement shall be by the in-place measurement in square metre for areas of
imported topsoil placed.

Basis of Payment

Payment at the Contract price for the above item shall be full compensation for all
Labour, Equipment and Material to do the work.

SUPPLY AND PLACE SOD (NURSERY NO. 1), WATER AND FERTILIZER

Scope of Work

Work under this item shall be completed in accordance with OPSS 803 and for
the unit price bid shall include the following:

e No. 1 nursery sod supplied and placed by a professional landscaper cut-in to
match adjacent existing sod.

e Watering of sod at a rate of not less than 22.5 litres per square metre (unless
otherwise directed by the Engineer) as often as required to assure growth
until maintenance period elapses.

e Adequate rolling of sod to the satisfaction of the Engineer.
e Hardwood stakes driven flush with top of sod where directed by the Engineer.

e Where new sod abuts existing sod, the Contractor shall countersink the new
sod to match the existing sod.

On contracts that include the surface layer of asphalt, the placement of the
surface asphalt will not be permitted until all sodding has been completed unless
otherwise authorized by the Engineer.

Areas where the ground cover has been damaged by the Contractor beyond the
project limits shall be restored at the Contractor's expense and shall not be
included in the area measured for payment. If the nature of the proposed
Contract work does not permit completion of activities without damage beyond
the Contract grading limits illustrated on the plans, then the Contractor shall
review all anticipated areas where it is felt unavoidable damage will occur and
shall allow for the necessary restorative measures and their related costs to
complete the respective items of work.

Construction

Sod operations shall not proceed until clearance to do so has been provided by
the Engineer following checking of topsoil depth and placement grading.
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Fertilizer 8-32-16 shall be applied uniformly at a rate of 5kg per 100m2 of surface
area. Fertilizer shall be applied prior to, and up to a maximum of 48 hours before,
sod placement.

The Contractor shall roll the sod in all boulevards, in front of residential areas,
and all other areas where the grass will be maintained by mowing.

All sod edges matching against existing hard surfaces or materials shall be
placed such that ponding at the edges does not occur. This may mean cutting
into existing base material prior to topsoil placement or building up sufficiently
with topsoil to ensure positive drainage to the nearest outlet. The Contractor shall
also cut in sod at the interface to existing turf over the entire length of the
interface to ensure a uniform, level edge with existing turf and without gaps or
overlaps.

The staking specified in OPSS 803.07.04 shall be a suggested procedure only as
the Contractor is responsible for acceptance growth as specified elsewhere in
these specifications and the Contractor shall take whatever necessary
precautions to obtain acceptable growth.

The Contractor shall water the sod as required to obtain growth acceptable to the
Engineer. The Contractor shall continue to provide ongoing maintenance,
including watering to the sodded areas for a period of six (6) weeks from the
installation of the sod. There will be no separate payment for the application of
water. The cost of water and watering the sod to obtain growth acceptable to the
Engineer is considered incidental to the item for Sod. The Contractor shall also
include provision in the Contract price for two (2) cuttings of the sodded areas.

The Contractor will be responsible for the protection of sodded areas. This
protection shall include the repair of sodded areas with additional sod, including
the restoration of the slope itself and the supply of additional topsoil, until the final
acceptance of the sodded areas, subject to the following paragraph.

If sodding has not been completed and accepted by November 15", such areas
will not be accepted until the following year when it can be determined that
acceptable growth has taken place; unless it is obvious to the Engineer that
acceptable growth has taken place. The Contractor shall be responsible for
complete maintenance of the sod up to May 15" of the following year.

This period of maintenance will apply even if the Contract is completed, but the
sodding is not completed and accepted by the date specified above and the
Contractor shall allow for such repair work in his Contract prices.

Measurement and Basis of Payment

OPSS Subsection 803.09 and 803.10 are amended by deleting separate tender
items for staked and un-staked sod. Staking shall be carried out where required
and as called for in the Contract Documents and shall be included in the Contract
price.

Re-measurements

The following shall form part of the sodding specification:
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If the Contractor requests a re-measurement of the sod area and the re-
measured area is less than or equal to the area measured for proposed payment,
then the re-measured area will be used for payment and the Contractor will pay
all costs for the re-measurement and recalculation of the quantity.

If the re-measured area exceeds the area measured for proposed payment, the
re-measured quantity will be used for payment and the Owner will bear all costs
of re-measurement and recalculation.

Payment

Payment shall be made at the Contract price for the areas receiving sod.
Payment at the Contract unit price shall be full compensation for sod, fertilizer
and water for sod and for all other items of work necessary to complete the
sodding of surfaces in accordance with the Contract requirements.

HYDROSEED AND MULCH

Scope of Work

Work under this item shall be completed in accordance with City of Guelph
OPSS 804 as amended herein. The most stringent of the above specifications
shall govern in case of conflict. The Contractor shall supply a standard roadside
mix for the seed or as specified in the Form of Tender.

Areas damaged by the Contractor beyond the project limits shall be restored with
topsoil where necessary prior to carrying out seed repairs. No measurement or
payment will be made for this work.

Measurement for Payment

Measurement shall be by the in-place measurement in square metre for areas of
hydroseed and mulch.

Basis of Payment

Payment at the Contract price for the above item shall be full compensation for
all Labour, Equipment and Material to do the work.

TREE RELATED PLANS AND REQUIREMENTS

Nursery Stock Selection and Minimum Stock Requirements

1) Only planting stock which meets the latest size and quality standards
outlined by Canadian Nursery Landscape Association in the Canadian
Standards for Nursery Stock shall be established.

2) Planting stock shall be of uniform high quality, true to name and type, and
representative of its species, variety and/or cultivar.

3) Planting stock shall have been nursery-grown for a minimum of 2 years in
climatic conditions similar to those of the City of Guelph. The tree
establishment Contractor shall provide a list of the proposed sources of
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nursery stock to the City of Guelph upon request. When available, the City
of Guelph stock grown from source-identified seed, where the seed source
is comparable in climate to Guelph.

Planting stock shall be healthy, vigorous, well branched, densely foliated (if
in-leaf), and wholly free of disease and insect pests.

Trees shall have healthy, well-developed root systems and shall be free
from physical damage or other conditions that may prevent healthy long-
term growth.

Planting stock with damaged leaders, poorly-attached branches, sunscald,
bark damage, decay, unhealed wounds and/or other objectionable
disfigurements shall be considered unacceptable and shall not be
established. Trees with multiple leaders shall only be considered acceptable
if clump-type forms are specified for establishment.

The following stock types are acceptable, provided the characteristics described
below are present:

Balled and burlapped/wire-basket: root balls shall be tight, solid and of
appropriate size relative to caliper. Minimum root ball diameter for a 50 mm
caliper tree shall be 750 mm. Root balls shall be tightly wrapped with
untreated, non-synthetic fully biodegradable burlap and non-synthetic
biodegradable rope or twine. The root collar or flare shall be visible at the
root-soil interface (i.e., surface of the soil ball).

Container: Container-grown trees shall be well-established in the container
prior to planting. Root systems must not be container-bound, and shall not
display circling, kinked, girdling or bent roots. The root collar or flare shall be
visible at the root-solil interface.

Bare-root: Bare-root stock shall display a vigorous and well-formed root
system, with no circling, kinked, girdling or bent roots. Bare-root trees must
be dug and planted during the dormant season only. Anti-desiccant
hydrogel may need to be applied to bare-root stock in between digging and
transplanting if necessary to prevent root drying. Given the low costs and
potentially high quality of bare-root planting stock, consideration should be
given to its use, particularly in conjunction with enhanced rooting
environment techniques.

The following size requirements are applicable to all street tree plantings and
other tree establishment activities on City of Guelph lands:

Any deciduous trees planted on City of Guelph streets shall be at least 45
60 mm caliper. Caliper shall be measured in accordance with standards of
the Canadian Nursery Landscape Association.

The minimum height of the lowest branch of any deciduous tree to be
established on City of Guelph streets shall be 1.75 metres.

Any coniferous trees planted on City of Guelph streets shall be a minimum
height of 250 cm.
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The size (caliper or height) of trees planted in parks, open spaces and
natural areas shall be specified on a case-by-case basis, for approval by
the City of Guelph.

The following guidelines shall be used to guide the selection of acceptable
nursery stock:

Planting stock should ideally be inspected in the nursery, prior to shipping to
the planting site, to ensure conformance with these guidelines and
standards, including the presence of a visible root flare at the root-soil
interface.

The north side of the trunk should be marked in the nursery to enable
planting in the same orientation, thereby reducing the likelihood of frost
cracking or sun scald.

In development scenarios, the development proponent’s Landscape
Architect or Project Consulting Arborist shall be responsible for ensuring
that all planting stock meets or exceeds the guidelines and standards laid
out in this document.;

Trees established as part of capital projects or other non-development (i.e.,
non- Site Plan or Subdivision) works shall be inspected by the contractor to
ensure that all planting stock meets or exceeds the guidelines and
standards laid out in this document.

The City of Guelph reserves the right to conduct sample-based or complete
inspections of all planting stock to ensure conformance with the guidelines
and standards laid out in this document. Planting stock failing to conform to
these standards may be rejected by the City, and will be replaced with
acceptable planting stock at the development proponent’s or contractor’s
sole expense.

The City of Guelph must be provided with the opportunity to inspect planting
stock before it is installed.

Acceptance of planting stock does not limit the City of Guelph’s right to
inspect and reject stock during the course of works or during the warranty
and maintenance period.

The following guidelines relate to proper packaging, transportation, handling and
storage of planting stock to and on the planting site:

Planting stock should not be dug, balled and burlapped or moved with a
spade during the active growth period, unless the root ball is large enough
to ensure survival.

During transportation, the contractor shall take all necessary precautions to
prevent physical injury, heating, freezing or drying out of planting stock, and
shall handle all material in such a manner as to avoid any damage.

Ball and burlap or wire-basket planting stock shall always be handled by the
soil ball. Under no circumstance should trees be dragged, lifted or pulled by
the trunk or canopy. Trees should never be thrown or bounced off a truck or
loader. Trees with broken or cracked root balls will be considered as
unacceptable planting stock.
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If necessary, branches shall be tied with rope or twine only, and in such a
manner as to prevent damage to branches or bark.

In cases where trees may have their trunks scarred during the planting
operation, the trunks shall be protected with wrap or padding, which is to be
removed after planting.

On the planting site, all material should be handled, secured and shaded or
covered so as to prevent damage from wind, sun or vibration. Bare-root
stock shall at all times be covered by an appropriate moisture-retaining
medium and tarps, if used, shall be of the Silvicool type.

Trees which cannot be planted on the day of delivery shall be stored as
described above, and root balls shall be stored in soil or mulch and kept
well watered. No planting stock shall remain unplanted for longer than 3
days following delivery, and;

Any abrasions of the bark or branches, or broken limbs caused during the
planting operation shall be immediately treated in an arboriculturally-correct
manner.

Planting of Tree

This section outlines guidelines and standards for the process of planting of tree,
beginning with layout and ending with post-planting treatments.

Initial Layout

1)

2)

3)

4)

5)

The contractor responsible for the planting of trees will lay out locations of
all trees by use of wooden stakes and/or paint, as appropriate based on site
condition. Locations will indicate species to be planted, using code
corresponding to the approved Landscape or Street Tree Plan.

Locations laid out on site shall conform to locations proposed in the
approved plans. All utility locates, including but not limited to public and
private underground electric or telephone lines, gas lines, waterlines, or any
other utilities, shall be secured prior to initial layout.

The contractor shall notify the City of Guelph no later than 3 business days
prior to beginning the planting of any street trees or trees in parks, open
spaces or natural areas. The City of Guelph shall reserve the right to
inspect the on-site layout for conformance with approved plans and
potential on-site conflicts, as well as any planting stock for conformance
with the guidelines and standards laid out in this document. No planting pits
shall be dug or prepared until their location is approved by the City of
Guelph, or until the City has declined the opportunity to inspect the layout.

Upon receipt and approval of the submitted Landscape or Street Tree Plan,
the contractor will be provided with authorization from the City of Guelph to
proceed with the planting of the street, park, open space or natural areas
trees during the next available planting season.

The contractor shall be responsible for all costs associated with
transplanting plant material that is deemed to have been planted in conflict
with utilities, setback requirements, or the approved plan(s).
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Timing of Planting

Appropriate timing of planting of tree depends upon species, type of planting
stock, climate, weather conditions and other factors. The following section
provides guidelines and standards for the timing of tree planting activities. Timing
of tree planting should be outlined in the Landscape or Street Tree Plan, and
should be based upon the recommendations and experience of the project
Landscape Architect or Consulting Arborist.

6)

7)

8)

9)

Generally, spring is the best time to plant most species. Spring planting
should be undertaken after the ground thaws and before tree buds break.

Summer planting should be avoided, but can be undertaken if extreme care
is taken to prevent drying and to ensure adequate water is provided before,
during and well after planting.

Fall planting is also acceptable, provided that trees are planted before solil is
frozen in order to permit some root development.

Planting seasons may be longer or shorter, depending upon prevailing
weather conditions.

Planting Hole Preparation

10)

11)

12)

13)

14)

The contractor shall ensure that planting layout has been reviewed and
accepted by the City of Guelph prior to preparing the planting hole. The
contractor shall be responsible for all costs associated with transplanting
plant material that is deemed to have been planted in conflict with utilities,
setback requirements, or the approved plan(s).

The contractor shall ensure that all public and private utility locates are
secured prior to preparing the planting hole. The contractor shall be
responsible for any damage to utilities resulting from a failure to secure or
understand utility locates.

Holes shall be dug at the time of planting, and shall not be left empty or
uncovered at the end of the working day. Planting holes not filled with trees
at the end of the work day shall be filled with soil, covered or barricaded
with warning devices that conform to the Highway Traffic Act and the
Manual of Uniform Traffic Control Devices, and re-excavated the following
working day.

Circular pits with sloping sides shall be excavated for all ball and burlap,
wire-basket and container-grown trees. Excavation shall be done by hand
(i.e., shovel), backhoe, or stump grinder. Hydraulic excavation (i.e., Hydro
Vac) can be used provided that native topsoil can be returned as backfill
without becoming contaminated in the process. A soil auger or tree spade
shall not be used.

All planting pits should be at least three times the diameter of the soil ball,
unless otherwise specified. The glazed and compacted walls of the planting
pit shall be scarified by a shovel or rake to enable improved root penetration
into the parent soil. Alternately, a planting hole at least 2 times the diameter
of the soil ball shall be dug and the soil shall be loosened at least one ball
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diameter’s distance beyond the hole to a minimum depth of 200 mm using a
rotary tiller.

The planting hole shall be dug to a depth such that the top of the root collar
will be no lower than level with or a maximum of 50 mm above the
surrounding grade after planting and settling. The bottom of the planting
hole should be firm and undisturbed to minimize or eliminate settling.
Planting hole depth should account for possible settling of the soil ball after
watering. Bare-root trees may require scarcification of the bottom of the
planting hole to enable adequate root distribution. For trees to be planted in
planting soil that is deeper than the root ball depth, compact the soil under
the root ball to assure firm bedding for root ball.

Proper drainage shall be assured. The contractor shall notify the City of
Guelph, in writing, of any soil conditions or other obstructions that the
contractor may consider detrimental to tree growth. Such conditions and
suggestions for correcting them shall be described.

Where soil conditions or below-ground obstructions which cannot be
remedied are encountered, the City of Guelph shall designate alternate
planting locations. The City of Guelph shall not bear any costs associated
with such relocation.

Tree Planting

18)

19)
20)

21)

22)

23)

24)

25)

26)

Trees shall be installed plumb and centred in the planting hole. Trunk
position shall be visually confirmed from at least two perpendicular
directions. Trees with appreciable sweep (i.e., stem curvature) shall be set
such that their growth will enable self-correction as soon as possible.

Trees shall be positioned in the same cardinal orientation as in the nursery.

Ball and burlap and wire basket trees shall have all foreign materials
removed from at least the top half of the root ball. Wire baskets shall, at
minimum, be cut or bent back from the top half of the root ball.

Container-grown trees shall have containers removed entirely before
planting. Roots shall be gently separated from the surface of the soil-root
mass. Circling roots shall be cut, and excessively girdled or pot-bound
planting stock shall be rejected.

Bare-root trees shall have their roots spread to a natural position. No root
pruning shall be conducted unless girdling roots are present.

For all trees moved with a tree spade, all holes and cavities between the
ball and the surrounding soil should be filled.

All plastic ties, ropes, strings, wire baskets, burlap and other wrappings
must be removed from the tree and hole. The ball shall be in the hole and
well supported before the material is removed.

The root collar must be exposed prior to backfilling, and must be at or no
more than 50 mm above final grade. If the root flare is not visible, excess
should be removed from around the trunk by hand or using a hand trowel.

Planting holes shall be backfilled with excavated native topsoil, if soil testing
dictates that no amendments are necessary. Soil shall be tamped in the
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hole in 150 mm lifts. When holes are approximately two-thirds full, they shall
be watered thoroughly.

27) A 100 mm high ring of soil shall be formed around the top of the root ball
perimeter of the planting hole. No soil shall be backfilled to within 200 mm
of the root collar or around the trunk.

28) The entire planting area should be thoroughly watered after planting.

Tree Support Systems

Support, typically in the form of staking, may be required to stabilize newly-
planted trees in a vertical position and to provide anchorage to enable root
establishment. The following guidelines and standards pertain to the design,
planting and maintenance of tree support systems:

29) Staking shall be required when soil conditions will not enable newly-planted
trees to maintain their vertical position without support.

30) |If required, trees shall be staked with two 2.0 m (min.) wooden stakes.

Stakes shall be driven in to the ground at the outer edge of the root ball to a
depth sufficient to prevent shifting or movement. Stakes shall be aligned in
the direction of the prevailing winds or parallel to the curb for street planting.

31) Trees shall be tied to stakes using Arbortie or ar approved equivalent
webbing-materal in a figure-8 pattern that shall remain tight, soft and pliable

under all weather conditions.-asperSB-90b

32) The condition of tree support systems should be monitored throughout the
warranty and maintenance period.

33) Unless otherwise specified or required based on site inspections, tree
support systems should be removed at the end of the next growing season

following planting. {e-g-atreeplanted-in-spring-2011-sheuld-have-its-stakes
removed-fall 2012)

34) Alternative methods of tree support, such as guying, root ball anchorage or
three-point staking may be approved by the City of Guelph on a case-by-
case basis, if required due to site conditions.

Trunk Protection

Trunk protection is required when damage from sun scald, frost cracking, and
lawn maintenance equipment damage are likely. The following guidelines and
standards pertain to the proper installation of trunk protection:

35) Trunk guards shall be white spiral plastic. Tree guards shall be loosely
installed around the trunk to a maximum height of 500 mm. larger metal
guards may be specified for trees planted in areas of high pedestrian traffic
on a case-by-case basis. However, metal tree grates and guards are not
typically considered desirable surface treatments, and more innovative and
tree- fnendly treatments are strongly encouraged

36) g even 6
must—a#ew—adequate—arr—erreutatren Trunk guards shaII be Whlte splral
plastic. Tree guards shall be loosely installed around the trunk to a
maximum height of 500 mm. Tree bark protectors may be specified in
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streetscapes and parks where tree trunks may be subject to mechanical
abuse (Specification: black extruded resin mesh, 4" wide, 5 long as
manufactured by Industrial Netting, Minneapolis, MN, USA or approved
equal).

37) Burlap trunk wrap shall only be used for trees with known predisposition to
frost cracking in areas with a strong south and west exposure. Burlap trunk
wrap shall be removed after the first winter following the planting of tree.

38) The condition of all trunk protection materials must be regularly inspected
and monitored to ensure no interference with tree growth (i.e., girdling or
bark scraping).

39) Unless approved by the City of Guelph, all trunk protection material shall be
removed at the end of the warranty and maintenance period.

Root Pruning

Root pruning can help ease the stresses experienced by a tree with root damage,
encourage the growth of new fine and feeder roots, and prevent the spread of
decay. Proper root pruning should be done in advance of anticipated root-
damaging excavation, or immediately afterwards if such injury was unforeseen.

40) Roots that are severed, exposed, or diseased and are greater than 20 mm
in diameter should be properly pruned by a Certified Arborist. All roots shall
be pruned with clean hand tools only. Shovels, picks or other construction
tools shall not be used to prune roots.

41) Roots shall be pruned in a similar fashion as branches, taking care to
maintain the integrity of the root bark ridge.

42) Wood dressing or pruning paint shall not be used to cover the ends of any
root pruning cut.

43) Prolonged exposure of tree roots shall be avoided. Exposed roots shall be
kept moist and covered with soil, mulch, irrigation, or at least moistened
burlap if they are to be exposed for longer than 3 hours.

Mulching

Mulching is required for all trees planted on streets, unless otherwise specified,
and in parks, open space and natural areas. Mulch provides organic matter,
retains soil moisture, reduces soil temperature fluctuations, and provides
protection against physical damage from lawn maintenance equipment. The
following guidelines and standards pertain to the proper installation of mulch:

44) Mulch shall consist of loose composted wood chips (except in designated
Termite Management Areas) and shall be free of weed and grass seeds or
rhizomes, or other materials which may be harmful to plant growth.

45) Only mulches listed as Approved on the City of Guelph Approved Top
Mulch and Soil Amendment Materials list shall be applied in designated
Termite Management Areas.

46) Mulch shall be spread in a ‘donut-shaped’ ring around the planting hole to a
depth of no less than 100 mm and no more than 200 mm. Mulch shall have
the same diameter as that of planting hole, but shall be kept back a
minimum of 100 mm from the trunk.
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47) Under no circumstances shall mulch be piled up around the trunk in a
‘volcano’ shape.

48) Mulch should be kept weed free throughout the course of the warranty and
maintenance period.

49) Mulch should be replenished as required during the course of the warranty
and maintenance period.

Watering

Watering is critical to the success of tree establishment and long-term health.
The following guidelines and standards pertain to watering of trees:

50) All newly-planted trees shall be surface watered with a minimum of 40 litres
of water immediately following planting.

51) The Street Tree Plan shall outline a schedule for watering (outlined in
Section 3 - Maintenance during Warranty Period) of all street trees during
the warranty and maintenance period. Watering schedules for trees planted
in parks, open spaces and natural areas shall be determined in consultation
with the City on a case-by-case basis.

Warranty, Maintenance and Inspection

All street, park, open space and natural area tree planting undertaken by
contractors when on behalf of the City of Guelph, shall be supported by a
warranty, as well as a maintenance period during which time the contractor will
endeavour to ensure the establishment, survival and good health of planted
trees. The following sections outline the guidelines, standards and requirements
for warranty and maintenance periods, and outline inspection and acceptance
procedures.

Acceptance, Warranty and Inspection

1) Upon completion of all street, park, open space or natural areas tree
planting, the developer or contractor shall request an inspection by the City
of Guelph. All deficiencies will be noted in site inspection minutes and sent
to all parties involved (i.e., city staff, contractor, sub-contractor, etc.).
Deficiencies will be corrected as soon after notification as possible.

2) The contractor shall provide to the City of Guelph, in writing, a minimum
two-year warranty for any and all trees planted by the contractor on streets
or in parks, open spaces and natural areas. The written warranty shall
include a commitment to full implementation of the maintenance program
outlined in the approved Plan, which shall include watering, mulching, weed
removal, stake removal and maintenance, and general inspection and Plant
Health Care. Inspection should be undertaken by the contractor's
Landscape Architect or Consulting Arborist at least once every two months.
If such a program was not described prior to approval of the plan, it shall be
provided at this time. Failure to commit to a maintenance program will result
in the withholding of securities by the City of Guelph.

3) The warranty period shall begin at the time of acceptance of works by the
City of Guelph (typically after final inspection and correction of any
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deficiencies), and shall terminate no sooner than two full calendar years
after the time of acceptance.

Any trees determined by the City of Guelph to be in unsatisfactory condition
during the warranty period shall be replaced at the sole expense of the
contractor to the satisfaction of the City of Guelph. Unacceptable defects
and deficiencies may include, but are not limited to:

e slow growth (typically less than 50 mm annual twig growth);

e crown dieback;

e clear loss of overall vigour, or;

e disease and decay related to conditions prior to planting

The guarantee is not expected to cover losses or damage related to
vandalism, storms, animals or mechanical damage not related to the
contractor’s activities.

Unless otherwise specified by the City of Guelph, all replacement trees shall
be of the same species, variety, cultivar (if applicable), stock type and size
as the initial planting. All replacement costs shall be borne by the
contractor. The guidelines and standards relevant to the initial planting shall
apply in whole to the replacement planting.

The guarantee period for replacement trees shall be for the greater of the
remainder of the guarantee period or an additional period of one year from
the date of acceptance after replacement.

Final acceptance of plantings will be completed through an inspection at the
end of the warranty period and will be provided in writing by City staff.

Maintenance during the Warranty Period

The developer or contractor is expected to adequately and regularly maintain
newly-planted trees throughout the warranty and maintenance period, in
accordance with the maintenance plan outlined in the Street Tree Plan or other
approved plan. Each site will have specific maintenance requirements. However,
the following guidelines and standards pertain to maintenance during the
warranty and maintenance period:

9)

10)

Trees shall be inspected by the contractor's Landscape Architect or
Consulting Arborist at a regular schedule, as approved by the City of
Guelph. All deficiencies will be noted in site inspection minutes and sent to
all parties involved (i.e., city staff, contractor, sub-contractor etc.).
Deficiencies will be corrected as soon after notification as possible.

Trees shall be regularly and adequately watered. Watering shall be more
frequent for new plantings, which should be regularly monitored for signs of
drought or overwatering. In general, newly-planted trees should be watered
daily for the first two (2) weeks following planting and every other day for
the period from the second to the fourth week following planting. Following
which newly planted trees shall be watered every 10 days between early
May and late August, and every 20 days between September and mid-
November. Water shall penetrate the full depth of the growing medium, and
frequency shall be increased or decreased based upon the frequency and
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intensity of natural rainfall.

Trees shall only be fertilized if soil test results or foliar conditions suggest
nutrient deficiencies. During periods of extreme heat and humidity, root
feeding with watering probe is the preferred method of watering.

Mulch shall be periodically maintained and reapplied to suppress weed
development, improve soil moisture conditions, and improve general
appearance of the planting area. If determined necessary by the City of
Guelph during the course of regular inspections, the contractor shall
undertake mulch maintenance at his or her sole expense.

Maintain all plants in a plumb position throughout the warranty period.
Straighten all trees that move out of plumb. Plants to be straightened should
be excavated and root ball moved to a plumb position and then re-
backfilled.

Unless otherwise determined during site inspections, tree support systems
should be removed at the end of the next growing season following their
planting {e.g., a tree planted in spring 2011 should have its stakes removed
no-laterthanfall2012). Stakes should be removed earlier if trees are stable.
No stakes shall remain in place at the end of the warranty and maintenance
period.

All trunk protection should be removed before the end of the warranty and
maintenance period.

Newly-planted trees should be carefully pruned, if necessary, to encourage
the development of good canopy structure. Co-dominant unions, crossing
and broken branches, and other defects should be removed by pruning.
Pruning must be conducted by an ISA Certified Arborist at the appropriate
time according to species requirements. Proper pruning during the warranty
and maintenance period is critical to the development of well-formed and
healthy trees.

All newly-planted trees should be inspected for pests and diseases
throughout the warranty and maintenance period. Integrated Pest
Management (IPM) and Plant Health Care (PHC) principles should be
applied to the control of all pests and diseases.

PRECAST SEGMENTAL RETAINING WALL

Under this Item and for the Contract price, the Contractor shall supply all labour,
equipment and materials required to complete the following works in accordance
with the Contract Drawings and to the satisfaction of the Engineer:

a)

b)

Clearing and grubbing all trees, stumps and brush to accommodate the
retaining walls as required.

Removing and disposing of all obstacles of the rubble boulders, timbers,
etc., not specifically provided for under other Tender Items, to
accommodate the installation of the new retaining wall.

Clean-up and all incidental work not included in specific Tender Items.
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All removals from the site shall remain the property of the Contractor to be
disposed of by the Contractor off the limits of the Contract. All brush, logs,
stumps and other debris resulting from the Contractor's operations under this
Item shall be disposed of by the Contractor off site at a location to be arranged by
the Contractor at no additional cost to the Municipality and to the satisfaction of
the Engineer. Burning of trees, brush and other debris will not be permitted within
the limits of the contract. When hauling rubble, excavated material or fill materials
from or to the site, the Contractor shall comply with the requirements of the
Highway Traffic Act.

Any damaged caused by the Contractor’s operations to the surrounding property
shall be repaired by the Contractor at no additional cost to the Municipality and to
the complete satisfaction of the Engineer.

The price tendered for these Items shall be compensation in full for all work
associated with this Item.

Work under this Item shall not commence without prior approval in writing from
the Engineer.

The unit price for the precast retaining wall will include the following work, as
shown on the Drawings and as directed by the Engineer:

a) All execution of the gravity and reinforced precast concrete segmental
retaining walls called for or implied by the drawings and specifications,
together with all necessary incidentals whether referred to or not, as will be
required to complete the work to the full intent and meaning of the drawings
and specifications. The work includes but is not limited to the following:

i. The design, inspection and certification of the precast retaining wall
by a qualified professional Engineer, licensed in the Province of

Ontario.

ii. Supply and installation of precast concrete retaining wall complete with
geogrid reinforcing as required to suit site soil, geometric and loading
conditions.

Submittals and Shop Drawings

The Contractor will provide submittals at a time that will not adversely affect the
construction schedule.

The Contractor will submit shop drawings bearing stamp and signature of a
professional engineer registered in the Province of Ontario with at least 5 years’
experience for the Retaining Wall System and for all items of work where shop
drawings are required by standards and the specifications.

a) The Contract shall submit the following information for approval five (5) days
prior to the construction of the retaining wall.

i. Design Submittal — Provide three (3) sets of stamped construction
drawings and detailed design calculations, competed and sealed by
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the Engineer in accordance with the design requirements outlined by
the manufacturer.

ii. Materials Submittal — Manufacturer’s certifications, stating that the
retaining wall units and imported aggregates and soils meet the
requirements of this specification and the Engineer’s design.

iii. Installer Qualifications — The Contractor must be able to demonstrate
that their field construction supervisor has the necessary experience
for the project by providing documentation showing that they have
successfully completed projects of similar scope and size.

Engineering Design and Certification

a) The term Engineer shall refer to the individual or firm who has been
retained by the Contractor to provide design and inspection services for the
retaining wall. The Engineer must be qualified in the area of retaining wall
design and construction and must be licensed to practice engineering in the
Province of Ontario where the wall is to be constructed.

b) The Engineering will perform the following tasks:

I. Produce sealed construction drawings and detailed design calculations
for review.

ii. Review the site soil and geometric conditions to ensure the designed
wall is compatible with the site prior to construction.

iii. Carry out periodic inspections during construction to ensure
conformance with the design drawings and submit inspection reports to
the Owner during construction.

iv. Provide the Owner with a Certificate of Conformance at the completion
of construction certifying that the retaining walls were constructed in
accordance with the design drawings and current industry standards.

The retaining wall shall be designed in accordance with the National Concrete
Masonry Associations Design Manual for Segmental Retaining Walls. The walls
shall be designed to suit the soil conditions, geometric dimensions and loading
conditions shown on the drawings.

Excavation to the lines and grades as shown on the drawings, including disposal
of all surplus excavated materials. If after excavating to the elevation shown on
the drawings, the material encountered should provide unacceptable to the
Engineer as a foundation, the contractor shall perform additional excavation as
directed by the Engineer.

If rock is encountered within the excavation limits of the proposed retaining wall,
the quantity of rock removal will be paid for under the rock excavation item, as
directed and approved by the Engineer.

The Contractor shall supply the Engineer, a minimum of 48 hours prior to the
offsite disposal or reuse of excess material, a plan illustration the proposed place
of reuse or disposal.
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Supply and placement of the 1 to 19 mm well graded crushed angular material
base including compaction. The well graded crushed angular material base is to
be placed on original competent soil or compacted structural fill with a minimum
bearing capacity not less than 150 kPa. The soil bearing capacity is to be verified
by the Engineer prior to placing the well graded crushed angular material base.

Well graded crushed angular material base is to be compacted to not less than
98% Standard Proctor Maximum Dry Density. Compaction of the base is to be
tested by a qualified testing and inspection company prior to placing the first
course of precast units.

The Contractor shall supply and place the precast concrete stone units and
coping units, as shown on the drawings and as directed by the Engineer. The
units shall be “Grande, 250, 375, 750, and 1125" or reviewed equivalent,
including coping units “Grande 250-C, and 438-C” as manufactured by Hanson
Hardscape Products or approved equal Installation of Precast Units:

a) The precast stone units shall be installed as per the manufacturers
recommendations.

b) The bottom course of units is to be leveled to meet the tolerances specified
herein. The bottom course of units is not to be installed until the compaction
of the well graded crushed angular material base has been deemed
acceptable by the Engineer.

c) No cracked or chipped units are to be installed. Any damaged units are to
be removed if requested by the Engineer.

d) The Joints between adjacent units should align with the middle of the unit
above and below to create a running bond.

e) The Contractor shall check the level of the wall with each lift to ensure that
no gaps are formed between successive lifts. Care shall be taken to ensure
that the precast concrete stone units and geotextile are not broken or
damaged during handling and placement. The units shall be installed as
shown on the drawings.

Construction Tolerances

a) Vertical Control: £+ 30 mm maximum over a 3 metre distance; 75 mm
maximum

b)  Horizontal Control: -Straight Lines: £+ 30 mm over a 3 metre distance; 75
mm maximum

c) Rotation: + 2.0° from design wall batter
d) Bulging: 25 mm over a 3 metre distance

The Supply and Placement of Geogrid Reinforcement

The geogrid reinforcement shall be a Polymer grid structure having tensile
strength and durability properties that are suitable for soil reinforcement
applications and are compatible with the precast concrete retaining wall units.

Page 76 of 79



City OF GUELPH
SPECIAL PROVISIONS

a) The Geogrid is to be installed at the locations shown on the retaining wall
design drawings.

b) The Geogrid is to be placed with the strong direction perpendicular to the
wall face.

c) The Geogrid must be precut to the length shown on the retaining wall
design drawings and must be placed within 25 mm of the front face of the
precast wall units to ensure maximum connection between geogrid and wall
facing.

d) The Geogrid is to be placed on a flat level surface and is to be pulled tight
and held in place with wooden stakes or other approved methods prior to
placing backfill on top of the geogrid.

The supply and installation of perforated sub-drain pipe complete with filter cloth.
The subdrain pipe shall be HPDE or PVC perforated pipe with a minimum
diameter of 100 mm, protected with geotextile filter cloth to prevent the migration
of soil particles in the pipe. The subdrain pipe shall be placed behind the
retaining wall face, accurately aligned and securely coupled and laid at a
minimum gradient of 2% to ensure adequate drainage to free outlets. Only
standard fittings for bends, caps and intersections shall be used. Outlet shall be
every 15 m (50 ft.) and at corners and at ends of the wall.

The unit price shall also include all labour, equipment and materials to connect
the free outlet ends of the subdrain pie to the new roadway subdrains, as shown
on the drawings and as directed by the Engineer.

Supply and installation of geotextile filter cloth as shown on the drawings and as
directed by the Engineer. The filter cloth shall be non-woven geotextile, Terrafix
270R or reviewed equivalent. Geotextile filter cloth shall be placed from the
lowest point upward. Each section of fabric shall overlap the preceding section a
minimum of 600 mm.

Supply and placement of free draining sand and gravel material backfill including
compaction. The placement of the free draining sand and gravel backfill materials
shall be in maximum 200 mm lift thickness. At no time should the height exceed
two (2) courses without back filling unless otherwise directed by the Engineer.

The compaction of the free draining sand and gravel backfill material shall not be
less than 95% Standard Proctor Maximum Dry Density. Material are to have less
than 8% passing the No. 200 sieve.

Heavy compaction and construction equipment shall not be allowed to operate
within 1500 mm of the back face of the retaining wall. The Contractor shall
monitor the retaining wall for outward rotation and movement during backfilling
operations. The Contractor shall notify the Engineer immediately if wall
movement occurs during backfilling which exceed the maximum allowable
tolerances noted above.

Measurement for Payment

Measurement for Payment will be made in square metres of the face at the front
wall only from the top of the coping stone to the bottom of the wall approximately
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200mm below field grade. Payment at the contract unit price per square meter
shall include compensation in full for placing Granular “A” bedding for the wall,
filter cloth, supplying and erecting all precast units including Geogrid, any site
dewatering as required and performing all other work necessary to complete the
retaining wall as detailed on the drawings. The Contract unit price shall also
include the cost of engineering, labour and equipment required to perform the
work.

Basis of Payment

Payment at the Contract price for the above item shall be full compensation for
all Labour, Equipment and Material to do the work.

GRANULAR ‘A’ FOR ROAD AND SIDEWALK MAINTENANCE

The work of this item includes the supply, placement and compaction of granular
A for the purpose of maintaining road and sidewalk traffic.

Basis of Payment

Payment for granular materials must be accompanied by an appropriate weigh
ticket. Tickets must be presented to the site inspector upon arrival on site.
Placement of any material not accompanied by a ticket, will not receive payment.

ALLOWANCE TO EXPOSE EXISTING UTILITIES/MUNICIPAL SERVICES

Scope of Work

The Contractor shall be required to expose existing facilities in advance of certain
works of the contract. The purpose of the exposures is to determine the specific
elevation, offsets and related conditions at the point of connection to existing
facilities including existing watermains.

Work under this item shall include all Labour, Equipment and Material required to
expeditiously expose existing utilities where a potential conflict may arise and
require support and/or protection. The Contractor is advised that payment under
this item shall apply to specific locations noted on the Contract Drawings and
exposures at all other locations will be subject to direction and approval by the
Engineer.

Measurement and Basis for Payment

Measurement for payment will be in hours, rounded to the nearest half hour, and
payment at the Contract hourly rate shall be full compensation for all Labour,
Equipment and Materials required to expose the subject utility.

The Contractor is further advised that great care must be taken when excavating
near utilities and that lost time due to damage of any utility as result of the
Contractor’s action or inaction will not be paid under this item.
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UNSHRINKABLE FILL

Scope of Work

Work under this provisional item shall be in accordance with OPSS 1359, 401
and as amended herein. The most stringent of the above specifications shall
govern in case of conflict.

For backfill in areas where crossing pipes, utilities, and/or structures will not
permit compaction to the specified degree, an unshrinkable fill shall be used as
directed by the Engineer.

The use of controlled density fill materials which will surround or cover existing
utility plant or other facilities under the jurisdiction of a third party will be subject
to review and acceptance in advance of controlled density fill placement which
may conceal the subject facility or place it at risk of failure, due to loading or
other incidental impacts.

The compressive strength of unshrinkable fill shall be not greater than 0.4 MPa at
28 days. The Contractor shall arrange sampling and testing of the controlled
density fill to confirm the compressive strength of the material used. Material
used by the Contractor that is greater than the specified maximum shall be
removed at the Contractor’'s expense, including all related costs for restoration,
reinstallation and protection of underground facilities impacted by the installation.

Measurement for Payment
Measurement shall be by volume in cubic metres for filling of neat excavation

only.
Basis of Payment

Payment at the Contract price for the above item shall be full compensation for
all Labour, Equipment and Material to do the work, including any related
formwork, temporary steel plating and/or shoring.

15 MPA CONCRETE FOR ENCASEMENT AND UTILITY PROTECTION

The work under this item includes the excavation, supply, forming and placement
of concrete for bedding, encasement and supports for utilities, sewers and
watermains as directed by the Engineer.

Basis of Payment

Payment at the Contract Price for the above tender item shall include full
compensation for all labour, equipment and material required to do the work.
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City OF GUELPH SS-1
SPECIFICATIONS FOR CLEARING AND GRUBBING

SCOPE:

The work under this section shall comprise the supply of labour and equipment to clear and grub
such areas as are shown on the drawings or as directed by the Engineer. The work shall also
consist of the removal and disposal of windfalls, fallen branches, litter and debris including old
fences and surface boulders.

CLEARING OPERATIONS:

Clearing shall consist of cutting of trees, brush and other vegetation within the areas to be
cleared, and the disposal of timber, brush, windfalls and other surface litter.

All trees, shrubs and other vegetation as designated by the Engineer to be saved shall be
carefully protected from danger of injury, during all construction operations. The Contractor may
be required to cut only certain selected trees on certain areas, leaving the rest of the trees in the
indicated areas unharmed.

Where possible, trees shall be felled towards the centre of the area to be cleared. Where trees
cannot be felled without danger to traffic or injury to other trees, structures or property, they shall
be cut in sections from the top down.

Burning of inflammable debris may be carried out provided all provincial and municipal statutes,
by-laws and regulations are conformed to and all necessary permits and approvals are
obtained.

In areas where burning is permitted, windfalls and other surface litter and all brush and timber
which is not to be salvaged shall be piled in the centre of the cleared area and burned in such a
manner as not to injure live trees. Where burning is performed alongside travelled roads it shall
be performed in a manner which is safe and which will result in minimum discomfort to the
travelling public.

The Contractor shall continually maintain sufficient force and equipment to prevent fires from
spreading.

Any damage caused by the Contractor's operations to surrounding property shall be paid for by
the Contractor.

In areas where burning is not permitted inflammable debris shall be disposed of off-site.

All timber cut under this Contract shall become the property of the Contractor and shall be
hauled clear of the right-of-way before the final acceptance of the work by the Engineer.

GRUBBING OPERATIONS:

Grubbing shall consist of the removal and disposal of all stumps, roots, embedded logs and all
debris from the areas designated to be grubbed, and shall be performed by the Contractor on
the sites of excavations and embankments, and for any other highway requirements, as directed
by the Engineer.
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SPECIFICATIONS FOR CLEARING AND GRUBBING

The grubbed area shall, after removal of all debris, be levelled sufficiently to permit machine
mowing. In no case shall any part or portion of the resultant debris from the grubbing operations
be placed in or under any embankment.

The Contractor may be required to grub single or individual stumps, and to protect from danger
of injury during this and all other construction operations the vegetation designated to be saved.

CLEAN-UP OF RIGHT-OF-WAY:

The Contractor shall remove and dispose of all piled or surface boulders, regardless of size, old
fences and other litter and debris, from the entire area of the right-of-way within the limits of the
Contract, or as directed by the Engineer.

Compensation for such work shall be deemed to be included in the Contract price for "Clearing
and Grubbing" and no additional payment will be made therefor.

DISPOSAL OF DEBRIS:

All debris resulting from clearing and grubbing and clean-up operations, except that which may
be burned on site, shall be disposed of off site at locations arranged for by and at the sole
expense of the Contractor.

MEASUREMENT AND BASIS OF PAYMENT:

All measurements shall be taken horizontally in hectares as staked or as instructed by the
Engineer.

For single trees, rows of trees or hedges, areas shall be calculated in hectares by measuring
from tip to tip of the longest branches. For single trees area shall be deemed to be that of a
circle except that if provision is made on the tender for a unit price per tree.

Payment shall be made under this item for and at the Contract unit price per hectare as
measured by the Engineer or his authorized representative, and shall be full compensation for
all labour and equipment necessary to complete the work as specified and for all delays, re-
handling, inconvenience and other costs occasioned by compliance with the applicable by-laws
and statutes and their regulations.

Where the Contract calls for clearing and grubbing by lump sum, payment at the Contract lump
sum price shall be compensation in full for:

1. All clearing and grubbing within the limits of the Contract required to facilitate work under
the Contract.

2. The clean up of all surface boulders, old fences, litter and debris within the limits of the
Contract.
3. The disposal off-site of all debris resulting from the foregoing operations.
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City OF GUELPH SS-3
SPECIFICATIONS FOR RECOVERABLE GRANULAR MATERIAL

SCOPE:

The work under this section shall comprise the supply of labour and equipment for the spreading
and compaction of recoverable granular material from an existing roadway surface to be used
as Granular "B" material.

CONSTRUCTION METHODS:

The Contractor shall excavate recoverable granular material from the existing roadway by
methods and equipment satisfactory to the Engineer. The methods and equipment shall be such
that the maximum of granular material is recovered without contamination. The recovered
material shall be stockpiled if necessary, loaded and hauled, dumped, spread, and compacted
in the manner specified for Granular "B" material per OPSS 1010. Location of stockpiles shall
be subject to the Engineer's approval.

MEASUREMENT AND BASIS OF PAYMENT:

The volume of granular material relocated shall be determined by the Engineer using a method
acceptable to the City and the Contractor taking into account that the volume relocated is
included in quantities measured and paid for under Earth Excavation.

Payment will be made for recoverable granular material at the Contract unit price per cubic
metre as measured by the Engineer and shall include the work required to stockpile, load, haul,
spread and compact the relocated material on the site.
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City OF GUELPH SS-4
SPECIFICATIONS FOR WATER FOR COMPACTION OR DUST LAYING

SCOPE:

The work under this section shall comprise the supply of labour, materials, and equipment to
spread water as directed by the Engineer to aid compaction of materials to the specified degree
of compaction, or reduce dust nuisance, or both.

MATERIAL.:

Water shall not be taken from fire hydrants or the Corporation's Water Distribution System but
may be purchased from the Corporation and loaded at the Waterworks Clair Tower on Clair
Road. Water shall not be taken from the Speed or Eramosa Rivers, or tributary water courses.
EQUIPMENT:

Shall be acceptable to the Engineer, having a minimum capacity of 2250 litres and shall be
capable of distributing water uniformly and with proper control.

RATE OF APPLICATION:

Shall be as determined by the Engineer or his authorized representative.

MEASUREMENT:

Water will be measured in units of one thousand (1000) litres for that quantity used in the work
by one of the following methods:

a) The water tank and carrying vehicle shall be weighed empty and with a full tank of water.
The net weight of water shall be converted to litres using a factor of 1.0 kilograms per
litre.

b) The water tank shall be measured and its volume computed in cubic metres. This
volume shall be converted to litres using a factor of 1000 litres per cubic metre.

C) A water metre of approved design.

BASIS OF PAYMENT:

Payment shall be made for the measured quantities of water at the contract unit price per
thousand litres, which shall be compensation in full for the supply, transportation and application
of water.
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City OF GUELPH SS-12

SPECIFICATION FOR BREAKING OUT AND REPLACEMENT OF
EXISTING DRIVEWAYS, PRIVATE WALKS AND CURBS

SCOPE:

The work under this item shall comprise the supply of labour, material and equipment for the
breaking out and replacement of existing driveways, private walks, and curbs requiring
restoration as a result of excavating or filling to the lines and levels indicated on the plans and
cross-sections, or as directed by the Engineer.

The surface of the driveway shall be restored in such a manner as to give a smooth transition
from the curb to the edge of the existing driveway.

MATERIALS AND METHODS OF CONSTRUCTION

All disturbed existing driveways, private walks, and curbs constructed on the City road
allowance shall be restored to the following standards:

1.

Existing Driveways - Gravel or Crushed Stone

Minimum of 200mm of compacted 19mm crusher run limestone if the original driveway
was of crushed limestone, or a minimum of 200mm of compacted Granular "A" if the
driveway was gravel.

Existing Driveways - Asphalt

Minimum of 200mm of compacted Granular "A" and 50mm of HL-3, Hot Mix, Hot Laid
Asphaltic Concrete. Maximum size of course aggregate in HL-3 shall, however, be 9mm
instead of 13mm.

Existing Driveway - Concrete

Minimum of 200mm of compacted Granular “A”: and 180mm thick, 32 MPa concrete
finished, cured, and surface sealed as detailed in current City Specifications for
Sidewalks.

Existing Private Walks - Concrete

Minimum of 75mm of compacted Granular “A” and 130mm thick, 32 MPa concrete
finished, cured, and surface sealed as detailed in current City Specifications for
Sidewalks.

Existing Private Curbs - Concrete

Minimum of 150mm wide by 300mm deep, 32 MPa concrete finished, cured, and surface
sealed, as detailed in current City Specifications for Curbs.
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City OF GUELPH SS-12
SPECIFICATION FOR BREAKING OUT AND REPLACEMENT OF
EXISTING DRIVEWAYS, PRIVATE WALKS AND CURBS

MEASUREMENT AND BASIS OF PAYMENT:

Shall be made under this item for and at the Contract unit price for each type of replacement as
follows:

1. Gravel or crushed stone driveways - In square metres

2. Asphalt driveways - including Granular "A" base in square metres
3. Concrete driveways - In square metres

4. Concrete private walks - In square metres

5. Concrete private curbs - in metres

6. Concrete private steps - in cubic metres based on neat lines

7. Sawcutting - inlinear metres
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City OF GUELPH SS-13

SPECIFICATIONS FOR CATCHBASINS AND LATERALS

SCOPE:

The work under this section shall comprise the supply of all labour, equipment and materials as
herein required for the supply and installation of catchbasins and their lateral connections. For
the purpose of this specification the term "catchbasin" shall include ditch inlet catchbasins as
well as single and double catchbasins.

MATERIALS:

1.

Adjustment Rings
Shall be modular concrete sections manufactured by Moduloc Concrete Products
(London) Ltd., under the trade name "Moduloc" or approved equal.

Concrete
Shall conform to and be placed in accordance with the requirements of City of Guelph
Specifications for Ready Mixed Concrete, SS-27-SlI.

Catchbasin Frames and Grates
Shall conform to the requirements of the Contract drawings and A.S.T.M. Designation A-
48.

Precast Catchbasin Components
Shall conform to the requirements of the Contract drawings and OPSS 1351.

Granular Material
For bedding and backfill shall be of the type specified in the Contract drawings and shall
conform to the requirements of OPSS 1001 and 1010.

Sewer Pipe
Shall conform to SS-100 Standard Specifications for Sewers.

Mortar
Shall be one part cement and three parts sand and shall meet the requirements of OPSS
1004, 1301 and 1302.

CONSTRUCTION:

1.

Excavation and Disposal

Catchbasins and their laterals shall be excavated for in conformance to the requirements
of the contract drawings. Excavation shall include the removal of earth, disintegrated
rock, hard pan, boulders less than one cubic metre in volume, existing asphalt pavement
and any other material requiring removal to construct the catchbasins and laterals. Solid
rock and boulders one cubic metre or more in volume shall be removed and paid for
under "Rock Excavation"” or as extra work on a Time and Material Basis.

Excavated materials which cannot be incorporated into the work shall be disposed of
offsite at locations arranged for by and at the sole expense of the Contractor.
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SPECIFICATIONS FOR CATCHBASINS AND LATERALS

Trench widths shall be kept to permissible minimums.

2. Precast Catchbasin Construction

Precast catchbasins shall be constructed at locations as shown on the contract drawings
or as directed by the Engineer.

The precast unit shall be set on a working foundation of 75mm minimum thickness of
compacted Granular "A" or 19mm clear stone and shall be placed true to alignment and
grade as set by the Engineer.

Any adjustment of the unit for plumb, alignment and grade shall be carried out by lifting
the unit free of the excavation, levelling the base and replacing the unit to proper
alignment and grade.

3. Cast-In-Place Catchbasin Construction

Cast-in-place catchbasins shall be constructed as called for in the contract drawings and
tender documents.

Concrete for the base slab shall be placed against undisturbed earth, however outside
formwork shall be required for the walls of the structure. Adequate spreaders shall be
used to hold the inner form rigidly in place.

Vibration shall be applied to the freshly placed concrete by hand or mechanical means to
the satisfaction of the Engineer. Forms shall not be stripped for at least 48 hours after
placing the concrete.

The work shall be protected from freezing, drying, winds, and running or surface water,
for a minimum period of five days.

4. Backfill for Catchbasins

Once the catchbasin is placed the excavation surrounding the unit shall be backfilled with
acceptable material compacted to 95% of maximum dry density (A.S.T.M. Designation
D698). Backfill shall be brought up simultaneously and equally on all sides of the
structure and care shall be exercised to ensure the structure is not displaced. The
material shall be placed in maximum loose depth lifts of 200mm and compacted by
vibrating compaction equipment acceptable to the Engineer. The backfilling shall be up to
the ground level as it existed before construct commenced, or where a road base is to be
placed, to the road subgrade level.

5. Installation of Frames and Grates

Catchbasins shall be installed so that the top of the concrete section is at least 75mm but
not more than 150mm below the bottom of the frame and grate. Moduloc adjustment
rings shall be used to set the frame and grate at the required position and elevation.

Frames for grates shall be set on a full bed of mortar and shall match the finished grade
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SPECIFICATIONS FOR CATCHBASINS AND LATERALS

and camber of the road surface and gutter.

Gratings for ditch inlets shall be installed and fastened down as indicated in the contract
drawings.

6. Construction of Lateral Sewers

Pipe placed in catchbasin walls for inlet or outlet connections shall extend through the
wall a sufficient distance to allow for connections; shall be trimmed flush with the inside
wall; and shall be securely and neatly grouted into place.

The line and grade of lateral sewers shall be as shown on the drawings or as provided by
the Engineer. In general, lateral sewers shall be constructed at a 1% minimum grade. All
requirements of SS-100 shall apply to this work.

7. Adjustment of Catchbasins

Adjustment of catchbasins will apply where the top of the structure is to be lowered
50mm or less or is to be raised 300mm or less.

Prior to adjustment the existing frame and grate shall be carefully removed and salvaged.
Once a catchbasin has been adjusted by adding or removing adjustment rings the
salvaged frame and grate shall be set to the correct elevation on the adjusted structure
as set out under "Installation of Frames and Grates".

When adjusting catchbasins, the contractor will be required to use modular sections
manufactured by Moduloc concrete Products (London) Ltd., under the trade name
“Moduloc” or approved equal. When securing the Moduloc sections and catchbasins, the
Contractor will be required to apply Modulast beads (12mm diameter) in accordance with
the manufacturer’'s recommendations.

All construction debris resulting from adjustment of catchbasins shall be removed from
the contract site at the Contractor's expense.

8. Resetting Catchbasins

Resetting catchbasins will apply where an existing catchbasin is to be salvaged and
relocated to a new line and grade.

The Contractor shall excavate for, install and backfill the salvaged concrete unit as
required for a new precast catchbasin and shall set the salvaged frame and grate as
provided under "Installation of Frames and Grates".

All existing brickwork shall be removed from the salvaged concrete unit and new
adjustment rings shall be used to set the frame and grate at the correct elevation.

All construction debris resulting from resetting catchbasins shall be removed from the
contract site at the Contractor's expense.
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City OF GUELPH SS-13

SPECIFICATIONS FOR CATCHBASINS AND LATERALS

MEASUREMENT AND BASIS OF PAYMENT:

1.

Catchbasins
Will be paid for on a unit price basis for each type called for in the Contract.

Payment at the contract unit price shall be full compensation for supplying all materials
necessary for the complete installation of the catchbasin, including the frame and grate;
for all excavation with the exception of rock excavation; for dewatering, sheathing and
shoring when required and the disposal of surplus excavated materials; for the placing
and compacting of granular bedding and suitable backfill; for the installation of the
precast unit or for the placing of formwork and concrete; for the connection to the lateral
sewer; for the placing of adjustment rings; for the placing of the full mortar bed, for the
installation of the frame and grate and for all other work necessary to complete the
structure in accordance with the contract requirements.

Lateral Sewers

Will be paid for on the basis of metres of pipe placed, measured along the top of the pipe
from the centre of the main to the centre of the catchbasin.

Payment at the contract unit price per metre shall be full compensation for supplying all
materials necessary for the complete installation of the lateral sewers, for all excavation
with the exception of rock excavation, for dewatering, sheathing and shoring when
required and the disposal of surplus excavated materials, for the placing and compacting
of granular bedding, for laying and jointing the pipe, for placing and compacting backfill
material, for the connection to the sewer main or manhole and for all other work
necessary to install the lateral sewers in accordance with the contract requirements.

Adjusting Catchbasins

Shall be paid for on a unit price basis for each catchbasin adjusted and such payment
shall be full compensation for supplying all necessary materials, for removing and
salvaging the existing frame and grate, for the removal of or the placing of adjustment
rings, for placing of the full mortar bed, for the installation of the salvaged frame and grate
and for all other work necessary to adjust the catchbasins in accordance with the contract
requirements.

Resetting Catchbasins

Shall be paid for on a unit price basis for each catchbasin reset and such payment shall
be full compensation for supplying all necessary materials, for removing and salvaging
the existing frame and grate, for removing and salvaging the concrete unit, for backfilling
excavations with approved material and for all other work itemized herein before under
"Catchbasins" in this Section.

The extension of catchbasin laterals when required will be paid for at the Contract unit
price for laterals.
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CitTy OF GUELPH SS-14
SPECIFICATIONS FOR ADJUSTMENTS TO
MAINTENANCE HOLES AND VALVE CHAMBERS

SCOPE:

The work under this section shall comprise the supply of all labour equipment and materials
required to adjust the elevation of frames and covers for storm and sanitary maintenance holes
and valve chambers and other similar structures, to exactly conform to the pavement grade and
cross section as indicated in the drawings or as directed by the Engineer.

CONSTRUCTION:
Prior to adjustment the existing casting shall be carefully removed and salvaged.

The maintenance hole or valve chamber shall be adjusted to set the casting at the required
elevation. The salvaged casting shall be set on a full bed of mortar and shall conform to the
grade and camber of the road surface.

When raising castings the Contractor shall use modular concrete adjustment rings as
manufactured by Moduloc Concrete Products (London) Ltd. under the trade name of "Moduloc"
or approved equal. Mortar shall be one part cement and three parts sand and shall meet the
requirements of City of Guelph Specifications for Sewers, SS-100. Steel shims or plastic shall
be used to make an adequate support where castings are to be raised less than one full
adjustment ring.

When securing the Moduloc sections on storm maintenance holes, the Contractor will be
required to apply Modulast beads (12mm diameter) in accordance with the manufacturer’s
recommendations. Two beads of Modulast (12mm diameter) will be required on sanitary
maintenance holes.

The Contractor shall note that the quality of mortar for maintenance hole and catchbasin
adjustments will be rigorously inspected on this contract. Mortar shall be discarded when
workability has so decreased it cannot be placed satisfactorily, or when it is evident that initial
set has taken place. The addition of water and re-mixing will not be permitted.

Maintenance hole frames and covers shall be installed to exactly conform to the finished
pavement grade and cross section. The following guidelines will be used by the Engineer when
checking adjustments for acceptability:

A straight edge, 2.4 metres in length, will be centred on the maintenance hole cover, oriented
parallel to the roadway, and placed on the pavement. The gap between the bottom of the
straight edge and the centre of the maintenance hole cover will be measured to the nearest
millimetre. This procedure will be repeated with the straight edge oriented transversely to the
roadway. Both measurements will be recorded and averaged.

a) If the gap is 10mm or less, the adjustment will be accepted.

b) If the gap is 15mm or more, the adjustment will be rejected and the Contractor will be
required to re-adjust the maintenance holes frame and grate at his own expense.
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CitTy OF GUELPH SS-14

c)

d)

SPECIFICATIONS FOR ADJUSTMENTS TO
MAINTENANCE HOLES AND VALVE CHAMBERS

If the average gap is 11mm to 14mm, the engineer will make a judgement call on the
acceptability of the adjustment. If the adjustment is rejected, the Contractor will be
required to re-adjust the maintenance hole frame and grate at his own expense.

If the maintenance hole frame and grate are found to protrude above the pavement
surface, the gaps between the ends of the straight edge and pavement surface will be
measured and averaged in a manner similar to that above. If the protrusion is found to
be 5mm or less, the adjustment will be accepted. If the protrusion is found to be 6mm or
more, the adjustment will be rejected and the Contractor will be required to re-adjust the
frame and grate at his own expense.

Additional maintenance hole steps, if required, shall be supplied and installed by the Contractor.
All construction debris resulting from this work shall be removed from the site at the Contractor's
expense. Care shall be taken to ensure that no debris is dropped into maintenance holes and
any material inadvertently dropped shall immediately be removed.

The sub-grade around the maintenance hole or valve chamber shall be thoroughly compacted
and the excavation filled with Granular "A" compacted to 100% of maximum dry density
(A.S.T.M. Designation D698) to the bottom of the frame flange. Above the flange it shall be filled
with hot mix asphalt (HL-3) well compacted up to the level of the existing surface course.

MEASUREMENT AND BASIS OF PAYMENT:

a)

b)

Adjusting Maintenance holes and Valve Chambers

This item shall apply where the top of the structure is to be adjusted, up or down, 300mm
or less; where the adjustment entails the removal of brickwork only; and where the
vertical length of new moduloc and/or coning section does not exceed 300mm.

Payment will be made on a unit price basis for each maintenance hole or valve chamber
adjusted as called for in the tender and such payment shall be full compensation for
supplying all necessary materials, for removing and salvaging the existing casting, for the
removal of bricks, the placing of Modulo and/or coning sections, for installing steel shims,
for placing the full mortar bed, for the installation of the salvaged casting, and for all other
work necessary to complete the adjustment in accordance with the contract
requirements.

Rebuilding Maintenance holes and Valve Chambers

This item shall apply where the adjustment entails the removal of existing brickwork and
defective maintenance hole sections as directed by the Engineer, and the installation of
new precast maintenance hole components, and/or concrete collars and Moduloc; and
where the vertical length of new maintenance hole construction exceeds 300mm.

Where payment is made on a vertical metre basis, measurement will be from the top of
the existing maintenance hole section, which has been left in place to the top of the
frame, and cover after adjustment.
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CitTy OF GUELPH SS-14
SPECIFICATIONS FOR ADJUSTMENTS TO
MAINTENANCE HOLES AND VALVE CHAMBERS

Payment will be made on either a vertical metre basis or a lump sum basis for each
maintenance hole or valve chamber rebuilt and shall be full compensation for performing the
work required under "Adjusting Maintenance holes and Valve Chambers" as well as for removal
of existing sections if required and for installing new precast maintenance hole components.
Unless otherwise specified in the Form of Tender, payment will be made for supplying new
precast maintenance hole components under separate tender items.
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5CiTY OF GUELPH SS-16

SPECIFICATIONS FOR CURB AND GUTTER

SCOPE:

The work under this section shall comprise the supply of labour, materials and equipment for the
construction of curb, or curb and gutter, including excavation and backfilling where required, as
indicated in the contract drawings or as directed by the Engineer.

MATERIALS:

1.

Forms
May be of wood or metal

(@) Wood forms shall be of 50mm nominal thickness, by 150mm nominal width
dressed on all four sides, free of warp, and of sufficient strength to resist
displacement during the placing and consolidation of the concrete.

Curved forms shall be of 25mm nominal thickness, by 150mm nominal width
dressed on all four sides.

(b) Metal forms shall be of approved sections and of such design as to permit secure
fastening.

All formwork shall be clean and treated with non-staining form release oil before
concrete is placed against them, and so constructed as to prevent honeycombing.

(©) Placing of curb, or curb and gutter, by the extrusion method shall be permitted but
all equipment and methods of construction shall be subject to the approval of the
Engineer.

Concrete

City of Guelph Standard Specification SS-27 Sl shall apply to all concrete supplied.

The proportions and qualities of cement, water, and aggregate shall conform to C.S.A.
Specification A23.1-94 latest revision for "READY MIXED CONCRETE". All concrete
supplied shall be ready mixed. The specified compressive strength shall be 32 MPa at 28
days.

The Engineer shall reserve the right to take whatever corrective action is needed if the
concrete fails to meet the requirements of this specification or shows defects after
placing.

The Contractor shall facilitate any needed investigations or inspection of the work.

The use of admixtures to prevent freezing, or to accelerate setting of the concrete is
prohibited.
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5CiTY OF GUELPH SS-16

SPECIFICATIONS FOR CURB AND GUTTER

Reinforcing Steel

Reinforcing Steel shall conform to latest C.S.A. Specification G.30-18-M1992 for
Structural Grade, Deformed, and Bars.

Joints
Expansion Joints shall be 12mm thick impregnated non-extruding fibre board conforming
within the limits of the latest A.S.T.M. Specification covering this type of material, and

shall be cut to the full cross section shape as detailed in the Standard Drawings.

Contraction Joints for curb or curb and gutter produced by the extrusion method shall
consist of a saw cut in the concrete.

Curing Compound

Curing Compound shall conform to the latest A.S.T.M. or OPSS 1315 Specifications for
"Liquid Membrane Forming Compounds for Curing Concrete".

Pigmentation shall be white.

CONSTRUCTION METHODS

1.

Excavation

Shall be to the depths as shown on contract plans and profiles and latest revision of the
Standard Drawings as specified for standard curb or standard curb and gutter.

Surplus excavated material not required for backfilling shall be disposed of as detailed in
the contract or as directed by the Engineer.

Backfilling

Where backfilling is required to the underside of the curb or curb and gutter, the material
used shall be as specified in Specification for Granular "A" and "B", and paid for under
the same basis as the relevant specification.

Backfilling of the boulevard shall be carried out using selected excavated material.
Boulevard grading shall leave a smooth transition between the curb and existing lawn, as
indicated on typical road cross-sections.

Placing Forms

Forms shall be well built, substantial, and unyielding, securely staked, braced and
clamped to the required lines and grades.

Placing Joints

Expansion Joints shall be placed vertically at intervals as indicated in latest revision of
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5CiTY OF GUELPH SS-16
SPECIFICATIONS FOR CURB AND GUTTER

the Standard Drawings prior to placing concrete and shall under no circumstances be
used as bulkheads unless they are backed up to the satisfaction of the Engineer. They
shall not be placed in driveway curb cuts less than 5.5 metres in length.

When concrete curb or curb and gutter is placed by the extrusion method, contraction
joints shall be formed by saw cutting the concrete within a sufficient time of placing of the
curb or curb and gutter to prevent uncontrolled cracking.

The width of the joint shall be 3mm to 5mm and the depth 65mm minimum.

5. Placing Reinforcement

Reinforcement shall be placed where detailed in the contract drawings.

No reinforcement will be required when curb and gutter is placed by the extrusion
method.

6. Placing Concrete

All concrete shall be placed under the following conditions:

(@) Each load shall be checked for air content.

(b) Slump tests shall be taken on the first load of concrete arriving on the job site and
thereafter at the discretion of the Engineer.

(©) In surface damp forms accepted by the Engineer or his authorized representative.

(d)  As near as possible to its final position.

(e) Maximum vertical drop from chutes shall be 1.0 metre.

)] Evenly on both sides of joints so as to retain their vertical position.

(9) Forms shall be filled with an excess of concrete thoroughly spaded, compacted,
and struck off to its required level in such a manner as to force the coarse

aggregate below the surface of the mortar.

(h)  Air temperature shall be 5.0° C and rising, and all necessary precautions shall be
taken during cold weather to the satisfaction of the Engineer.

) No concrete shall be placed on frozen ground.

0) Concrete shall have a temperature of not less than 10° C nor more than 38° C at
the time of placing, and means acceptable to the Engineer shall be provided to
maintain these limits for 72 hours after placing.

(k) Concrete not discharged and placed after 1.5 hours from the time of batching may
be rejected per OPSS.MUNI 1350.07.05.01.03.
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5CiTY OF GUELPH SS-16

10.

SPECIFICATIONS FOR CURB AND GUTTER

Form Stripping and Concrete Finishing

The roadside form of the curb or curb and gutter may be stripped after initial set of the
concrete has been achieved to facilitate finishing. Honeycombed or faulty sections shall
be repaired to the satisfaction of the Engineer.

The roadside and upper surfaces shall be floated to a smooth uniform finish. The
remaining formwork may be removed 24 hours after the concrete was placed. Traffic
shall not be allowed to pass over the newly constructed curb or curb and gutter for a
minimum of 3 days after the concrete has been placed. Plastering or rubbing down with a
rich cement paste shall not be tolerated.

Contractor's Stamp

The Contractor shall use a metal stamp, acceptable to the Engineer, bearing his name,
and year of construction, to mark the top of the curb or curb and gutter at every 10th joint
and at the beginning and end of the work.

Curing

All surfaces exposed to the elements shall be treated with the approved curing compound
in strict accordance with the manufacturer's instructions immediately after finishing. If
surfaces not requiring finishing are stripped and exposed to the elements prior to one
week after placing, they shall be treated as above.

Faulty Work

Any portion of the work not acceptable to the Engineer shall be broken out from joint to
joint encompassing the work, and replaced to the specifications at no cost to the City.

MEASUREMENT AND BASIS OF PAYMENT

Measurement of curb will be made in metres as measured in place along the top of the
curb as detailed in Standard Drawings; for curb and gutter as measured in place along
the gutter at the curb face as detailed in Standard Drawings.

Payment shall be based on the Contract unit price and the number of metres of concrete
curb, or curb and gutter constructed and shall be compensation in full for all labour,
equipment and material necessary to complete the work as specified. The work shall
include all fine grading, dewatering, disposal of excess material, expansion joints, supply
and placement of concrete of the required strength to the lines and grades as specified
on the drawings including additional width at the back of curb where sidewalk is adjacent
to curb, curing compound, finishing the concrete, supply and placement of reinforcing
steel where specified or as directed by the Engineer, backfilling, curb, curb cuts for drive
entrances and convenience ramps, compaction of acceptable backfill material, and all
other construction necessary to complete the work as specified.
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City OF GUELPH SS-17

SPECIFICATIONS FOR SIDEWALKS

SCOPE:

The work under this section shall comprise the supply of labour, materials, and equipment for
the construction of sidewalks as indicated in the contract drawings or as directed by the
Engineer.

MATERIALS:

1.

Forms

May be of wood or metal.

(@) Wood forms shall be of 50mm nominal thickness, by 150mm nominal width,
dressed on all four sides, free of warp, and of sufficient strength to resist

displacement during the placing and consolidation of the concrete.

Curved forms shall be of 25mm nominal thickness, by 150mm nominal width
dressed on all four sides.

(b) Metal forms shall be of approved sections and of such design as to permit secure
fastening.

All formwork shall be clean and treated with a non-staining mineral oil before
concrete is placed against them.

Concrete

City of Guelph Standard Specification SS-27 Sl shall apply to all concrete supplied.

The proportions and qualities of cement, water and aggregate shall conform to the C.S.A.
Standard A23.1-94. All concrete supplied shall be ready mixed. The specified
compressive strength shall be 32 MPa at 28 days.

The Engineer reserves the right to take whatever corrective action is needed if the
concrete fails to meet the requirements of this specification or shows defects after
placing. The Contractor shall facilitate any needed investigation or inspection of the work.

The use of admixtures to prevent freezing, or to accelerate setting of the concrete, is
prohibited.

Bedding
Bedding material shall be Granular "A" meeting the requirements of OPSS 1010.

Expansion Joints

Expansion Joints shall be 12mm thick asphalt impregnated, non-extruding, fibre-board,
conforming within the limits of the latest A.S.T.M. Specification covering this type of
material. They shall be cut to the full cross section shape as detailed in Standard
Drawings. Expansion joints along curb face sidewalk shall be 6mm thick.
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City OF GUELPH SS-17

SPECIFICATIONS FOR SIDEWALKS

Curing Compound

Curing Compound shall conform to the latest A.S.T.M. or OPSS 1315 Specification for
"Liquid Membrane Forming Compounds For Curing Concrete". Pigmentation shall be
white.

Contraction Joints

Contraction joints shall consist of planes of weakness created by forming grooves, for the
full width of the sidewalk, 3mm in width in the surface of the sidewalk. The depth of the
grooves shall be equal to at least 20mm.

CONSTRUCTION METHODS

1.

Excavation

Excavation shall be to the depths as shown on contract plans and profiles and latest
revision of Standard Drawings.

The bottom of the excavation shall be thoroughly consolidated to the satisfaction of the
Engineer.

Surplus excavated material not required for backfilling shall be disposed of as detailed in
the contract or as directed by the Engineer.

Backfilling

Where backfilling is required to the underside of the sidewalk, the material to be used
shall be as determined by the Engineer. Backfill shall be compacted to the satisfaction of
the Engineer.

Forms

Forms shall be well built, substantial, unyielding, securely staked, and braced to the
required lines and grades.

Contraction Joints

Contraction Joints shall be placed so that the sidewalk is divided transversely into lengths
of not more than the width of the sidewalk. All edges shall be finished with a tool which
produces a rounded edge and a smooth surface of not more than 50mm in width and a
5mm wide groove to the depth of 19mm.

Rounding of the longitudinal joints shall be done prior to the rounding of the transverse
joints.

Expansion Joints

Expansion Joints shall be placed vertically wherever the sidewalk abuts a curb or any
rigid structure or wherever the placing of the concrete is suspended for more than 30
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City OF GUELPH SS-17
SPECIFICATIONS FOR SIDEWALKS

minutes as indicated on the Standard Drawings prior to placing of the concrete and shall
be placed at every fourth sidewalk slab.

6. Placing Concrete

All concrete shall be placed under the following conditions:
(@) Each load shall be checked for air content.

(b) Slump tests shall be taken on the first load of concrete arriving on the job site and
thereafter at the discretion of the Engineer.

(©) In surface damp forms accepted by the Engineer or his authorized representative.

(d)  As near as possible to its final position.

(e) Maximum vertical drop from chutes shall be 1 metre.

)] Evenly on both sides of expansion joints so as to retain their vertical position.

(9) Forms shall be filled with an excess of concrete thoroughly spaded, compacted,
and struck off to its required level in such a manner as to force the coarse

aggregate below the surface of the mortar.

(h)  Air temperature shall be 5.0° C and rising, and all necessary precautions shall be
taken during cold weather to the satisfaction of the Engineer.

) No concrete shall be placed on frozen ground.

0) Concrete shall have a temperature of not less than 10° C nor more than 38° C at
the time of placing, and means acceptable to the Engineer shall be provided to
maintain these limits for 72 hours after placing.

(k) Concrete not discharged and placed after 1.5 hours from the time of batching may
be rejected per OPSS.MUNI 1350.07.05.01.03.

7. Finishing

The top surface of the sidewalk shall be broom finished. Prior to finishing (edging,
jointing, floating, trowelling and brooming a slight hardening of the concrete is necessary
before any of these operations can be begun. When the bleed-water sheen has
evaporated and the concrete will sustain foot pressure with only about 5 mm indentation,
the surface is ready for continued finishing operations.

8. Contractor's Stamp

The Contractor shall use a metal stamp, acceptable to the Engineer bearing his name
and year of construction to mark the top of the sidewalk at every 30th contraction joint,
and at the beginning and end of the work.
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SPECIFICATIONS FOR SIDEWALKS

10.

11.

Stripping Forms

Forms may be removed after finishing and initial set of concrete has been attained,
although the Contractor shall be held responsible for preventing vehicular traffic over the
new sidewalk for a minimum period of 3 days after the concrete has been placed.

Curing

All surfaces exposed to the elements shall be treated with an approved curing compound
in strict accordance with the manufacturer's instruction, immediately after finishing. If
surfaces not requiring finishing are stripped and exposed to the elements prior to one
week after placing, they shall be treated as above.

Faulty Work

Any portion of the work not acceptable to the Engineer shall be broken out from
contraction joint to contraction joint encompassing the work and replaced to specification
at no cost to the City.

MEASUREMENT AND BASIS OF PAYMENT

Measurement will be made in square metres computed from the length and width of the
area covered by concrete sidewalk to the limits shown on the drawings or designated by
the Engineer.

Payment shall be based on the Contract unit price and number of square metres of
concrete sidewalk of the required width and thickness and shall be compensation in full
for all labour, equipment and material necessary to complete the work specified. The
work shall include all fine grading and compaction of sub-grade material, dewatering,
disposal of excess excavated material, forming and supply and placement of bedding
material, expansion joints, supply and placement of concrete of the required strength to
the lines and grades as specified on the drawings, curing compound, finishing the
concrete, backfilling with acceptable material, compaction and surface grading and all
other construction work necessary to complete the work as specified.
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City OF GUELPH SS-18
SPECIFICATIONS FOR GROUTED RIP-RAP

SCOPE:

The work under this section shall comprise the supply of labour, materials, and equipment as
herein required for grouted rip rap as a protective covering of approved stone on earth bed.

MATERIALS:

The quality of rock, field stones, or boulders, shall be approved by the Engineer. The size of the
rock shall be 20 kilograms minimum.

Grout
Shall be composed of one part of Portland Cement and three parts fine aggregate.

Water, free from impurities, shall be added to these ingredients so as to provide suitable
consistency to work with a mason’s towel.

Excavation

The Contractor shall excavate, and fine grade to a uniform and even surface, the area to be rip-
rapped, so as to provide adequate foundation upon which the bottom of the rip rap shall rest.
Depressions shall be filled and thoroughly compacted.

Placing

Except to form a flat apron, the rip rap shall commence in a trench below the toe of the slope.
Stones shall be placed to the required length, thickness and depth conforming to the lines given
by the Engineer. They shall be set normal to the slope and placed so that the larger dimension
is perpendicular to the face of the wall, unless such dimension is greater than the specified
thickness of the wall.

The surface of the stones shall be liberally wetted before applying grout. Grout shall be placed
from bottom to top and worked with suitable tools to fill all the voids completely. Open joints
shall be filled with spalls. When the Contract requires the outer face of the stones to be
exposed, excess grout shall be removed with a stiff brush. Curing methods acceptable to the
Engineer shall be used.

MEASUREMENT AND BASIS OF PAYMENT
Grouted rip rap shall be measured in place and computed into cubic metres.

Payment will be made at the Contract price per cubic metre and shall be compensation in full for
supplying all labour, equipment and materials as herein required.
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City OF GUELPH SS-20
SPECIFICATIONS FOR TOPSOIL

SCOPE:

The work under this section shall comprise the supply of all labour and equipment as herein
required to prepare the surfaces to receive the topsoil and to load, haul, spread and trim the
topsoil, on such areas to be seeded and mulched or sodded as shown on the contract drawings
or as directed by the Engineer.

MATERIAL:

Topsoil shall be fertile, loamy material, free from roots, vegetation, rubble and debris and
containing not less than 4% organic matter for clay loams and not less than 2% organic matter
for sandy loams to a maximum of 15% and capable of sustaining vigorous plant growth, free of
subsoil contamination, roots and free from stones or clods over 25mm in greatest diameter and
having a pH ranging from 6.0 to 7.5.

Topsoil may be obtained from:

a) Material stripped by the Contractor from areas to be excavated or otherwise disturbed by
the work and stockpiled adjacent to the work, or

b) City owned stockpiles at various locations in the City. Information regarding the location
of the stockpiles to be used on the contract may be obtained from the Engineer's Office
at the time of tendering.

C) Imported topsoil shall be free of contaminants that adversely affect plant growth. The
Contractor shall be required to divulge the source of topsoil. The City will conduct Toxicity
Characteristic Leaching Process (TCLP) analysis (es) as required (inorganic compounds,
volatile organic compounds, herbicides, pesticides). ).

d) The Contractor shall test all topsoil for Nitrogen, Phosphate, Potash and minor element
values, soluble salt contents, organic matter, atrazine and pH value in order to determine
the amount and type of fertilizer or additives to be applied for specific areas. The testing
shall be the “Topsoil Package” as performed by SGS Agrifoods Laboratories, 1-503
Imperial Road North, Guelph Ontario, 1-800-265-7175 or approved equivalent. The
Contractor shall be responsible to comply with the “Topsoil Package” testing
recommendations for the addition of fertilizers to the topsoil.

e) Use imported SOIL MIX for tree pits and shrub beds. Planting SOIL MIX to be 6 parts
topsoil, 2 parts well-rotted weed-free manure, 1 part peat moss and 0.75kg
superphosphate.

SOIL AMENDMENTS

Fertilizer:

A1 Conform to recommendations from soil testing agency with respect to improvement of
tested topsoil and apply as specified for each condition.

2 Industry accepted standard medium containing nitrogen, phosphorous, potassium and
any other micro-nutrients suitable to the specific plant species or application or defined by
the soil test.
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City OF GUELPH SS-20
SPECIFICATIONS FOR TOPSOIL

Peatmoss:

A Derived from partially decomposed species of Sphagnum Mosses.
2 Elastic and homogeneous, brown in colour.

3 Free of wood and deleterious material which could prohibit growth.
4 Shredded particle minimum size: 5 mm.

Sand: washed coarse silica sand, medium to course textured.

Organic matter: such as rotted manure, hay, straw, bark residue or sawdust, as approved by the
City.

Limestone:

A Ground agricultural limestone.

2 Gradation requirements: percentage passing by weight, 90% passing 1.0 mm sieve, 50%
passing 0.125 mm sieve.

Bonemeal: Finely ground with a minimum analysis of 3% nitrogen and 20% phosphoric acid.

CONSTRUCTION METHODS:

Preparation of the Surface

All areas to be topsoiled shall be fine graded to the required lines and grades, allowing for a
minimum depth of 150mm of topsoil. The surface shall be free of all vegetation and other debris
and free of stones which would not be covered by the depth of topsoil specified and shall be
loose to a depth of 25mm at the time of placing topsoil.

The Contractor shall perform such mowing, raking and picking up of debris and such discing,
harrowing or other means of scarification as may be necessary to comply with this requirement
and shall dispose of all debris off site.

Placing Topsoil

The Contractor shall uniformly spread topsoil to a depth of not less than 150mm over the areas
designated. All clods or lumps shall be pulverized and any roots, stones over 50mm in
diameter, or foreign matter shall be raked up and removed as directed.

MEASUREMENT AND BASIS OF PAYMENT:

The area topsoiled will be measured in square metres on slopes within the boundaries shown
on the drawing or designated by the Engineer. Payment for placing topsoil will be made at the
contract unit price per square metre and shall be compensation in full for preparing the surfaces
to receive the topsoil and for loading, hauling, spreading and trimming topsoil obtained from
stockpiles located within the contract limits or elsewhere in the City.
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City OF GUELPH SS-22
SPECIFICATION FOR SEEDING AND MULCHING

SCOPE:

The work under this section will comprise supplying of all labour, equipment, and materials as
herein required for seeding areas designated by the Engineer by hydraulic seeding and mulch
cover method. Hydraulic mulch applications may be permitted at the discretion of the Engineer
and shall comply with OPSS 804.

MATERIALS:

All materials used in this work shall conform to OPSS 804.

Seeds

Only seeds harvested in the preceding season will be accepted. Grass seed shall meet the
requirements of the Seeds Act. Grass seed mixture shall consist of the following;

52% creeping red fescue

28% Kentucky blue grass

12% perennial rye grass

5% red top grass

3% white Dutch clover

e Preferred seeding mix for the upland restoration areas and open space (P.1 zone) as

follows:
Early Succession Dry Prairie Meadow Mix Sds/Lb % of Mix
Arrow Leaved Aster (Aster saggitifolius) 700,000 2
Big Bluestem (Andropgon gerarrdi) 144,000 15
Black Eyed Susan (Rudbeckia hirta) 1,576,000 6
Canada Wild Rye (Eiymus canadensis) 114,000 25
Foxglove/Beardtongue (Penstemon digitalis) 400,000 5
New England Aster (Aster novae-anglaie) 1,100,000 5
Switchgrass (Panicum virgatum) 259,000 25
Virginia Wild Rye (Eiymus virginicus) 73,000 15
Wild Bergamot (Monarda fistulosa) 1,272,500 2

i Areas shall be seeded in the spring or fall at 25 kg/1000 sq. m. to be applied with a nurse
crop of annual ryegrass applied at 22 kg/1000 sq., ensure shredded compost a minimum
depth of 25 mm is applied using “express blower supplemental seed injection system”.

2 Seeding Rate:
e 25 kg/hectare (22 Ibs/acre) when drilled into a well-prepared site

.3 Spot Application: 0.50 kg/100m? (1.10 Ibs/1000 ft?)
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City OF GUELPH SS-22
SPECIFICATION FOR SEEDING AND MULCHING

o Preferred seeding mix for the storm management ponds:

SWM Pond Mix Wet/Dry Mix Sds/Lb % of Mix
Black Eyed Susan (Rudbeckia hirta) 1,576,000 3
Canada Wild Rye (Eiymus canadensis) 114,000 20
Fox Sedge (Carex vulpinoidea) 1,297,000 17
Indiangrass (Sorghastrum nutans) 175,000 15
New England Aster (Aster novae-anglais) 1,100,000

Spotted Joe Pye Weed (Eupatorium maculatum) 1,440,000 1
Switchgrass (Panicum virgatum) 259,000 20
Virginia Wild Rye (Eiymus virginicus) 73,000 20
Wild Bergamot (Monarda fistulosa) 1,272,500 1

Fertilizer

Shall be kept dry, free-flowing, and not be allowed to form lumps.

Standard fertilizer shall be used and shall consist of 8-32-16 applied at the rate of
350kg/10,000m? unless otherwise approved by the Engineer.

Water

Shall be free from any impurities which would inhibit germination or otherwise adversely affect
growth.

Water shall not be taken from fire hydrants or the Corporation's Water Distribution System but
may be purchased from the Corporation and loaded at the Waterworks Clair Tower on Clair
Road. Water shall not be taken from the Speed or Eramosa Rivers, or tributary water courses.

Asphalt Emulsion

Asphalt emulsion to be used as an adhesive with the mulching material shall be specially refined
petroleum asphalt emulsified in water containing no petroleum solvents or other components
known to be toxic to plan life, and shall conform to OPSS 1103.

Mulching Material

Shall be oat or wheat straw. Other vegetative material may be used on approval by the
Engineer. All mulching material must be dry and on being processed through a mulch blower,
shall form an evenly distributed mat. Straw shall be supplied in square bales and must be free of
weeds and all other foreign material.

CONSTRUCTION METHODS:

Work in this section shall proceed only when in the opinion of the Engineer, weather and
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City OF GUELPH SS-22
SPECIFICATION FOR SEEDING AND MULCHING

seasonal conditions are suitable. The areas to be seeded shall be fine graded and top soiled to
uniform surface and loose to a depth of 25mm minimum at the time of seeding. No stones or
other foreign material shall project more than 75mm above the general surface.

The prepared surface shall have to be approved by the Engineer before it is seeded or mulched.

Seeding

Grass seed, fertilizer, and nurse crop seed shall be thoroughly mixed and uniformly distributed
by means of an approved hydraulic seeded over the area designated by the Engineer. The rate
of application per hectare shall be:

Grass seed 100 kg
Fertilizer 350 kg
Nurse Crop Seed — Canada No. 1 Seed
- Oats Grain 39 kg
- Rye Grain 63 kg
- Fall Wheat Grain 67 kg
Water 6,750 litres

The work shall be done only in calm weather and on ground free of frost, snow, ice or standing
water.

The area seeded shall be mulched on the same day except in the case of seeding after straw
mulching.

Mulching

An approved mulch blower will be used and the straw shall be at a right condition of moisture so
that it can be processed without stoppage through the blower.

Average depth of straw over the area shall be 50mm, nowhere less than 25mm or more than
57mm, and the application shall be even and uniform.

Not less than 900 litres of asphalt emulsion per hectare shall be arranged into the airstream of
the mulch blower in order to facilitate tying the mulch down.

MEASUREMENT AND BASIS OF PAYMENT:

The areas measured for payment shall include the 500mm overlap required at shoulders or
adjoining existing vegetation or newly-laid sod. The area seeded and mulched will be measured
in square metres on slopes within the boundaries designated by the Engineer.

Payment will be made for seeding and mulching at the contract unit price per square metre and
shall be compensation in full for supplying all labour, equipment, and materials as herein
required.
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City OF GUELPH SS-24
SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE AND GATES

DESCRIPTION:

This specification covers the requirements for the supply and erection of chain link security
fence and gates.

MATERIAL:
Vinyl Coated Fencing Fabric:

Except as otherwise provided, steel wire fabric shall conform to the requirements of the current
specification for Zinc-Coated Steel Chain Link Fence Fabric, CAN/CGSB 138.1-96.

The fabric shall be 1200, 1500 or 1800mm wide (as stated in the Engineering Drawings), with a
uniform 50mm diamond pattern chain link mesh closed at the bottom edge by knuckling and at
the top edge by twisting to form a barb.

The black vinyl coated wire used for the manufacture of the fence fabric shall be coated before
weaving by thermally extruding or fusing the vinyl over the zinc coated steel core wire. The
minimum thicknesses applicable to the coatings shall be:

1. The minimum nominal diameter of the finished vinyl coated galvanized steel wire will be
4.26mm.
2. The minimum nominal diameter of the steel, zinc coated galvanized before weaving wire

shall be 3.5mm (No. 9 IWG).

3. The minimum vinyl coating thickness will be 0.380mm.

Posts and Rails

All posts and rails shall be of galvanized steel pipe and shall conform to CAN/CGSB-138.2-96.
All posts and rails shall be Type 1 and conform to the material requirements of ASTM 153,
Schedule 40 and shall meet the requirements of TABLE 1. The galvanized coatings shall be
applied by either electrolytic or hot-dip process and be electrostatically painted with two coats of
Black Carboxyl Modified Vinyl Chloride/Vinyl Acetate UCAR paint.

TABLE 1
O.D. (mm) [.D. (mm) Mass per metre

Line Post 60.3 52.5 5.44 kg
Top and Brace Rails 43.0 39.3 3.02 kg
End, corner or straining post
Gate post up to 3.0 metre single | 88.9 77.9 11.27 kg
Gate post up to 6.0 metre double
Gate post up to 4.5 metre single
Gate post up to 9.0 metre double 114.3 102.3 16.06 kg
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City OF GUELPH SS-24
SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE AND GATES

Tension Wire

Top and bottom wires shall be 3.5mm (No. 9 IWG) galvanized steel wire with not less than 92
g/m2 of zinc coating and the thermally extruded or fused black vinyl coating shall be not less
than 0.380mm in thickness.

Fasteners or Tie Wires

Fasteners shall be 3.5mm diameter (No. 9 IWG) galvanized steel or aluminum wire or 1.5mm
stainless steel, conforming to the requirements for fence fabric, except that galvanized steel or
non-corrosive metal bands will be permitted for fastening the fabric to posts and gate frames.
Fasteners or tie wires shall be black vinyl coated to match the entire system.

Stretcher Bars and Bands

Stretcher bars shall be 4.75mm x 19.05mm galvanized steel or heavier. Stretcher bar fastening
bands shall be at least 3.15mm x 19.05mm galvanized steel, or 4.75mm x 19.05mm aluminum.
Stretcher bars and fastening bands shall be black vinyl coated to match the entire system.

Gates

Gates shall be supplied in accordance with Standard Drawings in sizes defined as to the
distance between the inside faces of the gate posts, as shown on the Engineering Drawings.

Gates shall be constructed from 42.85mm O.D. galvanized steel pipe frames and 33.35mm O.D.
galvanized steel pipe braces, both conforming to the requirements for "Standard Weight" pipe,
A.S.T.M. Specification Designation A120. All joints shall be electrically welded and hot-dip
galvanized after welding, or otherwise treated by a procedure approved by the Engineer as
providing equivalent protection. The galvanized coatings shall be applied by either electrolytic or
hot dip process and be electrostatically painted with two coats of Black Carboxyl Modified Vinyl
chloride/Vinyl Acetate UCAR Paint.

Gates shall be constructed with the fabric placed on the side of the fence as directed by the
Engineer with the barbed edge at the top. The fabric and other components used on gates shall
match the adjacent fence fabric and shall be subject to the same quality requirements.

All gates shall be supplied with galvanized malleable iron hinges, latch and latch catch and shall
be capable of opening approximately 180 degrees. Double gates shall have a chain hook to
hold gates open and a centre rest with drop bolt for the closed position. Gate latches shall be
suitable for the use of padlocks which can be attached and operated from either side of the
gate.

Gates shall be supplied completely assembled.

Fittings and Hardware

All required fittings and hardware shall be of suitable aluminium alloy, steel, or malleable or
ductile cast iron, galvanized in accordance with A.S.T.M. Specification, Designation A153 and
electrostatically painted with two coats of Black Carboxyl Modified Vinyl Chloride/Vinyl Acetate
UCAR paint.

PAGE 2 OF 5



City OF GUELPH SS-24
SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE AND GATES

Fittings and hardware shall be designed so as to fit or fasten to the posts in the proper manner
without bending or distortion and shall be sound, free from defects and of adequate strength.

Zinc Coating

Zinc coatings shall be smooth and continuous, shall adhere tenaciously to the base metal and
shall be free from blisters, bare spots, projections or other defects not consistent with good
galvanizing practice.

The weight of zinc coating shall meet the requirements of Table 2.

TABLE 2

Minimum Requirements For Zinc Coating

Component Weight - gm./sq.m. | Preece Dips

Fabric and Wire 92 6

Posts and Rails 550 6

Frames and Braces 610 6

Cast Fittings 610 6

Other Fittings 610 6
CONSTRUCTION:
Grading

Prior to the erection of the chain link security fence, the Contractor shall remove any debris and
correct minor ground undulations so as to obtain a smooth uniform gradient. The space between
the surface of the ground and the bottom of the fabric shall not be less than 37mm and shall not
exceed 75mm.

After fence erection, the Contractor shall clean and trim the site, replace sod disturbed by
fencing operations, and restore the ground to a neat and satisfactory condition.

Posts

In determining the post spacing as shown on the plans, measurement will be made parallel to
the slope of the ground. All posts shall be placed in a vertical position and set accurately to line
and position as established by the Engineer.

Straining posts shall be installed at equal intervals not exceeding 150 metres where the distance
is greater than 150 metres between end or corner posts. Additional straining posts shall be
installed as directed by the Engineer where there are appreciable changes in vertical alignment.
Changes in line horizontally where the angle or deflection is 20 degrees or more shall be
considered as corners and corner posts shall be installed.

Posts in earth or concrete shall be set to the depth and dimensions shown in City of Guelph
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City OF GUELPH SS-24
SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE AND GATES

Standard detail SD-33. In such case, where the size of hole exceeds the minimum dimensions
of the footings as shown on the Standard Drawings, the Contractor shall either place the footing
against undisturbed soil or shall backfill the hole with suitable earth material compacted to a
density of 95% of maximum dry density (A.S.T.M. Designated D 698) and then bore a hole to
the required minimum dimensions.

Concrete Footings and Concrete Gate Rests

Concrete footings and gate rests shall be rough cast in the ground and domed above grade to
shed the water.

Concrete shall conform to the requirements of City of Guelph Standard Specification SS-27 SI.

Fence fabric shall not be installed until the concrete footings have cured for a period of not less
than 5 days.

Bracing

End and gate posts shall be braced to the nearest line post by means of a pipe brace placed in
the centre and parallel to the ground to form a brace panel. Corner and straining posts shall be
braced in the same manner but in two directions.

Pipe Rails

Pipe rails shall be attached to the tops of the posts by means of waterproof caps which shall be
fastened securely over the posts.

Tension Wire

The bottom tension wire shall be stretched tight and securely fastened to end, corner, gate or
straining posts with drop-forged turnbuckles and stretcher bar bands.

Fabric

The fabric shall be stretched taut and securely fastened to end, corner, gate and straining posts
with steel stretcher bars and steel or aluminum stretcher bar bands. Steel aluminum stretcher
bar bands shall be spaced at 300mm.

The fabric shall be securely fastened to the pipe rail and bottom tension wire with tie-wires at
450mm intervals and to the line posts at 300mm intervals. The tie-wires on the bottom tension
wire shall have not less than 2 twists.

The fabric shall be placed on the park/open space side of the posts unless otherwise directed by
Engineer/Landscape Architect.

Gates

Both single and double gates shall be hung with the fastenings provided in conformity with
Standard Drawings. Gates shall be hung approximately 37-75mm from the ground.
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City OF GUELPH SS-24
SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE AND GATES

Damage to Vinyl and Zinc Coating

All abraded and damaged galvanized surfaces shall be cleaned and painted. Damaged areas
shall be thoroughly wire brushed and all loose and cracked spelter coating removed, after which
the cleaned area shall be painted with two coats of a zinc pigmented paint approved by the
Engineer for this purpose. The cleaning of the damaged areas and the supply and application of
paint shall be at the Contractor's expense.

Vinyl coatings showing signs of breaks, cracking, wrinkling or looseness may be rejected and
replaced at the Contractor's expense.

MEASUREMENT FOR PAYMENT:
Chain Link Security Fence

Measurement for chain link security fence shall be made in metres following the contour of the
ground of the actual length of fence erected and shall include the length of brace panels and
gate openings.

Measurement for end, corner, gate and straining posts shall be made for each post erected, but
not line posts.

Gates

Measurement for gates shall be made of the actual number of openings in the fence for gates,
regardless of the size and type of gate erected.

BASIS OF PAYMENT:
Chain Link Security Fence

Payment will be made at the contract price per metre for the supply and erection of the fence
and line posts regardless of the nature of the material in which the posts are set. Such payment
shall be full compensation for the preparation of the site, the disposal of debris, the construction
of the concrete footings, the cutting of line posts where necessary, and the restoration of the site
to a neat and satisfactory condition.

End, Corner, Gate and Straining Posts

Payment will be made at the contract price per post for the supply and erection of end, corner,
gate and straining posts regardless of the nature of the material in which the posts are set. Such
payment shall be full compensation for the supply and installation of braces, the construction of
the concrete footings and the cutting of posts where necessary.

Gates
Payment at the contract price per opening will be full compensation for the supply and erection

of each size and type of gate together with the necessary fittings and hardware, and including
the construction of the centre rest in the case of double gates.
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City OF GUELPH SS-26

SPECIFICATIONS FOR DEMOLITION AND REMOVAL OF STRUCTURES

SCOPE:

The work under this section shall comprise the supply of labour and equipment as herein
required for the demolishing, salvaging, removing and disposing of the various items designated
to be removed or partially removed under this contract and for the backfilling of the resulting
trenches, holes and pits.

REMOVAL OPERATIONS:

1.

Demolition

Demolition shall be carried out in such a manner and with such equipment as not to
disturb adjacent pavement, utilities or other works to be left in place and with such care
as to leave undamaged, materials designated to be salvaged. Where a section of
pavement, sidewalk, curb and gutter, or other structure is to be removed, the broken
edges of the portions to be left in place shall where necessary be squared up and
trimmed to the lines specified by the Engineer.

Disposal of Debris

All debris shall be disposed of offsite at locations arranged for by and at the sole expense
of the Contractor.

Salvage

Catchbasin and manhole castings removed during the course of the work, and any other
material designated to be salvaged, shall be delivered to the City Yard on Municipal
Street.

Excavation

Excavation required for the work to be carried out under this specification shall be
performed in such a manner as to leave undisturbed, adjacent structures or other work to
be left in place and to save where necessary, for purposes of backfill, the acceptable
excavated materials. Where payment for the item to be removed is by the cubic metre,
excavation shall be carried out so as to permit the measurement by the Engineer of the
volume of concrete or masonry to be removed. Excavated material which is not required
for the backfilling of the void resulting from the structure removal shall be used for
embankment construction or disposed of offsite.

Backfilling and Trimming

After the removal or partial removal of the structure, where filling is required of the
resulting trench, hole or pit, the Contractor shall backfill to the required grade using the
excavated materials if suitable and imported materials as required and shall level and
trim the site to provide slight contours and adequate drainage. Backfill material shall be
placed in layers not exceeding 150mm and shall be compacted to 95% of the maximum
dry density in the case of earth and 100% of the maximum dry density in the case of
granular material.
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City OF GUELPH SS-26

SPECIFICATIONS FOR DEMOLITION AND REMOVAL OF STRUCTURES

MEASUREMENT FOR PAYMENT

1.

Removal of Pavements

The removal of pavements will be measured for payment in square metres in place. No
deductions will be made from the computed areas for the spaces occupied by manhole
and catchbasin castings. The removal of concrete pavement and asphalt covered
concrete pavement will be measured for payment whether on the roadway surface or
within an excavation. The removal of asphalt pavement will be measured for payment
only when the pavement forms the roadway surface. When asphalt is encountered
elsewhere within an excavation, it will be paid for at the contract price for earth
excavation. No payment other than at the contract price for earth excavation will be made
for the removal of bituminous treated base, prime and surface treatments.

Payment shall be based on the Contract unit price and number of square metres of
concrete sidewalk of the required width and thickness and shall be compensation in full
for all labour, equipment and material necessary to complete the work specified. The
work shall include all excavation, dewatering, disposal of excess excavated material,
bedding, expansion joints, supply and placement of concrete of the required strength to
the lines and grades as specified on the drawings, curing compound, finishing the
concrete, backfilling with acceptable material, compaction and surface grading and all
construction work necessary to complete the work as specified.

Removal of Sidewalks

The removal of concrete sidewalks and asphalt sidewalks will be measured in square
metres in place.

No deductions will be made from the computed areas for the spaces occupied by
manhole castings or gratings, utility or traffic poles, or fire hydrants.

Removal of Curb and Gutter

The term curb and gutter shall be construed as meaning curb, gutter, combinations of
curb and gutter, setbacks, bullnoses, and gutter outlets. Measurement for removal will be
made horizontally in linear metres along the faces adjacent to the pavement. Payment
will be made for the removal of either concrete curb and gutter or asphalt curb and gutter
without further separation into types. No deduction will be made from the measured
lengths for the spaces occupied by manhole and catchbasin castings. Where the removal
includes runs of curb and gutter which converge to form bullnoses, each run will be
measured for payment and such measurement will be deemed to include the concrete
fillet within the bullnose.

Removal of Manholes, Catchbasins and Ditch Inlets

Where manholes, catchbasins and ditch inlets are to be removed in their entirety,
payment will be made without separation into types for each unit removed.
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City OF GUELPH SS-26

SPECIFICATIONS FOR DEMOLITION AND REMOVAL OF STRUCTURES

Removal of Fences, Guide Rails and Guide Posts

Where fences, guide rails and guide posts are to be removed, measurement will be made
horizontally in linear metres of the actual length of run of each type of installation
removed.

Removal of Sewers

The removal of sewers will be measured horizontally in linear metres. There will be no
deduction in length for the spaces occupied by intermediate manholes, catchbasins or
ditch inlets.

Removal of Concrete Structures, Culverts and Other ltems

The removal of concrete structures, culverts and other items not previously referred to
may be paid for by each, by lump sum, by the cubic metre or by such other method as
the contract may call for. Where the contract calls for payment by the cubic metre,
measurement will be made of the total volume of material making up the structure,
portion of structure or group of structures designated for removal under the contract item
including mortared masonry, concrete or material embedded in the concrete.

Imported Backfill Materials

Imported backfill material will be measured for payment in accordance with the
specification for the material required and used.

Earth Excavation

Earth excavation in the course of demolition operations and subsequently wasted or used
for backfill or embankment construction will not be measured for payment under this
specification. When, however, such excavation overlaps excavation required for other
work under the contract, then the overlapping excavation shall be paid for in accordance
with the specification for such other work.

BASIS FOR PAYMENT

1.

General

Payment at the contract prices for the tender items covered by this specification shall be
full compensation for demolition, for the disposal of debris, for salvage where specified,
for earth excavation required for the demolition and for the subsequent disposition of the
excavated material and for the backfilling of the resulting trenches, holes and pits except
that imported backfill will be paid for separately in accordance with the specification for
the material required and used.

Overlapping Removals

When it is necessary to remove a section of pavement, sidewalk, curb and gutter or
similar item in order to remove a culvert, sewer or other structure lying beneath, payment
will be made for each item removed in accordance with the specification for its removal.
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City OF GUELPH SS-26
SPECIFICATIONS FOR DEMOLITION AND REMOVAL OF STRUCTURES

Overlapping Excavation

The volume of any excavation quantity measured for payment will include the volume
within the established lines of the excavation, of pavement, sidewalk, curb and gutter,
and any other structure or portion of structure removed in conjunction with the excavation
except, however, it will not include the volume of pavement, sidewalk, curb and gutter
and similar items which are removed from the surface but which do not overlie materials
to be excavated directly beneath.

2. Rip-Rap
Where broken concrete or masonry is used for rip-rap construction, the placing of the rip-
rap will be paid for separately under the appropriate tender item and will not be part of the
work to be carried out under this specification.

3. Plugging Catchbasin Laterals

When the contract calls for the removal of catchbasins, catchbasin lateral sewers shall be
plugged with concrete as directed by the Engineer except where it is proposed to connect
a new catchbasin to the existing lateral. Such plugging of laterals shall be deemed to be
incidental to catchbasin removal and no additional payment will be made therefor.

4, Cutting Pavement

When the Contractor is required to remove bituminous pavement under this contract, he
shall carry out this work in such a manner as to leave undamaged the pavement which is
to be left in place.

To ensure this result, he shall use power spades, power saws or other suitable means to
cut the pavement along the limits required by the work or specified by the Engineer
before commencing removal operations. Cutting of pavement as herein required shall be
deemed to be incidental to bituminous pavement removal and no additional payment will
be made therefor.

5. Traffic Islands

When the contract calls for the removal of traffic islands, the lump sum price for such
removal shall include compensation in full for removing all concrete curbing, asphalt or
concrete surfaces, concrete pole bases, and any other structures situated thereon and no
additional payment will be made therefor.

6. Metal Railings

Compensation for removing metal railings and similar incidental hardware attached to
concrete retaining walls, steps and other structures shall be deemed to be included in the
contract price for removing such structures and no additional payment will be made
therefor.
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CiTY OF GUELPH SS-27

SPECIFICATIONS FOR READY MIXED CONCRETE

1.

The Concrete supplier shall certify:

a)
b)
c)

d)

a)

b)

That their plant, equipment, and all materials to be used in the concrete comply
with the requirements of the latest revision of C.S.A. Standard A23.1;

That the mix proportions selected will produce concrete of the specified
performance, quality and yield;

That the strengths will comply with the requirements of Clause 4.4.6.7 of C.S.A.
Standard A23.1.

That the aggregates to be used in the concrete mix meet the requirements of
OPSS 1002.

The concrete supplier shall assume responsibility for the concrete mix proportions;
however, he shall forward his proposed mix design to the-owner prior to delivering
concrete to the Contract.

The concrete supplier shall provide proof that his aggregate sources are on the
M.T.O.'s current Concrete Aggregate Sources List and that his plant is certified by
the Ready Mixed Concrete Association of Ontario.

The requirements for concrete used in curbs, gutters, sidewalks, other slabs on grade,
manholes, catchbasins, pole bases and small retaining walls exposed to de-icing salts
are as follows:

a)
b)
C)
d)
e)
f)

9)
h)
i)

)

Type GU (10), Normal Portland Cement shall be used in the mix.
Specified Compressive Strength - 32 MPa at 28 days.

Minimum cementing materials content — per OPSS 1350.
Water/cement ratio - 0.45 maximum.

Nominal size of course aggregate - 20mm.

Slump at point of discharge - 80mm maximum.

Slump for slip forming applications - 30mm maximum.

Air entrainment - 6 1/2% + 1 1/2%.

Chemical admixtures — per OPSS 1350.

Supplementary cementing materials — per OPSS 1350.

The requirements for concrete used as fill concrete, or as bedding encasement for
sewers not exposed to freeze/thaw cycles are as follows:

a)
b)
C)
d)
e)
f)
9)
h)

Type GU (10) Normal Portland cement shall be used in the mix.
Specified compressive strength - 15 MPa at 28 days.

Minimum cement content — per OPSS 1350.

Water/cement ratio - 0.66 maximum.

Nominal size of coarse aggregate - 20mm.

Slump at point of discharge - 2100mm maximum.

Air entrainment - 5 1/2% + 1 1/2%.

Chemical admixtures — per OPSS 1350.
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CiTY OF GUELPH SS-27

SPECIFICATIONS FOR READY MIXED CONCRETE

5.

The requirements for concrete used as encasement for utility ducts are as follows:

a)
b)
C)
d)
e)
f)
9)
h)

Type GU (10) Normal Portland cement shall be used in the mix.
Specified compressive strength - 20 MPa at 28 days.

Minimum cement content — per OPSS 1350.

Water/cement ratio - 0.60 maximum.

Nominal size of coarse aggregate - 10mm.

Slump at point of discharge - 150mm maximum.

Air entrainment - 5 1/2% + 1 1/2%.

Chemical admixtures — per OPSS 1350.

The requirements for concrete used as unshrinkable fill are per OPSS 1359.
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CiTY OF GUELPH SS-29
SPECIFICATIONS FOR CONCRETE PAVERS

SCOPE:

The work under this section shall comprise the supply of all labour, equipment and
materials for the construction of pavements using interlocking concrete pavers as
indicated on the drawings or as directed by the Engineer.

PREPARATION FOR PAVING:

The sub grade shall be levelled and shaped to the lines and cross-section as indicated on
the drawings or specified by the Engineer, and compacted to 95% of maximum dry
density (A.S.T.M. Designation D.698).

Base material shall consist of 150mm of Granular "A" for sidewalks and 250mm Granular
"A" for driveways compacted to 100% of maximum dry density and 40mm of sharp,
mortar sand or limestone screenings for levelling bed.

INTERLOCKING CONCRETE PAVERS:
Interlocking Paving Stone shall be “Pavestone Plus Inc.” Cobble 100 or approved equal.

Paving stones shall be 200mm x 100mm x 60mm. 80mm thickness for heavy vehicular
applications.

Pavers shall be manufactured using no slump concrete with 6% air entrainment
consisting of aggregates conforming to CSA A23.1 and type 10 portland cement having a
strength of 55 MPa. The design and dimensions of the pavers should be close to that
indicated on the drawings; however, other designs will be acceptable provided the size
and shape fit neatly into the area of application. The pavers shall be supplied in approved
colours and laid to form a repeating pattern acceptable to the Engineer. The Contractor
shall construct a mock-up of the pavement on site for the Engineer's approval and
subsequent work shall match the approved laying sequence.

INSTALLATION OF PAVERS:

Pavers shall be installed on the asphalt base to the layout indicated on the drawings or
as otherwise directed by the Engineer.

Prior to placing the pavers, the Contractor shall lay a 40mm thick bed of sharp mortar
sand or limestone screenings over the granular base. The Contractor shall then press the
bricks into the sand bed, true to form and grade, and tap and mechanically vibrate them
into place to set them in position. Joints shall be no more than 3.0mm in width, uniform
and aligned accurately for the full extent of the paving surface.

Surface plane tolerance shall not exceed 2.0mm.

Clean, sharp, fine sand, free from all organic and deleterious substances shall be
brushed into the joints and the pavement surface sprayed with water to consolidate the
sand. This process shall be repeated until the joints are completely filled.

Pavers shall be accurately sawn where necessary to provide a continuous and uniform
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CiTY OF GUELPH SS-29
SPECIFICATIONS FOR CONCRETE PAVERS

pattern. Cutting pavers with a hammer will not be permitted.

MEASUREMENT AND BASIS OF PAYMENT:

Measurement will be made in square metres computed from the length and width of the
area covered by concrete pavers to the limits shown on the drawings or designated by
the Engineer.

Payment will be made at the contract unit price per square metre for each type of paver
specified and shall be full compensation for all labour, equipment and material necessary
to complete the work as specified.

The work shall include all earth excavation and grading as required, placing and
compacting the granular bedding, placing the sand bed, setting the bricks and filling the
joints, all in accordance with the contract requirements and manufacturer's
recommendations.
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City OF GUELPH SS-30
SPECIFICATIONS FOR LAYOUT FOR CONTRACTOR

SCOPE:

The work under this item shall comprise the supply of labour, materials and equipment
required to perform layout of all works listed in the Tender Form as shown on the contract
drawings.

Contractor lay-out shall apply in accordance with the General Conditions of Contract GC
7.02.

Project Control

The Contract Administrator will provide a minimum of two control points and co-ordinates
necessary to establish horizontal control at the project site. The Contractor will be
responsible for establishing additional control points necessary for complete layout
throughout the project.

The Contractor shall protect reference and lay-out points set by the Contract Administrator,
and shall be responsible for the replacement of all hubs initially established by the
Corporation. The City of Guelph will re-establish hubs and other layout points upon
written request and at the expense of the Contractor.

Excavation and Grading

The Contractor will provide offset hubs at 10.0 metre intervals, on both sides of the right-
of-way. The offset hubs will be accurate for the purposes of excavation and grading only.
The offset hubs shall not be used for the setting of curb string line or the installation
of manholes and catch basins.

The Contractor will provide sufficient layout points to establish intersection radii for the
purposes of excavation and grading.

Manholes and Catchbasins

The Contractor will provide one offset hub and one marker stake for each manhole and
catch basin. The hub will indicate an offset to the centreline of the grate. It will be the
responsibility of the Contractor to determine any additional offsets required to ensure that
the pre-manufactured structures are installed such that the final centreline of the grate is in
accordance with the offset hubs. It will be the responsibility of the Contractor to take
into account the tapered sections of catch basin manholes and their respective
offsets to the centre of the precast base. The Contractor shall measure the offset
required for each structure delivered to the project site and submit a written account
to the Contract Administrator before installation of any catch basin or manhole.

The stations, offsets and final top of grate elevation for manholes and catchbasins shall be
set in accordance with the Contract Drawings.

Curb Layout

It will be the responsibility of the Contractor to provide layout of all curb. Curb shall be laid
out using a combination of total station equipment, horizontal alignment and stations and
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City OF GUELPH SS-30
SPECIFICATIONS FOR LAYOUT FOR CONTRACTOR

offsets described on the Contract Drawings. The Contract Administrator will provide the
Pavement Elevations Drawings(s) in digital and printed format. Other digital drawings will
not be provided, nor will individual co-ordinates.

The Contractor will be responsible for installing two curb stakes at 10 metre intervals, both
left and right of centreline. The first stake shall be a wooden hub set flush to the ground
and marked with a nail. The other stake shall be a wooden marker stake indicating
chainage and offset from the nail.

The Contractor is hereby advised that all curb stakes must be laid out a minimum of two
(2) working days in advance of the curb construction. The City Survey Staff will confirm
and verify the accuracy of the hubs at random intervals. It will be the Contractor’s
responsibility for the protection of the hubs prior to curb construction. The City of Guelph
will not be held responsible for damaged hubs, nor the final accuracy at the time of curb
construction.

Grade Sheets

It will be the responsibility of the Contractor to calculate grade sheets for both grading and
curb construction. The Contract Administrator will provide Pavement Elevations Drawing(s)
in digital and printed format. The Contractor shall provide three copies of the grade sheets
to the Contract Administrator. One copy will reside with the Site Inspector, one copy with
the City Survey Staff and one copy for the permanent construction file.

Curb grade sheets shall contain the following minimum information for each layout hub:
chainage, offset, stake elevation, proposed grade, cut or fill.

Line Painting

The Contractor shall be responsible for pre-marking the lane widths and tapers as shown
on the Contract Drawings.

The Contractor shall lay-out all other information necessary for the construction of the
complete project in accordance with the Contract Drawings.

Payment

Payment on a lump sum basis for the above work shall be full compensation for all labour,
equipment and material required to do the work. The item will be paid in increments
proportionate to the value of the work completed relative to the total estimated value of the
contract.
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City OF GUELPH SS-31
SPECIFICATIONS FOR PLANTING OF TREES

Tree Protection Zones

The following is a chart showing minimum required distances for determining a Tree
Protection Zone (TPZ) for City-owned trees located on a City Street, in parks and trees on
private property. Some trees and some site conditions may require a larger TPZ.

Tree Protection Zones:

Trunk Minimum Protection Distances - .

Diameter Required2 M_lnlmum Protec_tlon

(DBH)* City-owned and Private Trees Distances Required
Whichever of the two is greater:

<10 cm 1.2m The drip line* or 1.2 m

10° — 29 cm 1.8 m The drip line or 3.6 m

30-40cm 24m The drip line or 4.8 m

41 — 50 cm 3.0m The drip line or 6.0 m

51 -60cm 3.6m The drip line or 7.2 m

61 —-70cm 4.2 m The drip line or 8.4 m

71 —-80cm 4.8m The drip line or 9.6 m

81 -90cm 54m The drip line or 10.8 m

91 - 100 cm 6.0m The drip line or 12.0 m

>100 cm 6 cm protection for each 1 cm 12 cm protection for each 1 cm

diameter or dripline plus 1 meter® diameter or the drip line®

!Diameter at breast height (DBH) measurement of tree stem at 1.4 metres above the

ground.

“Tree Protection Zone distances are to be measured from the outside edge of the tree

base.

®Diameter (10 cm) at which trees qualify for protection under the private tree by-law.

“The drip line is defined as the area beneath the outer most branch tips of a tree.

Converted from ISA Arborists’ Certification Study Guide, general guideline for tree
protection barriers of 1 foot of diameter from the stem for each inch of stem diameter.

®Or dripline plus 1 meter, whichever is greater

Within a TPZ there must be:

e NO construction;

no altering of grade by adding fill, excavating, trenching, scraping, dumping or
disturbance of any kind.

no storage of construction materials, equipment, soil, construction waste or debris.
no disposal of any liquids e.g. concrete sleuth, gas, oil, paint.

no movement of vehicles, equipment or pedestrians.

no parking of vehicles or machinery.

directional micro-tunnelling and boring may be permitted within the limits of a TPZ.
open face cuts outside a TPZ that are consistent with an approved plan and that
require root pruning, require the services of a qualified arborist or approved tree
professional. An exploratory dig, either by hand or using a low water pressure hydro
vac method, must be completed prior to commencing with open face cuts outside
the TPZ.
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City OF GUELPH SS-31
SPECIFICATIONS FOR PLANTING OF TREES

The above mentioned requirements are for the area(s) designated as a TPZ. These
requirements should also be implemented outside the TPZ in areas where tree roots are
located. The roots of a tree can extend from the trunk to approximately 2-3 times the
distance of the drip line.

Tree Protection Barriers

e Tree protection shall be installed in accordance with the City’s Tree Protection
Policy and Specifications for Construction near Trees. Within a City road allowance
where visibility is a consideration, 1.2m (4ft) high orange plastic web snow fencing
on a 2"x 4” frame should be used

e All supports and bracing used to safely secure the barrier should be located outside
the TPZ. All supports and bracing should minimize damage to roots.

e Where some fill or excavate must be temporarily located near a TPZ, a plywood
barrier must be used to ensure no material enters the TPZ.

e Root protection shall be installed where required in construction access locations in
order to protect tree roots from compaction during construction. Root protection
shall consist of a combination of filter fabric, clear crushed stone (half to three
qguarter inch diameter) placed in layer 15cm deep, and steel plating or other
material, as approved by the Engineer.

e Any area designated for stockpiling of excavated soil must be fenced with sediment
control fencing. Sediment control fencing shall be installed in the locations as
required. The sediment control fencing must be installed to Ontario Provincial
Standards (OPSD-219.110) to the satisfaction of the Engineer. The sediment
control fencing can be attached to the tree protection hoarding.

e See SD-90a for Schematic detail.

Tree Protection Signage

A sign that is similar to the illustration SD-90c may be required to be mounted on all sides
of a Tree Protection Barrier for trees protected by the Private Tree By-law. The sign
should be a minimum of 40cm x 60cm and made of white gator board or equivalent
material.

e Once all tree protection measures are in place, notify City for inspection.

e Broken or damaged branches, roots and bark are to be remedied with timely
treatments by a certified arborist.
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City OF GUELPH SS-32
TRUNCATED DOME DETECTABLE WARNING PLATES

Truncated Dome Detectable Warning Plates

Where specified on the contract drawings, Truncated Dome Detectable Warning Plates
are to be installed on sidewalk ramps to warn visually impaired pedestrians that they are
entering the roadway. All installations are to be completed in accordance with City
Standard Drawings SD-4, SD-4A, SD-4B and SD-4C as applicable (which are all
appended to these specifications) and in accordance with the following requirements:

o Plates are to be cast iron material with “Safety colour yellow” powder coat finish

o Plates are to be set back 150-200mm from back of curb and approximately 200mm
from the edge (side) of curb ramp/sidewalk

o Plates are to be parallel with curb radius (ie. not necessarily perpendicular to
direction of pedestrian travel). This may require the use of radial plates versus
square plates on larger radii.

o A minimum of two 610mm x 610mm plates are to be used at any one sidewalk ramp

o Plates are available in 18" x 24” (457 x 610mm), 24” x 24” (610 x 610mm), and 24" x
30” (610 x 762 mm) ‘square’. Radial plates are available in various radii, including
10, 15, 17.5’, 20’, 25, 30’ and 35'. Careful consideration of radius selection is
required as the plate radius must be close to the back of curb radius and not edge of
pavement radius.

The following four manufacturers are approved suppliers of the cast iron warning plates:

East Jordan Iron Work Star Pipe Canada Inc.
East Jordan, Michigan 1144 Industrial Road,
Ontario Branch: Cambridge, ON N3H 4w4
159 Sugar Maple Road, Toll Free: 1-888-893-7827
St. George, N NOE 1NO Phone: 519-650-1550
Phone: 519-448-3395 Fax: 519-650-1553

Fax: 519-448-3393

Bibby-Ste. Croix

Richard Lengyell

Ontario Sales Manager
1757 Burlington Street East
Hamilton, ON N3L 2Y6

Toll Free: 800-982-5681
Fax: 905-312-1434

Neenah Foundry
Neenah, Wisconsin
Ontario Representative:
Crozier/Ashleigh Suffron

1 Yonge Street, Suite 1801
Toronto, ON M5E 1W7
Phone: 1-866-624-9722

MEASUREMENT FOR PAYMENT:

Measurement for payment made under this item shall be on an each basis for each plate
installed as per specifications regardless of size/shape.

BASIS OF PAYMENT:

Payment at the contract unit price shall be full compensation for all labour, equipment and
material required to do the work as specified herein.
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CiTY oF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

SECTION 1 - GENERAL

1.1

1.2

1.3

1.4

REGION OF WATERLOO AND AREA MUNICIPAL SUPPLEMENTAL
SPECIFICATION

The work shall comply with Region of Waterloo and Area Municipal
Design Guidelines and Supplemental Specifications for Municipal
Services Part A, Part C, Part D and Part E (drawings only) except as
amended or extended herein.

PLOT OF UTILITIES NOT GUARANTEED

The Corporation assumes no responsibility for the completeness or
correctness of the Plans with respect to existing underground utilities and
structures and should the plots of such be found incorrect or incomplete
the Contractor shall have no claim on that account.

DAMAGE TO PROPERTY, BUILDINGS AND OTHER STRUCTURES

If, in the opinion of the Engineer, the excavation for the sewer may cause
damage to buildings or other structures adjacent to the work, the Engineer
may direct that such buildings or other structures be underpinned or
otherwise supported or protected, or that special sheathing be driven in
such a manner and to such a depth as he deems necessary, or that only a
short length of trench be opened at one time or that the trench be securely
sheathed and braced on all sides and the permanent works be constructed
in the same, and the trench backfilled before another opening is made.
The Contractor shall at no expense to the Corporation except as specified,
perform the work as directed, and the Contractor shall not be relieved of
responsibility for any damage that may occur by reason of the Contractor’s
operations.

PROTECTION OF UTILITIES FROM DAMAGE

The Contractor shall at his own expense, and in a manner approved by the
Engineer during the progress of the work, sustain in their place and protect
from injury any and all water or gas mains, public or private sewers or
drains, conduits, subways, steam and pneumatic pipes, sidewalks, service
pipes, curbs, utility poles, cables and conduits and all other structures or
property in the vicinity of this work whether over or underground, or which
appear within the trench or tunnel, and he shall assume all costs and
expenses for damages which may be occasioned by injury to any of them.
The Contractor shall at all times have a sufficient quantity of timber and
plank, chains, etc., on the site, and shall use the same as required for
sheathing or sheet-piling and bracing the sides and ends of excavations,
and for sustaining or supporting any and all structures that are
endangered. If any damage should occur to such mains, sewers, pipes,
poles, etc., during the course of the work or due to the work, the
Contractor shall be fully responsible therefore and shall relieve the
Corporation fully of any responsibility in the matter. The Contractor shall
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CiTY oF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

1.5

1.6

1.7

protect all water and service pipes from freezing. Should the Contractor fail
to do so, the Engineer may protect such mains and service pipes or in the
event of their having suffered injury, may immediately replace or repair
them, charging the cost thereof to the Contractor. The Contractor will be
held fully responsible for damages resulting from the freezing of such
services.

SUPPORT OF UTILITIES AND MAINS

Where material is ordered by the Engineer to be left in place to support
water and gas mains or services, public or private sewers or drains etc.,
which appear in or cross the trench, the Contractor shall be compensated
for the material in accordance with the General Conditions. Where existing
cast iron watermains are undermined or the pipe bedding is otherwise
disturbed during the course of the work or due to the work, the existing
watermain shall be removed, to a point one metre beyond the limit of such
undermining on each side of the trench or excavation, and replaced with
new watermain pipe. Compensation for the removal and replacement of
such watermain sections will be made under contract items in the
Schedule of Items and Prices or as extra work in accordance with the
General Conditions.

RELOCATING AND REBUILDING EXISTING STRUCTURES AND
UTILITIES

Should the location or position of any structure be such as, in the opinion
of the Engineer, to require its removal, realignment or change, such work
shall, subject to the provisions of the General Conditions, be without cost
to the Contractor for the work of removal, realignment or change only, but
such structures shall be stripped or uncovered or supported or sustained
by the Contractor, at the Contractor’s own expense before such removal or
before and after such realignment or change, as constituting part of the
Contract; and the Contractor shall not become entitled to claim any
damage or extra compensation from or on account of the presence of such
structure or on account of any delay due to removal or rearrangement of
the same. The Contractor shall be entitled to such an extension of the time
for the completion of the Contract as the Engineer shall decide is
equivalent to the time that the work has been delayed by the removal,
realignment or change of any such obstruction.

MAINTAINING FLOW OF SEWERS AND DRAINS

The Contractor shall permanently provide for and maintain gas and water
services and the flow of all sewers, drains, house or inlet connections, and
all water courses which may be met with during the progress of the work.
The Contractor shall not allow the contents of any sewer, drain or house or
inlet connection to flow into the trench; and shall immediately remove from
the proximity of the work all offensive matter using such precautions in so
doing as may be directed by the Engineer. There shall be no
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CiTY oF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

1.8

1.9

measurement for payment for the work of this section.

PROTECTION AND RESTORATION - RAILWAYS

In the event of the sewer lying adjacent to, or crossing, any railway track or
tracks, the Corporation will request the railway company affected to protect
its tracks in any manner deemed necessary by it without expense to the
Contractor. On the completion of such protective work on the part of the
railway company, or on receipt of advice from it that such protective work
is deemed unnecessary, the Contractor shall be permitted to enter upon
the right-of-way in order to perform the work necessary for the carrying on
of his contract and the Contractor shall assume all risk and responsibility in
connection therewith.

Should there be a settlement of, or injury to, the tracks or other structures
belonging to the said railways, as a consequence of the neglect or refusal
of the Contractor to properly sheath the trench or otherwise support the
ground through which the trench is excavated, or because of the
inadequate, insufficient or otherwise unsuccessful method or means of
support employed, the Engineer may authorize the railway to realign,
regrade, resurface, and ballast such track or tracks and restore the same
to the condition existing before the commencement of the work, or to
similar condition, and the cost thereof shall be deducted from any monies
due or to become due to the Contractor.

In the event that the sewer is constructed in open cut in order to cross the
railway track, the Contractor shall give the Engineer sufficient notice in
order to arrange with the railway to lift their track. The method of
construction across the property shall be subject at all times and in all
respects to the railway's approval. Upon completion of construction, the
railway will re-lay the track lifted. The cost of lifting and re-laying the track
shall be borne by the Corporation. This work will be carried out at times
which are convenient to the railway affected, and the Contractor will not be
allowed extra remuneration if this work is performed either at night or on
Saturdays and Sundays or on Statutory holidays.

The presence of an Inspector employed by any railway company or
commission shall not relieve the Contractor of responsibility. All accounts
issued by the Railway Company for the costs of providing a Railway
Construction Inspector will be borne by the Corporation.

The costs of any Flagging that may be required to control the operations of
the railway as a result of the Contractor's operations will be borne by the
Corporation.

PROTECTION AND RESTORATION - ROAD ALLOWANCES

Unless otherwise specified, all trenches, which encroach on the travelled
portion including shoulders, of a gravel road or driveway shall be backfilled
with the select excavated material and consolidated to within 600mm of
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CiTY oF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

1.10

the surface. The remaining 600mm shall be backfilled with 450mm of
Granular "B" topped by 150mm of Granular "A" the full width of the cut.
The surface must be left smooth and level and mounding will not be
permitted.

The Contractor shall be responsible for maintaining the trench in good
condition after backfilling until such time as the period of guaranteed
maintenance has expired. The Contractor shall also be responsible for
replacing all roadway culverts damaged by the Contractor’s operations,
cleaning and restoring all ditches to the satisfaction of the Engineer,
cleaning of all roadway culverts and replacing, repairing and cleaning of all
other structures damaged or disturbed by the Contractors operations.

Where an open cut is made in a paved road or paved driveway, the cut
across the paved surface and shoulders, or from curb to curb as the case
may be, shall be backfilled with the select excavated material and
consolidated to within 700mm of the surface. The remaining 700mm shall
be backfilled with 450mm of Granular "B" and 200mm of Granular "A" and
finished with a 50mm temporary bituminous surface. This temporary patch
shall be maintained in good repair by the Contractor until the final paving
has been completed. The permanent pavement shall not be constructed
until the authority of the Engineer has been obtained in order that the
backfilling shall have been properly consolidated. Unless otherwise
specified, the permanent and final paving of the cut on paved streets and
paved driveways shall be done prior to the acceptance of the work, by a
paving contractor approved by the Engineer at the Contractor's expense.
This paving shall be carried out in accordance with Corporation's
specifications for paved roads and shall be under the supervision of an
Inspector of the Corporation. Reconstruction of all sidewalks, curbs,
driveways, ditches, lawns, boulevards, rockeries, etc., shall be at the
Contractor's expense. Should any defect in said permanent paving
become manifest within the period of guarantee as a result of any defect in
the workmanship or in materials used in the construction of the sewer or
any of its appurtenances or connections, the Contractor will be required to
repair such defects at the Contractor's own expense. The Engineer shall
be sole judge in determining the extent and damage arising from such
defect.

The pavement or sidewalk over any unauthorized excavations made by
the Contractor in any roadway, driveway or sidewalk shall be permanently
renewed at the Contractor's expense.

The above requirements as to temporary paving, permanent paving and
as to repairing and relaying curbs, gutters and sidewalks shall apply to all
trenches for services and to all other excavations as well as to sewer
trenches.

PROTECTION AND RESTORATION - EASEMENTS

Where required in this Contract and where shown on the plans, the
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CiTY OF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

1.11

Corporation shall acquire the necessary easements for constructing the
sewer across or under private property.

The Contractor shall not enter upon or occupy, with workers, tools
machinery, or materials of any kind, the lands outside of the easements
provided, except after written consent has been received by the Engineer
from the proper parties. All rentals and damages for the use of private
lands shall be paid by the Contractor.

Prior to the commencement of any construction within the boundaries of
the easements, snow fences may be supplied by the Corporation in which
case the fences will be erected and maintained by the Contractor, along
the boundaries of the easements.

It is the intent of these specifications to ensure that all precautions are
exercised by the Contractor during the progress of this work for the
protection and preservation of all trees, shrubs, flowers, retaining walls,
dams, bridges, and all other things which may be encountered during
construction and that the easement is left in the same or better condition
which existed prior to the commencement of construction.

Prior to the installation of sewers, the topsoil shall be stripped to its full
depth and stockpiled by the Contractor, and on completion of the sewer
installation the topsoil shall be replaced and regraded by the Contractor to
its original depth and contour under the supervision of and subject to the
approval of the Engineer.

Where regrading of topsoil is not deemed to be satisfactory due to frost or
freezing weather, or any other condition, the Contractor will be required to
regrade, re-rake or otherwise make good any unevenness or settlement
when ground and weather conditions permit.

All fences, gates, or walls which are removed by the Contractor in order to
provide access to or for construction of the works or any other purpose
must be re-erected by the Contractor in their original positions, unless
ordered otherwise, including provision of new footings for posts and stays
similar to those existing.

CLEANING OF MAINTENANCE HOLES AND SEWERS

The Contractor shall be responsible for cleaning out sewers and
maintenance holes when so directed by the Engineer. Should the
Contractor fail to complete the clean out of the maintenance holes or
sewers to the satisfaction of the Engineer within 24 hours of receipt of
such an order from the Engineer in writing, the Corporation shall perform
the clean out at the expense of the Contractor. In the event that the debris
has caused a main block or the potential exists for a main block, the City
will clean out the debris and back charge the Contractor at the discretion
of the Engineer.
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CiTY OF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

1.12

STUBS

All sewers not ending at a maintenance hole shall be plugged with a
watertight plug supplied by the manufacturer for that purpose. On sewers
too large to be plugged with a manufactured plug, the Contractor shall
construct a watertight brick bulkhead satisfactory to the Engineer.

The cost of plugging the ends of stubs shall be included in the Contractor's
tendered prices for sewers.

No stub shall be backfilled until the Engineer informs the Contractor that a
survey crew has obtained all necessary ties and elevations on the stub.
Should the Contractor backfill a stub without permission from the
Engineer, the Contractor shall re-excavate and expose the stub at the
Contractor’'s expense so that the survey crew can obtain the necessary
information.

SECTION 2 - MATERIALS

2.1

2.2

2.3

2.4

APPROVED AND ALTERNATIVE PIPE MATERIALS

The Contractor will not be permitted to “mix and match” pipe materials on
a project. Once the Contractor has proposed and the Engineer has
accepted the type and grade of material to be supplied for a particular pipe
size and function, the contractor shall not use any other pipe material for
such size and function anywhere on the project.

CORRUGATED STEEL PIPE (CSP)

Corrugated Steel Pipe and Couplings shall conform to Ontario Provincial
Standard Specification (OPSS) 1801. Corrugated Steel Pipe (CSP) may
only be used for storm sewer mains outside of the road allowance.
Fabricated tees and fittings supplied by the pipe manufacturer shall be
used with CSP, 450mm to 1500mm.

CONCRETE

City of Guelph Specification SS-27-Sl, CSA Standard A-23-1 and OPSS
900 shall apply to all concrete work under this contract.

PRECAST MAINTENANCE HOLES

Precast maintenance holes shall be manufactured to conform to the
requirements of CSA A257.4 and A.S.T.M. Designation C478M. Wall
thickness of sections, other than top sections of 1200mm diameter
maintenance holes, shall conform to Wall "B" in A.S.T.M. Designation C76.
The top section of 1200mm diameter maintenance holes shall be a
minimum of 1200mm height, shall be tapered and the wall thickness at the
top shall be 225mm minimum. Lifting holes shall be cast-in-place, and
shall be diametrically opposite. Steps shall be cast-in-place.
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CiTY oF GUELPH SS-100

SPECIFICATIONS FOR SEWERS

SECTION 3 - CONSTRUCTION

3.1

3.1.1

3.1.2

EXCAVATION

GENERAL

Unless otherwise shown on the plans, specified or authorized all pipe
sewers, house connections or drains shall be constructed in open trench.
The contractor shall confine all excavations to the designated work area
for this contract. The work area shall be confined to the road allowance
and easements shown on the drawings. Any excavation beyond the
designated work area shall be restored in accordance with the Engineers
direction. In the absence of other direction from the Engineer, backfill of
such excavation shall be compacted to 100% relative dry density to ASTM
D698.

Where, in the opinion of the Engineer, conditions are not suitable for the
use of trenching, excavating or other special machinery, the Contractor
shall, upon the written order of the Engineer, carry out the work without the
use of such machinery and no allowance will be made to the Contractor as
a result of such restrictions.

Where the Engineer deems it necessary, for the protection of utilities, the
Contractor shall excavate the trench with vertical walls with suitable
shoring as per OHSA, and the Contractor shall not be entitled to any
additional remuneration.

The breaking of frost shall be in a manner satisfactory to the Engineer.
The breaking of frost by dropping a backhoe bucket from any height is not
acceptable. Should the method of frost breaking adopted by the Contractor
result in excessive noise, ground vibration or damage or possibility of
damage to adjacent buildings or other structures, including mains or
services, then the Contractor shall adopt a method which will eliminate
these conditions and he shall not be entited to any additional
remuneration therefore.

MATERIAL TO BE EXCAVATED

Excavation shall include solid or disintegrated rock, shale, hardpan, clay,
boulders, earth, rocks, or any other material of any nature which interferes
with the construction work.

Where test borings are made of the ground adjacent to the line of work,
the character of the soil and the approximate location of the test holes may
be indicated on the plans. These borings are made to enable the works to
be designed, and no responsibility is assumed by the Corporation for their
exactness or completeness. Tenderers are expected to make such
examination of the soil, as they may feel necessary in order to satisfy
themselves as to the conditions to be encountered.
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SPECIFICATIONS FOR SEWERS

3.2

SECTION 4

41

The Contractor will be required to assume all risks arising from or out of
the nature of the materials to be excavated in order to accommodate the
structures shown on the plans.

REMOVAL AND REPLACEMENT OF PAVEMENT AND OTHER
SURFACE IMPROVEMENTS

Existing concrete pavements, curbs, sidewalks or driveways removed in
connection with construction shall be replaced to neatly sawed edges.
Saw cuts shall be a minimum depth of 40 mm in concrete pavement or
driveways and to a minimum depth of 25 mm in concrete sidewalk. If a
saw cut in pavement falls within 1 metre of a construction joint, cold joint,
expansion joint, or edge, the concrete shall be removed and replaced to
the joint or edge.

Bituminous pavement removed in connection with construction shall be
removed to clean vertical faces along straight lines.

CORRUGATED STEEL PIPE

Corrugated steel pipes may only be used for storm sewer mains outside of
the road allowance.

- FIELD TESTING, ACCEPTANCE FOR MAINTENANCE PERIOD AND
FINAL ACCEPTANCE

GENERAL

Without in any way limiting the basis of acceptance under Region of
Waterloo and Area Municipal Design Guidelines and Supplemental
Specifications for Municipal Services Part A, Part C, Part D and Part
E, the intention of this Section is to outline the procedures for field testing
of the completed work, prior to acceptance for purposes of the
maintenance period and Final Acceptance (prior to expiration of 2 year
warranty period).

In order for the works to be accepted for the maintenance period, they
must satisfactorily meet the requirements of the inspection and testing
program outlined in this section and in the Region of Waterloo and Area
Municipal Design Guidelines and Supplemental Specifications for
Municipal Services Part A, Part C, Part D and Part E.

For Final Acceptance, the works must satisfactorily meet the requirements
of the inspection and testing program outlined in this section and in the
Region of Waterloo and Area Municipal Design Guidelines and
Supplemental Specifications for Municipal Services Part A, Part C,
Part D and Part E.

If the inspections identify defects or suspected defects additional field
testing will be required to identify problems and potential solutions. The
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SPECIFICATIONS FOR SEWERS

4.2

4.3

43.1

4.3.2

entire cost of this additional field testing shall be borne by the Contractor.

Only at the written direction of the Engineer, may any test be deferred.
Notwithstanding any such deferral, the Engineer may later direct that the
test be deferred prior to acceptance of the sewer.

CCTV INSPECTION

CCTV inspection shall be completed prior to acceptance for maintenance
purposes and prior to Final Acceptance at the end of the maintenance
period.

LEAKAGE TESTS FOR GRAVITY SANITARY SEWERS AND
FORCEMAINS

EXFILTRATION TEST

All exfiltration testing shall be done using the low pressure air testing
method. Exfiltration testing with water shall only be used with the written
approval of the Engineer.

TESTING FORCEMAINS

Leakage tests shall be performed in accordance with OPSS 412. Test
pressure shall be
1035 kPa unless otherwise specified in the contract documents
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CiTY OF GUELPH SS-200

SPECIFICATIONS FOR WATERMAINS

SECTION 1 - GENERAL

1.1

1.2

1.3

1.4

REGION OF WATERLOO AND AREA MUNICIPAL SUPPLEMENTAL
SPECIFICATIONS

The work shall comply with Region of Waterloo and Area Municipal
Design Guidelines and Supplemental Specifications for Municipal
Services Part A, Part C, Part D and Part E (drawings only) except as
amended or extended herein.

PLOT OF UTILITIES NOT GUARANTEED

The Corporation assumes no responsibility for the completeness or
correctness of the Plans with respect to existing underground utilities and
structures and should the plots of such be found incorrect or incomplete
the Contractor shall have no claim on that account.

DAMAGE TO PROPERTY, BUILDINGS AND OTHER STRUCTURES

If, in the opinion of the Engineer, the excavation for the watermain may
cause damage to buildings or other structures adjacent to the work, the
Engineer may direct that such buildings or other structures be
underpinned or otherwise supported or protected, or that special
sheathing be driven in such a manner and to such a depth as he deems
necessary, or that only a short length of trench be opened at one time or
that the trench be securely sheathed and braced on all sides and the
permanent works be constructed in the same, and the trench backfilled
before another opening is made. The Contractor shall at no expense to
the Corporation except as specified, perform the work as directed, and he
shall not be relieved of responsibility for any damage that may occur by
reason of his operations.

PROTECTION OF UTILITIES FROM DAMAGE

The Contractor shall at his own expense, and in a manner approved by
the Engineer during the progress of the work, sustain in their place and
protect from injury any and all water or gas mains, public or private sewers
or drains, conduits, subways, steam and pneumatic pipes, sidewalks,
service pipes, curbs, utility poles and all other structures or property in the
vicinity of this work whether over or underground, or which appear within
the trench or tunnel, and he shall assume all costs and expenses for
damages which may be occasioned by injury to any of them. He shall at
all times have a sufficient quantity of timber and plank, chains, etc., on the
site, and shall use the same as required for sheathing or sheet-piling and
bracing the sides and ends of excavations, and for sustaining or
supporting any and all structures that are endangered. If any damage
should occur to such mains, sewers, pipes, poles, etc., during the course
of the work or due to the work, the Contractor shall be fully responsible
therefor and shall relieve the Corporation fully of any responsibility in the
matter. The Contractor shall protect all water and service pipes from
freezing. Should he fail to do so, the Engineer may protect such mains
and service pipes or in the event of their having suffered injury, may
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CiTY OF GUELPH SS-200

SPECIFICATIONS FOR WATERMAINS

1.5

1.6

1.7

1.8

immediately replace or repair them, charging the cost thereof to the
Contractor. The Contractor will be held fully responsible for damages
resulting from the freezing of such services.

SUPPORT OF UTILITIES AND MAINS

Where material is ordered by the Engineer to be left in place to support
water and gas mains or services, public or private sewers, or drains etc.,
which appear in or cross the trench, the Contractor shall be compensated
for the material in accordance with the General Conditions. The Contractor
shall supply shop drawings stamped by the Engineer for support. Where
existing cast iron watermains are undermined or the pipe bedding is
otherwise disturbed during the course of the work or due to the work, the
existing watermain shall be removed, to a point one metre beyond the limit
of such undermining on each side of the trench or excavation, and
replaced with ductile iron watermain pipe. Compensation for the removal
and replacement of such watermain sections will be made under contract
items in the Schedule of Items and Prices or as extra work in accordance
with the General Conditions.

RELOCATING AND REBUILDING EXISTING STRUCTURES AND
UTILITIES

Should the location or position of any structure be such as, in the opinion
of the Engineer, to require its removal, realignment or change, such work
shall, subject to the provisions of the General Conditions, be without cost
to the Contractor for the work of removal, realignment or change only, but
such structures shall be stripped or uncovered or supported or sustained
by the Contractor, at his own expense before such removal or before and
after such realignment or change, as constituting part of the Contract; and
the Contractor shall not become entitled to claim any damage or extra
compensation from or on account of the presence of such structure or on
account of any delay due to removal or rearrangement of the same. The
Contractor shall be entitled to such an extension of the time for the
completion of the Contract as the Engineer shall decide is equivalent to
the time that the work has been delayed by the removal, realignment or
change of any such obstruction.

MAINTAINING FLOW OF SEWERS AND DRAINS

The Contractor shall, at his own expense, permanently provide for and
maintain gas and water services and the flow of all sewers, drains, house
or inlet connections, and all watercourses, which may be met with during
the progress of the work. The Contractor shall not allow the contents of
any sewer, drain or house or inlet connection to flow into the trench; and
shall, at his own expense, immediately remove from the proximity of the
work all offensive matter using such precautions in so doing as may be
directed by the Engineer.

PROTECTION AND RESTORATION - RAILWAYS
In the event of the watermain lying adjacent to, or crossing, any railway
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CiTY OF GUELPH SS-200

SPECIFICATIONS FOR WATERMAINS

1.9

track or tracks, the Corporation will request the railway company affected
to protect its tracks in any manner deemed necessary by it without
expense to the Contractor. On the completion of such protective work on
the part of the railway company, or on receipt of advice from it that such
protective work is deemed unnecessary, the Contractor shall be permitted
to enter upon the right-of-way in order to perform the work necessary for
the carrying on of his contract and he shall assume all risk and
responsibility in connection therewith.

Should there be a settlement of, or injury to, the tracks or other structures
belonging to the said railways, as a consequence of the neglect or refusal
of the Contractor to properly sheath his trench or otherwise support the
ground through which the trench is excavated, or because of the
inadequate, insufficient or otherwise unsuccessful method or means of
support employed, the Engineer may authorize the railway to realign,
regrade, resurface, and ballast such track or tracks and restore the same
to the condition existing before the commencement of the work, or to
similar condition, and the cost thereof shall be deducted from any monies
due or to become due to the Contractor.

In the event that the watermain is constructed in open cut in order to cross
the railway track, the Contractor shall give the Engineer sufficient notice in
order that he may arrange with the railway to lift their track. The method of
construction across the property shall be subject at all times and in all
respects to the railway's approval. Upon completion of construction, the
railway will re-lay the track lifted. The cost of lifting and re-laying the track
shall be borne by the Corporation. This work will be carried out at times
which are convenient to the railway affected, and the Contractor will not be
allowed extra remuneration if this work is performed either at night or on
Saturdays and Sundays or on Statutory holidays.

The presence of an Inspector employed by any railway company or
commission shall not relieve the Contractor of responsibility. All accounts
issued by the railway company for the costs of providing a Railway
Construction Inspector will be borne by the Corporation.

The costs of any Flagging that may be required to control the operations
of the railway as a result of the Contractor's operations will be borne by
the Corporation.

PROTECTION AND RESTORATION - ROAD ALLOWANCES

During the performance of the work, it shall be the Contractor's
responsibility to protect the public and interfere as little as possible with
vehicular and pedestrian traffic, by the use of all necessary signs,
barricades, fences, temporary walkways, watchmen, flags, and lanterns to
the satisfaction of the Engineer.

The Contractor shall comply at all times with the Ministry of
Transportation, Ontario (MTO) Traffic Control Manual for Roadway Work
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CiTY OF GUELPH SS-200
SPECIFICATIONS FOR WATERMAINS

Operations which manual shall form part of this contract.

Existing traffic signs such as stop signs and speed limit signs are not to be
removed by the Contractor. If it is necessary to have some of these signs
temporarily removed during construction, then the Contractor shall give
twenty-four (24) hours notice to the Engineer, who will in turn have the
signs removed and replaced following construction, at no cost to the
Contractor.

Unless otherwise specified, all trenches, which encroach on the travelled
portion including shoulders, of a gravel road or driveway shall be backfilled
with the excavated material and consolidated to within 600mm of the
surface. The remaining 600mm shall be backfilled with 450mm of Granular
"B" topped by 150mm of Granular "A" the full width of the cut. The surface
must be left smooth and level and mounding will not be permitted.

The Contractor shall be responsible for maintaining the trench in good
condition after backfilling until such time as the period of guaranteed
maintenance has expired. He shall also be responsible for replacing all
roadway culverts damaged by his operations, cleaning and restoring all
ditches to the satisfaction of the Engineer, cleaning of all roadway culverts
and replacing, repairing and cleaning of all other structures damaged or
disturbed by his operations.

Where an open cut is made in a paved road or paved driveway, the cut
across the paved surface and shoulders, or from curb to curb as the case
may be, shall be backfilled with 450mm of Granular "B" and 200mm of
Granular "A" and finished with a 50mm temporary bituminous surface. This
temporary patch shall be maintained in good repair by the Contractor until
the final paving has been completed. The permanent pavement shall not
be constructed until the authority of the Engineer has been obtained in
order that the backfilling shall have been properly consolidated. Unless
otherwise specified, the permanent and final paving of the cut on paved
streets and paved driveways shall be done prior to the acceptance of the
work, by a paving contractor approved by the Engineer at the Contractor's
expense. This paving shall be carried out in accordance with Corporation's
specifications for paved roads and shall be under the supervision of an
Inspector of the Corporation.

Reconstruction of all sidewalks, curbs, driveways, ditches, lawns,
boulevards, rockeries, etc., shall be at the Contractor's expense. Should
any defect in said permanent paving become manifest within the period of
guarantee as a result of any defect in the workmanship or in materials
used in the construction of the watermain or any of its appurtenances or
connections, the Contractor will be required to repair such defects at his
own expense. The Engineer shall be sole judge in determining the extent
and damage arising from such defect.
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1.10

The pavement or sidewalk over any unauthorized excavations made by
the Contractor in any roadway, driveway or sidewalk shall be permanently
renewed at the Contractor's expense.

The above requirements as to temporary paving, permanent paving and
as to repairing and relaying curbs, gutters and sidewalks shall apply to all
trenches for services and to all other excavations as well as to watermain
trenches.

PROTECTION AND RESTORATION - EASEMENTS

Where required in this Contract and where shown on the plans, the
Corporation shall acquire the necessary easements for constructing the
watermain across or under private property.

The Contractor shall not enter upon or occupy, with workers, tools
machinery, or materials of any kind, the lands outside of the easements
provided, except after written consent has been received by the Engineer
from the proper parties. All rentals and damages for the use of private
lands shall be paid by the Contractor.

Prior to the commencement of any construction within the boundaries of
the easements, snow fences may be supplied by the Corporation in which
case the fences will be erected and maintained by the Contractor, along
the boundaries of the easements.

It is the intent of these specifications to ensure that all precautions are
exercised by the Contractor during the progress of this work for the
protection and preservation of all trees, shrubs, flowers, retaining walls,
dams, bridges, and all other things which may be encountered during
construction and that the easement is left in the same or better condition
which existed prior to the commencement of construction.

Prior to the installation of watermains, the topsoil shall be stripped to its
full depth and stockpiled by the Contractor, and on completion of the
watermain installation the topsoil shall be replaced and regraded by the
Contractor to its original depth and contour under the supervision of and
subject to the approval of the Engineer.

Where regrading of topsoil is not deemed to be satisfactory due to frost or
freezing weather, or any other condition, the contractor will be required to
regrade, re-rake or otherwise make good any unevenness or settlement
when ground and weather conditions permit.

All fences, gates, or walls which are removed by the Contractor in order to
provide access to or for construction of the works or any other purpose
must be re-erected by the Contractor in their original positions, unless
ordered otherwise, including provision of new footings for posts and stays
similar to those existing.
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1.11

1.12

NOTIFICATION OF WATERTAKERS

The Contractor, on approval of the Contract Administrator and City of
Guelph Water Services staff Division, must make necessary arrangements
to supply any sensitive water takers within the affected area with an
alternate water supply as necessary for the duration of any water
shutdown.

The duration of any planned shutdown shall be approved by the Contract
Administrator and City of Guelph Water Services staff Division For
planned shutdowns longer than 8 hours, a temporary water distribution
system approved by the Contract Administrator and City of Guelph
Waterworks staff Division shall be provided by the Contractor.

COMPLIANCE WITH MINISTRY OF THE ENVIRONMENT AND
CLIMATE CHANGE REGULATIONS

All work that takes place on the City of Guelph’'s Water System will be
conducted in accordance to the Safe Drinking Water Act, 2002 and all of
its related Acts, Regulations and the Municipal Drinking Water Licence.
Failure to complete all work in compliance with the above requirement
may lead to termination of the contract between the City of Guelph and the
third party and a refusal by the City of Guelph to pay the third party any
outstanding costs.

The City of Guelph Water Services Division reserves the right, without
loss, to stop work done by a third party on the drinking water system in the
event that the drinking water system water quality is adversely affected, as
defined in schedule 16 of the Drinking Water Systems Regulation 170/03.

SECTION 2 — MATERIALS

2.1

2.2

MATERIAL SPECIFICATIONS

All pipe appurtenances and materials contacting the water supply shall
conform to the latest revised applicable specifications of the American
Waterworks Association (A.W.W.A.) and ANSI Standard NSF/60 or
NSF/61. Evidence of conformance of materials and chemicals shall be
made available to the owner.

All curb stops, main stops and unions 25mm to 50mm shall be No Lead.

VALVES AND VALVE BOXES

Butterfly valves shall not be permitted, unless otherwise directed by the
City Engineer.

One-piece plastic valve boxes (Mueller MVB Composite Valve Box or
approved equal) shall also be permitted when used in conjunction with
100mm road leveller (Bibby VB717 or approved equal).

Valves shall open left (counter clockwise).
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SPECIFICATIONS FOR WATERMAINS

2.3

2.4

2.5

2.6
2.6.1

HYDRANTS

Hydrants shall conform to AWWA C502 and shall be McAvity Brigadier
Style M-67 by Crane (Canada) Limited, er East Jordan Iron Works
5CD250 HYD MJ-2AD WTRMSTR STZ, or Mueller Canada Valve
Century.

Hydrants shall have two 63.5 mm (2-1/2") (C.S.A.B.-89-2-1954 or latest
amendment) male hose connections and one 114.3 mm (4-1/2") pumper
nozzle with a 100mm ULC approved Stortz connection. The front Stortz
connection port shall face the street or access Road.

Hydrants shall open right (clockwise) and close left (counter clockwise).

Hydrants shall be painted Chrome Yellow and the port caps and bonnet
shall be painted dark green (Multiguard 2500 self-priming enamel - Green
40004 as manufactured by Multiplex Chemicals Ltd. or approved equal).
Stortz nozzles shall be painted black. The size of the adjacent watermain
in inches shall be painted in black letters 200 mm high on the face of the
hydrant barrel facing the street.

Hydrants shall have metal caps.

BLOW-OFFS
Blow-offs shall not be permitted.

PLUGS

Plugs for ductile iron pipe shall be cast iron bell and spigot (Tyton) style,
conforming to AWWA C110 (ANSI A21.10).

Plugs for PVC pipe, 100mm to 300mm (4" to 12"), shall be injection
moulded PVC meeting the requirements of 2.3.2 and equipped with a joint
restraint device conforming to Uni-Bell PVC Pipe Association Standard
UNI-B-13.

Plugs for PVC pipe, 350mm and larger, shall be cast iron mechanical joint
conforming to AWWA C110 )ANSI A21.10), and equipped with a joint
restraint device conforming to Uni-Bell PVC Pipe Association Standard
UNI-B-13.

SERVICE CONNECTIONS

Corporation Stops

Service connections to PVC mains shall be affected by using PVC
moulded or fabricated tapped tees; service saddles shall be used only with
the express permission of the Engineer.

Corporation stops (main stops) for 25mm copper services shall have
compression connections (pack joints) and shall be fluorocarbon (Teflon)
coated ball valves - Mueller B-25008, Ford FB1000 or approved equal.

Corporation stops for 38mm and 50mm copper services shall have inside
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2.6.2

2.6.3

2.7
2.7.1

iron pipe threaded outlet connection (female) and shall be fluorocarbon
coated ball valves - Ford FB1600 or approved equal, plus appropriate
service saddle and compression to outside IP thread adapter.

Tapped tees to be eliminated within 17 metres on in line valves, instead
service saddles will be allowed to avoid unnecessary restraining methods.

Curb Stops

Curb stops for 25mm, 38mm and 50mm copper services shall have
compression connections, and shall be fluorocarbon coated ball valves
without drains - Ford B44-333 (-444, -666 and -777), Cambridge Brass
"Century" E17402 (E17403, E17030 and E17040) or approved equal.

Curb boxes and stems for 25mm services shall have a 25mm upper
section with extension from 1.7 metres and shall be Mueller A-726 with
type 304 stainless steel rods and stainless steel cotter pins or approved
equal. Curb boxes and stems for 38mm and 50mm services shall meet the
above requirements except that the model shall be Mueller A-728 or
approved equal.

Service Pipe

Unless otherwise specified, all service pipes for 25, 38 and 50mm services
shall be of soft-copper Type K.

Kinked, crushed or distorted tubing shall not be used. Solder type fittings
shall not be used.

Unions for 25mm, 38mm and 50mm copper services shall have
compression connections and shall be Emco "Successor" Series 17080,
Mueller 110 Compression Connections, Ford Pack Joint Couplings or
approved equal.

Only one union per service will be permitted and no pipe unions shall be
installed under the road surface.

Copper service pipe shall be corrosion protected with zinc or magnesium
anodes connected to the corporation stop equipped with a grounding tail
nut.

CORROSION PROTECTION

Cathodic Protection

Anodes and Petrolatum Tape Systems shall be installed on all valves,
hydrants, fittings and specials and service pipe as set forth below:
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2.7.2

Item To Be Protected Anode Sizing
Zinc Magnesium
1. Copper service pipe (25mm) 5.5 kg 14.5 kg
2. Copper service pipe (38mm & 50mm) 11 29
3. Hydrants 11 29
4. Valves (100mm to 250mm) 5.5 4.5
5. Valves (300mm and over) 11 29
6. Castiron & plain ductile iron fittings and specials
(200mm to 250mm) 55 14.5
(300mm and over) 11 29
7. Ductile iron "Hyprotec" coated fittings and
specials when used on PVC watermain 5.5 14.5

Anodes shall be connected to valves, hydrants, fittings, joint restraints and
specials using the "cadweld" method in accordance with the
manufacturer's recommendations. Anodes shall be connected to
grounding tail nuts on corporation stops to provide corrosion protection for
service pipes.

Anodes

Packaged Zinc Anodes shall be 5.5 Kg castings, manufactured using a
high purity zinc - 99.99% pure conforming to ASTM B-418-73 Type Il. The
zinc casting shall have a 3.2mm (0.125") diameter galvanized steel core
wire throughout its length and shall be packaged in a cardboard or cloth
container approximately 100mm in diameter.

The depolarizing material surrounding the zinc casting shall be composed
of a gypsum/bentonite base material having an electrical resistivity less
than 50 ohm cm. wet.

An insulated copper (AWG #10/7 strand) wire, 2 metres minimum in
length, shall be brazed to the end of the core wire.

Duratron Model DZP-550-12 zinc anodes meet the above requirements.

Packaged Magnesium Anodes shall be 14.5 Kg castings with a 3.2mm
(0.125") diameter stainless steel core wire and shall be packaged in a
cardboard or cloth container approximately 200mm in diameter.

The depolarizing material surrounding the magnesium casting shall be
composed of a gypsum/sodium sulphate/bentonite mixture having an
electrical resistivity less than 50 ohm cm. wet. An insulated copper (AWG
#10/7 strand) wire, 2 metres minimum in length shall be brazed to the end
of the core wire.

Duratron Systems Limited and Corrosion Service Company Limited
presently manufacture anodes to the above requirements.

The packaged anode shall be placed in the trench a minimum of 1.0 metre
from the material to be protected.
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2.7.3

2.8

2.9

2.10

Petrolatum Tape Systems

Anti corrosion wrap shall be as supplied by Denso North America Inc. or
Petro Coating Systems Ltd. Only material from one supplier exclusively
shall be used on an installation. At no time shall materials from either
system be utilized with the other.

Denso coating material shall consist of Denso paste or Denso priming
Solution (for cold temperature application), Denso Profiling Mastic or
Denso Mastic Blanket, and Denso LT Tape.

PP Series Primer Paste, PM Series Mastic, LT/ST/Ht Petroleum Tape,
PVC 250 Overwrap Tape from Petro Coating Systems Ltd.

TRACER WIRE

Tracer wire shall be 8 gauge TWU multistrand copper and shall be
installed along all Non-Metallic pipe as close as possible to the pipe. The
tracer wire shall be brought to the surface at all fire hydrants, looped twice
around the hydrant barrel 100mm below finished grade and fastened by
means of a washer to a breakaway flange bolt directly below the steamer
port - as shown on the Detail Drawings. When Non-Metallic pipe is
connected to an existing ductile iron watermain system, the tracer wire
shall be connected to the ductile iron pipe, valve or fitting by the "cadweld"
method.

SERVICE SADDLES

Service saddles shall be of stainless steel construction and shall have
AWWA taper (CC) outlet thread. Service saddles shall be used on all taps
larger than 25mm installed off ductile iron pipe and on all taps installed off
PVC pipe where tapped tees cannot be used.

The following service saddles are approved for use with ductile iron pipe:
Cambridge Brass - Series 403 teck clamp
Cambridge Brass - Series 302 teck clamp

The following service saddles are approved for use with PVC pipe:
Cambridge Brass - Series 403 teck clamp

Cambridge Brass - Series 302 teck clamp

Robar Industries Ltd. - Series 2606

Ford - FS-303

RESTRAINT OF WATERMAIN FITTINGS

The work shall include the supply and installation of mechanical
restrainers on both sides of all direct buried water valves and end
caps/plugs for a minimum of 3 joints or 17m from the valve or end

cap/plug.

The length of restraint shall be sufficient to allow for the excavation and
removal of a portion of watermain on either side of the valve or end
cap/plug and simultaneously maintain the watermain under maximum
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design pressure. Concrete thrust blocks at the capped end of a pipe run
will not be acceptable for restraint.

In addition to thrust blocking, as detailed, restrained joints shall be
provided on all pressurized mains in the following cases:

a) Horizontal and vertical bends

b) Reducers

C) Plugs and caps

d) Water valves

e) The line side of hydrant valves

f) The hydrant side of the hydrant tee

0) Services 100mm in diameter and larger from the main to the
property line

h) Where explicitly shown on the drawings

For all watermains 350 mm diameter or larger, the restraint required
beyond the valve or end cap/plug shall be calculated by the pipe
manufacturer, certified by the pipe manufacturer's authorized
representative and shall take into account the native soils, bedding,
ground water conditions and all other factors required to restrain the valve
against the maximum total design pressure of the watermain pipe acting
on one side of the valve or end cap/plug. On completion of installation of
watermains 350mm diameter or larger, the Contractor shall supply a
Construction Report, prepared by the pipe manufacturer, that includes the
following information.

e Letter of Compliance
e Pipe design calculations
e Summary of fittings, method and length of restraint for each.

Joint restraints shall meet the requirements of ASTM 1674 performance
specifications for Joint Restraint Devices. Provide corrosion protection at
all joint restraints in accordance with Section 2.10 above.

Joint restraints for PVC pipe systems and fittings shall be serrated ring
type as manufactured by UniFlange (Series 1300, 1350 & 1360), EBAA
(Series 1600, 2500 & 2800) or Clow (Series 300 & 350) or wedge action
type as manufactured by EBAA (Series 2000PV) or UniFlange (Series
1500).

Joint restraints for ductile iron pipe systems and fittings shall be wedge
action as manufactured by EBAA (Megalug Series 1100), UniFlange
(Series 1400 & 1450), Sigma (OneLok), Romac (RomaGrip) or approved
equivalent.

Restrain all pipes and fittings within 6metres either side of bends.
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2.11

2.12

CONCRETE

City of Guelph Specification SS-27, CSA Standard A-23-1 and OPSS 900
shall apply to all concrete work under this contract.

EXTERIOR BOLTS ON VALVES, HYDRANTS, FITTINGS AND
COUPLINGS

All exterior bolts on valves, hydrants, fittings and couplings shall be
FluoroKote #1 coated fasteners.

SECTION 3 — CONSTRUCTION

3.1
3.1.1

3.1.2

EXCAVATION

General

Unless otherwise shown on the plans, specified, or authorized, all
watermains and service pipes shall be constructed in open trench.

Where, in the opinion of the Engineer, conditions are not suitable for the
use of trenching, excavating or other special machinery, the Contractor
shall, upon the written order of the Engineer, carry out the work without
the use of such machinery and no allowance will be made to the
Contractor as a result of such restrictions.

Where the Engineer deems it necessary for the protection of utilities the
Contractor shall excavate the trench with vertical walls using such trench
boxes or sheathing and shoring as are necessary, and the Contractor
shall not be entitled to any additional remuneration.

The breaking of frost shall be in a manner satisfactory to the Engineer.
The breaking of frost by dropping a backhoe bucket from any height is not
acceptable. Should the method of frost breaking adopted by the
Contractor result in excessive noise, ground vibration or damage or
possibility of damage to adjacent buildings or other structures, including
mains or services, then the Contractor shall adopt a method which will
eliminate these conditions and he shall not be entitled to any additional
remuneration therefor.

Material to be Excavated

Excavation shall include solid or disintegrated rock, shale, hardpan, clay,
boulders, earth, rocks, or any other material of any nature, which
interferes with the construction work.

Where test borings are made of the ground adjacent to the line or work,
the character of the soil and the approximate location of the test holes
may be indicated on the plans. These borings are made to enable the
works to be designed, and no responsibility is assumed by the Corporation
for their exactness or completeness. Tenderers are expected to make
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3.1.3

3.2

3.2.1.

3.2.2.

3.2.3

such examination of the soil as they may feel necessary in order to satisfy
themselves as to the conditions to be encountered.

The Contractor will be required to assume all risks arising from or out of
the nature of the materials to be excavated in order to accommodate the
structures shown on the plans.

Removal and Replacement of Pavement and Other Surface
Improvements:

Existing concrete pavements, curbs, sidewalks or driveways removed in
connection with construction shall be replaced to neatly sawed edges.
Saw cuts shall be a minimum depth of 40 mm in concrete pavement or
driveways and to a minimum depth of 25 mm in concrete sidewalk. If a
saw cut in pavement falls within 1 metre of a construction joint, cold joint,
expansion joint, or edge, the concrete shall be removed and replaced to
the joint or edge.

Bituminous pavement removed in connection with construction shall be
removed to clean vertical faces along straight lines.

CHLORINATION GUIDELINES FOR DAMAGED OR OTHERWISE
COMPROMISED WATERMAINS

For damaged or comprised watermains, Contract shall follow the latest
edition of Watermain Disinfection Procedure, Ministry of the Environment
and Climate Change, Safe Drinking Water Branch

Damaged Watermain After Passing Partial or All Testing That Allows for
Watermain to be Put into Service

When a watermain is damaged after installation and has passed all or part
of the appropriate testing, such as pressure test, swabbing, high chlorine
and bacteria tests, the City of Guelph Waterworks Division reserves the
right to have all the required testing initiated again and to the satisfaction
of the City of Guelph’s Waterworks Division after the repair or replacement
of the damaged section of the watermain or service.

That all City of Guelph’s water used in this process of the testing will be
calculated along with the Waterworks staff Division costs and then billed
directly to the party who will be responsible for the said costs that caused
the damage to the watermain or service or any other part of the City of
Guelph’s water system.

When a new copper water service has been installed and is damaged
during any form of work process the requirement shall be to install a new
service complete from the watermain to the appropriate property line.

Miscellaneous

e Hydrant leads will be manually swabbed with chlorine swab.

e Sampling points shall be copper only. Copper sampling point will be
provided with a shut-off valve and will be above ground to control the
flow of water for testing. A minimum of 300 mm of copper pipe will be
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extended beyond the shut-off valve.

Use only copper pipe or iron pipe or poly pipe for backflow
connections.

All tapping of watermains shall be performed by a designated
Watermain Tapping Contractor approved by the City Engineer. All
tappings shall be inspected by City of Guelph Water Services staf
Division.

Page 14 of 14



Making a Difference

SS-300
CITY OF GUELPH
STANDARD SPECIFICATIONS
FOR

TRAFFIC-RELATED ITEMS



TABLE OF CONTENTS

SECTION 1 - PAVEMENT MARKING ......cooiiiii e 1
1.1 GENERAL e 1
1.2 QUALITY ¢ 1
1.3 APPLICATIONS .. 2
1.4 QUALITY ASSURANCE.......ccooiiii 5
1.5 PROTECTION OF WORK ...ttt 5
1.6 TEMPORARY MARKINGS ... 6
1.7 PRE-MARKING ... .o 6
1.8 CLEAN-UP oo 6
1.9 RECORDS ... 6
1.10 INSPECTOR AND INSPECTOR'S POWERS.........cccooiiiiii 7
1.11 CHANGES, ERRORS OR OMISSIONS........cooiiiiiiiiiiceeeee e 7
1.12 PAYMENT ..o 7
1.13 PAVEMENT MARKING REMOVAL ......ociiiiiiiiiiiiiii e 8

SECTION 2 - TRAFFIC CONTROL SIGNS ..o 8
2.1 GENERAL ... 8
2.2 REMOVAL OR SALVAGE OF TRAFFIC CONTROL SIGNS................... 9
2.3 SIGN POSITION L..coiiiiiiii e 9
2.4  SIGN SPECIFICATIONS. ... .ottt 10
2.5 MOUNTING POSTS.....ciiiiiiiiiiiii e 11
2.6 PAYMENT Lo e 11

SECTION 3 - TRAFFIC CONTROL SIGNALS.. ..o 12
3.1 LIST OF TABLES ... ..o 12
3.2 FIELD LAYOUT ... 12
3.3 REQUIREMENT OF POLICE OFFICER FOR TRAFFIC CONTROL.....13
3.4 MATERIALS PROVIDED BY THE CORPORATION........ccccooviiiiiiiiiinns 13
3.5 EMERGENCY MAINTENANCE ......coiiiiiiiiiiii e 14
3.6 INSPECTIONS ... ..o 14

SECTION 4 - TEMPORARY TRAFFIC CONTROL SIGNALS........ccoiiiiieiece 14
4.1, GENERAL ... 14
4.2 MATERIALS ... e 14
4.3 CONSTRUCTION ..ottt 15
4.4 PAYMENT . 15

SECTION 5 — INSTALLATION OF HANDWELLS ..., 16
5.1 GENERAL ... 16
5.2 MATERIALS ... 16
5.3 CONSTRUCTION ..ottt e 16
5.4 PAYMENT ..o 16

SECTION 6 — INSTALLATION OF DUCTS ....ooiiiiiieecee e 16
6.1 GENERAL ... 16
6.2 MATERIALS ... e 17
6.3 CONSTRUCTION ...coiiiiiiiiiiiiiiiiiii e 17
6.4  PAYMENT ..o 18

SECTION 7 — INSTALLATION OF TRAFFIC SIGNAL CABLE ..o 18
7.1 GENERAL ..o 18
7.2 MATERIALS ... .o 18

7.3 CONSTRUCTION ...ttt 19



7.4 PAYMENT .o 19

SECTION 8 — INSTALLATION OF GROUNDING........ccoiiiiiiiiiiiiieeeeeiiiieeeee e 19
8.1 GENERAL ... 19
8.2 MATERIALS ... e e 19
8.3 CONSTRUCTION ..ottt e e e e e e e e ees 19
8.4 PAYMENT L e 20

SECTION 9 — REMOVAL OF ELECTRICAL EQUIPMENT ....oovviiiiiiiiiiieeeeeee 20
9.1 GENERAL ... 20
9.2 MATERIALS ... e e e ee 20
9.3 CONSTRUCTION ..ottt e e e e ees 20
0.4 PAYMENT L e 21

SECTION 10 — INSTALLATION OF POWER SUPPLY EQUIPMENT................... 21
101 GENERAL oo 21
10.2 MATERIALS . ... eaans 21
10.3 CONSTRUCTION ...uiiiiiiiiiii e e e e e e eanns 22
104 PAYMENT .o aans 22

SECTION 11 — INSTALLATION OF TRAFFIC SIGNAL POLES .......cccoovvveiees 23
11,1 GENERAL oo e 23
11.2 MATERIALS ... eaans 23
11.3 CONSTRUCTION ..uuiiiiiiiiiie e e e e e aa e eaans 23
114 PAYMENT .o eaans 23

SECTION 12 — FOOTINGS & PADS FOR ELECTRICAL EQUIPMENT ............... 23
12,1 GENERAL .ot 23
12.2 MATERIALS ... e e e e eaans 24
12.3 CONSTRUCTION ..o eaans 24
I e N Y | AN O 25

SECTION 13 — INSTALLATION OF ROADWAY LIGHTING.........ccoociiiiiieeeeee 25
13,1 GENERAL oo e 25
13.2 MATERIALS . ... eaans 25
13.3 CONSTRUCTION ...uiiiiiiiiiie e e e e e e eaaas 25
134 PAYMENT .o eaans 25

SECTION 14 — INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT.................. 25
14.1 GENERAL ..ot aans 25
14.2 MATERIALS ... e e e e e e eaaas 26
14.3 CONSTRUCTION ..ot eaans 28
144 PAYMENT ..ot 31

SECTION 15 — INSTALLATION OF TRAFFIC SIGNAL INTERCONNECTION

EQUIPMENT ..o 31
151 GENERAL oo 31
15.2 MATERIAL ..ot e e e e e e e eaans 31
15.3 CONSTRUCTION ..ot eaans 31
15.4 PAYMENT ..ot 31
TABLE “A” Traffic Signal Installation — Approved Materials List...................... (4 pages)
TABLE “B” Traffic Signal Installation Checklist .............cccooooiiiiiiiiiiis (8 pages)
TABLE “C” Traffic Signal Activation POlICY...........cccovvviiiiiiiieecieie e, (1 page)

TABLE “D” Contractor Traffic Signal Service Standard and Response Time ....(1 page)
TABLE “E” Contractor’s Traffic Signal Equipment Return Check List.............. (2 pages)



CiTY OF GUELPH SS-300
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SECTION 1 - PAVEMENT MARKING

11

1.2

121

GENERAL

This specification covers the requirements for the supply and application
of pavement marking. All markings shall conform with the Ontario Traffic
Manual Book 11 - Pavement, Hazard, and Delineation Markings and
OPSS 710 Construction Specifications for Pavement Markings unless
otherwise directed.

QUALITY

Quality of Pavement Marking

All organic solvent based traffic paint supplied by the Contractor shall meet
the specifications outlined in Ontario Provincial Standard Specification
1712, as amended.

All field reacted polymeric pavement marking materials supplied by the
Contractor shall meet the specifications outlined in Ontario Provincial
Standard Specification 1714, as amended.

All water-borne traffic paint supplied by the Contractor shall meet the
specifications outlined in Ontario Provincial Standard Specification 1716, as
amended.

All thermoplastic pavement marking materials supplied by the Contractor
shall meet the specifications outlined in Ontario Provincial Standard
Specification 1713, as amended.

The Contractor shall be required to provide the Corporation with the
following concerning the paint, and field reacted polymeric pavement
marking and thermoplastic pavement marking materials proposed for use
prior to the commencement of work:

(@ Name of Manufacturer

(b) Manufacturers product code number

(c) A material sample and batch number shall be acquired at the
Corporation’s discretion at any time during the application.

Only traffic paint, and field reacted polymeric pavement marking and
thermoplastic pavement marking materials from manufacturers who have
been approved by the Ministry of Transportation of Ontario and are listed on
the Designated Sources of Material List shall be acceptable.

In the event that any of the paint, et field reacted polymeric pavement
marking or thermoplastic pavement marking materials used fails to meet the
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1.2.2

1.3

13.1

specifications, the Contractor shall be liable for the total cost to remark
those sections of roads where the substandard marking was applied.

Quality of Glass Beads

All reflectorized glass beads supplied by the Contractor under this Contract
shall meet the specifications outlined in Ontario Provincial Standard
Specification 1750, as amended.

The Contractor shall be required to provide the Corporation with the
following concerning the glass beads proposed for use prior to the
commencement of work:
(@ Name of Manufacturer
(b) Manufacturers product code number
(c) A material sample and batch number shall be acquired at the
Corporation’s discretion at any time during the application.

Only glass beads from manufacturers who have been approved by the
Ministry of Transportation of Ontario and are listed on the Designated
Sources of Material List shall be acceptable.

In the event that any of the glass beads used fails to meet the
specifications, the Contractor shall be liable for the total cost to repaint
those sections of roads where the substandard glass beads were applied.

APPLICATIONS

Application of Pavement Marking

The Contractor is advised that all line painting requires two applications of
paint. The Contractor should prepare their bid price accordingly.

Wet paint film thickness shall range from 0.35 mm to 0.40 mm. Dry paint
film thickness shall range from 0.25 mm to 0.30 mm.

The width of all markings shall be as outlined in Ontario Traffic Manual Book
11, Pavement, Hazard and Delineation Markings. All stopbars are to be
marked with a width of 45 cm. Where a double line is applied the space
between the two lines shall be approximately 10 cm.

No thinners shall be mixed with the paint without specific approval of the
Engineer.

Marking that require multiple passes to achieve the required width such as
stop bars shall be capped/finished evenly at the centerline. Other markings
such as railway crossing X’s shall be capped/finished evenly at all ends of
the markings.
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1.3.2

133

Actual marking and spacing shall be in accordance with the Contract
Drawings.

Application of Glass Beads

The rate of bead application for organic solvent based paint is to be 0.7 kg
per litre of paint applied.

The rate of bead application for water borne paint is to be 0.8 kg per litre of
paint applied.

Glass beads shall be applied in such a manner as to provide full coverage
and good embedment over the entire width and length of the marking.

Glass beads shall be applied to uniformly cover the surface of the marking
so that it shows the same colour and shape at night as it does during the
day. Any markings improperly reflectorized shall be repainted at the
Contractor’s expense.

The Contractor shall supply and apply "drop on" glass beads for all
markings, except parking stall markings, for work performed.

Application of Longitudinal Pavement Markings

The paint and glass beads shall be applied with a self-propelled lane line
marking machine. The unit shall be capable of producing top quality
marking with true edges free from waviness or variations. The unit shall
have positive skip line mechanisms capable of variability of both line and
skip distances. It shall spray at the full force required as soon as it is
turned on and shall remain at a constant pressure to produce a uniform
shade, free of variation.

Glass beads shall be applied by air propulsion and applied immediately on
top of the painted line after application. The painted line must be totally and
evenly covered with beads.

The lane line unit shall be equipped with at least three (3) paint guns (two
on left side rigger and one at right side rigger for edge lines), two outboard
riggers (for left and right side painting), bead bins and a pressurized glass
bead system with dispensers to apply the reflective glass beads.

The lane line unit and cone truck shall be equipped with a full complement
of lights for safety and night-time operation as per Ontario Traffic Manual
Book 7 — Temporary Conditions.

The minimum number of vehicles required for all longitudinal paint
application functions shall be a self-propelled pavement marking unit, and
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134

135

1.3.6

one "follow" truck to act as a safety warning vehicle. There shall at all times
be a “follow" truck behind the line striping machine during pavement
marking operations.

Application of Directional Arrows

Size and shape shall be in accordance with that used by the City of Guelph.
No arrow shall be painted until specific instructions are received from the
Engineer.

The Contractor shall be responsible for the stencil used to paint the arrows.

The Contractor shall ensure that the paint or field reacted polymeric marking
material on each arrow is applied at the correct thickness in a uniform
manner.

Application of Bicycle Markings

Bicycle markings include bicycle symbols, diamond symbols for reserved
lanes and sharrow symbols. Size and shape of the symbols shall be in
accordance with that used by the City of Guelph. No bicycle marking shall
be painted until specific instructions are received from the Engineer. The
Contractor shall be responsible for the stencil used to bicycle markings.

The Contractor shall ensure that the paint or field reacted polymeric marking
material on each bicycle marking is applied at the correct thickness in a
uniform manner.

Transverse Marking Application Equipment

The unit used to apply transverse marking shall meet or exceed the
following specifications:

e Be relatively light, portable, fully self-contained and stand on a
minimum of three (3) tires.

e Be capable of producing top quality marking with true edges free
from waviness or variations from 76 mm to 150 mm wide.

e Be capable of simultaneous application of "drop-on" reflective
glass beads (hand gun excluded).

e Have a minimum paint capacity of twenty-three (23) litres and a
minimum bead capacity of 22.5 kg.

e Paint delivery to surface by means of a pneumatic system through
a spray gun nozzle.

e Have hand gun attachment with a minimum of three (3) metres of
the appropriate hose(s).
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1.3.7

138

14

15

Surface Preparation

The surface on which the pavement markings are to be placed shall be
clean and dry. Pavement markings shall not be applied in damp conditions
or if there is any evidence of surface moisture on the pavement, unless
directed by the Engineer.

Weather Limitations

No markings shall be done when the temperature is below 10 degrees
Celsius in the shade, nor during rainfall or fog, or until the pavement is
perfectly dry. No markings shall be done if, in the opinion of the Engineer,
the conditions are not conducive to top quality result.

QUALITY ASSURANCE

The Engineer may perform random sampling at any time during paint
application to assess line quality and to ensure adherence to specifications.

Line width, paint thickness, quality of edges, and uniformity in appearance
will be assessed by the Engineer.

Glass bead distribution will be inspected for evenness in distribution, degree
of embedment and retro reflectance.

Any marking improperly reflectorized shall be repainted at the Contractor’s
expense.

Retro reflectance values for newly applied pavement markings shall be
taken in accordance to specifications as outlined in ASTM D6359-99.

PROTECTION OF WORK

The Contractor shall at all times ensure that the work zone and all freshly
painted lines are suitably protected by conforming to the requirements
outline in the Ontario Traffic Manual — Book 7 Temporary Conditions. This
protection shall be left in place until the paint is dry and will not track and
must be picked up by the Contractor within one half hour after the paint is
dry.

All painting shall be performed in the same direction as the flow of traffic. No
painting whatsoever shall be performed against the flow of traffic. Tracking
of newly applied paint shall be removed by the Contractor at the
Contractor’s expense.
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1.6

1.7

1.8

1.9

TEMPORARY MARKINGS

All temporary marking required in order to implement the Contractor’s
construction sequence shall be included in the Traffic Control item.

Temporary pavement markings must be maintained to be visible and
reflective until the surface asphalt or permanent markings are placed. The
Contractor is responsible to maintain temporary pavement markings at the
Contractor’s expense.

PRE-MARKING

All labour, materials and equipment necessary for the layout and
pre-marking of City roads shall be supplied by the Contractor. Pre-marking
shall be required for all markings prior to painting. The Contractor shall
obtain approval, from the Engineer, of the detour line markings and
signing layout one week prior to commencing the work. All layout and
painting shall conform to the latest issue of the Ontario Traffic Manual Book
11, Pavement, Hazard and Delineation Markings or as directed by the
Engineer.

CLEAN-UP

The Contractor shall be responsible for the immediate cleaning up of the
road allowance of all dirt, debris, excess paint and beads, empty bead bags
and any other rubbish generated from the operation. In the event that the
Contractor is required to clean or repair equipment which may involve the
expulsion of paint not used for line painting the Contractor shall collect this
paint in a plastic containing device and dispose of the paint in a proper
manner. At no time is this paint to be disposed of in a catch basin, sewer or
buried.

RECORDS

It shall be the responsibility of the Contractor to keep accurate records of
the quantities of paint and beads applied as well as the number of hours
that were required for pre-marking. Records of day to day work shall be
forwarded to the Corporation on a daily basis and must include the following
information:

(a) Application of Paint and Beads

(i)  specific location of where work was performed.

(i) number of litres of paint applied (white and yellow listed
separately).

(i) quantity of glass beads supplied and applied.

(iv) number of directional arrow painted (left and right arrows listed
separately).
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1.10

1.11

1.12

(b) Premarking
()  number of hours of pre-marking

The daily records must be prepared in triplicate. Two (2) copies shall be
supplied to the Corporation and one (1) copy retained by the Contractor.
These records will be the only means used to determine the remuneration
of which the Contractor is entitled.

INSPECTOR AND INSPECTOR'S POWERS

All work shall be done to the satisfaction of the Engineer. Inspectors are
required to be present at all times that the Contractor is working, to see that
the provisions of the specifications are adhered to, especially with regard to
quality of workmanship and materials and establishing quantities or paint
used or the number of hours required to layout and pre-mark to their
satisfaction.

CHANGES, ERRORS OR OMISSIONS

Changes, errors or poor workmanship in pavement marking made by the
Contractor, their agents, workmen or employees, either through
carelessness or otherwise must be removed and corrected by the
Contractor at their expense, within two (2) days of the error being made, or
of the Contractor being advised of the error by the Engineer.

PAYMENT

1.12.1 Painted Pavement Markings

The unit price bid identified in the schedule of unit prices shall be full
compensation for the supply of all labour, equipment and material for the
installation of two coats of painted pavement markings on the asphalt as
shown on the contract drawings. Payment for painted pavement markings
shall only be made for pavement markings installed in the final locations
excluding gaps as shown on the contract drawings.

1.12.2 Field Reacted Polymeric Pavement Marking Materials

The unit price bid identified in the schedule of unit prices shall be full
compensation for the supply of all labour, equipment and material for the
installation of field reacted polymeric pavement marking materials as
shown on the contract drawings. Payment for field reacted polymeric
pavement markings shall only be made for pavement markings installed in
the final locations excluding gaps as shown on the contract drawings.
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1.12.3 Thermoplastic Pavement Marking Materials

1.13

The Contract price listed in the Form of Tender shall be full compensation
for the supply of all labour, equipment and material for the installation of
thermoplastic pavement marking materials as shown on the contract
drawings. Payment for thermoplastic pavement markings shall only be
made for pavement markings installed in the final locations excluding gaps
as shown on the contract drawings.

PAVEMENT MARKING REMOVAL

This item shall consist of removing existing pavement markings from
paved areas designated on the contract drawings or as required by the
Engineer.

At no time shall black paint be used as an acceptable form of pavement
marking removal.

The depth of removal shall be the minimum required to totally remove the
existing pavement markings, to a normal depth, typically 3 mm. It is
understood that the pavement marking removal process will leave some
scarring. It is incumbent upon the Contractor to mitigate the degree of
damage and scarring to the pavement.

If excessive damage results from the pavement marking removal
operation, the Contractor shall repair, at their expense, said damage to the
pavement, surface texture, sealant or appurtenances caused by the
removal work by methods acceptable to the Engineer. The Contractor
shall control the operation so that asphalt pavement is not damaged in any
way to ensure that no pavement marking remains visible upon completion.

The unit price bid identified in the schedule of unit prices shall be full
compensation for the supply of all labour, equipment and material for the
removal of pavement markings as shown on the contract drawings.

SECTION 2 - TRAFFIC CONTROL SIGNS

2.1

GENERAL

The contractor shall reference this document and the Ontario Provisional
Standard Specifications listed below to supply and install traffic control
signs:

OPSS.2001 - Material Specifications for Metal Sign Blanks (June 1995)
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2.2

221

2.2.2

2.2.3

2.3

The Contractor shall supply and install all traffic control signs shown on
the contract drawings in accordance to the Ontario Traffic Manual, unless
directed otherwise by City of Guelph staff. The Contractor shall return all
surplus signs to the City of Guelph as directed by the Engineer.

REMOVAL OR SALVAGE OF TRAFFIC CONTROL SIGNS

Removal of Traffic Control or Other Signs

The Contractor shall be responsible to remove traffic control or other signs
as specified in the contract. The signs and associated posts, bases, and
hardware will be removed and disposed of by the Contractor.

Salvage of Traffic Control or Other Signs

The Contractor shall be responsible to salvage signs as specified in the
contract. The signs, posts, bases, and hardware shall be removed,
disassembled and returned to the Operations Yard — 45 Municipal Street;
in the same condition they were prior to the commencement of the project.

All signs must be removed from the posts prior to the removal of the posts
and base. Care should be taken to prevent damage to any of the reflective
sheeting. Any signs, posts, or bases damaged during removal or
transportation will be replaced at the expense of the Contractor.

Salvage and Re-installation of Traffic Control or Other Signs

The Contractor shall be responsible to salvage and store traffic control
signs or other signs to be re-installed by the contractor as specified in the
contract. The Contractor shall remove the sign prior to removal of the post
and base. The post and bases shall be returned to City of Guelph
Operations Yard — 45 Municipal Street unless otherwise specified. Care
should be taken to prevent damage to any of the reflective sheeting during
storage.

Any signs, posts, or bases damaged during removal, storage, or
transportation will be replaced at the expense of the Contractor.

SIGN POSITION

The mounting height, offset and location shall be in accordance with the
Ontario Traffic Manual Book 1, Appendix B “Sign Design Principles”.
Figure 5 is amended by amending the Stop Sign (Ra-1) installation height
from 1.5-2.5m to 2.0m, unless otherwise directed by the Engineer. Ontario
Traffic Manual Book 5, “Regulatory Signs” Figure 9 indicates sign
positioning for Island Marker (Rb-25) and object marker (Wa-33) signs.
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2.4

24.1

2.4.2

2.4.3

244

The Contractor shall leave 75mm of telespar post left exposed above the
Ra-1, unless otherwise directed by the Engineer.

SIGN SPECIFICATIONS

Retro-Reflective Sheeting

All traffic control signs must be retro-reflective to show the same colour,
shape and message at night as they appear in daytime. All traffic control
signs shall be fabricated using enclosed lens, encapsulated lens, or
prismatic lens signs material in accordance to the American Society for
Testing and Materials (ASTM) D4956 Standard Specification for Retro-
reflective Sheeting for Traffic Control.

Sign Colour

All colours on traffic control signs must conform to the American Society
for Testing and Materials (ASTM) D4956 Standard Specification for Retro-
reflective Sheeting for Traffic Control.

Aluminum Substrate

All traffic control signs shall be fabricated using sheet aluminum. Sheet
aluminum shall be nominal thickness of 2mm (0.082") flat sheet tension
leveled, sign grade aluminum alloy 5052-H38, conforming to the
requirements of ASTM B209M, Specification for Aluminum and Aluminum
— Alloy Sheet and Plate.

The dimensions of the sign blank shall be within 1.5+/- mm of those
specified and the finished sign shall be flat within the maximum allowable
deflection of 0.005(D) where (D) is the maximum dimension of the sign
blank in any direction. The manufacturer shall provide traffic control signs
conforming in quality and accuracy of detail to the dimensional and
tolerance requirements of the specifications. Where no tolerances are
specified, the standard of workmanship shall be in accordance with
normally accepted good practice.

Bolt and rivet holes shall conform in size, location and spacing to the
dimension shown on SD-301.

Screening Ink

Ink used for silk screening must be designed for use on highways signs
and recommended by the sheeting manufacturer. Inks shall be warranted
effective for a period of time commensurate with warranted life of retro-
reflective sheeting.
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2.4.5

2.4.6

2.5

2.6

Manufacturer’s ldentification

All traffic control signs shall be clearly and permanently labeled (using
durable, weather resistant material) or engraved with an identification
coding. The coding shall appear in characters 6-10mm high on the lower
right back of the sign and shall be carried out in such a manner that the
front face of the sign in not damaged. The manufacturer shall include the
following information on the label:

e Manufacturer’'s name
e Month and year of manufacture
e Brand of sheeting material

Sign Finish Quality

Traffic control sign sheeting material shall be correctly applied in
accordance to the sheeting manufacturer's recommendations and industry
accepted quality practices. The sheeting material must be applied so that
it does not contain air pockets and the sheeting shall not have holes,
tears, scrapes, compressed cells or patches. Any joints must be sealed in
accordance to the sheeting manufacturer's recommendations. The sign
fabricator must ensure the signs are adequately protected from damage
during shipping.

Edges of all substrate material shall be de-burred to provide a smooth
finished edge.

MOUNTING POSTS

All traffic control signs shall be mounted on Telespar® galvanized tubing
or approved alternate, except where co-usage of existing utility or traffic
poles is possible.

The Telespar® anchor assembly shall be installed as per SD-305 Detail
‘A

Traffic control signs mounted on Telespar® galvanized tubing or approved
alternate shall be installed as per SD-305 Detail ‘C’

Traffic control signs attached to utility poles shall be installed as per SD-
306.

PAYMENT

Payment as per the units in the Form of Tender for the installation of traffic
control signs shall be full compensation for all labour, equipment and
materials required to complete the work as specified.
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SECTION 3 - TRAFFIC CONTROL SIGNALS

3.1

3.2

The contractor shall reference this document, tables and the Ontario
Provisional Standard Specifications as listed below to construct a traffic
signal system. The Contract shall include the latest (most recent) edition of
the Specification unless otherwise noted:

OPSS.MUNI 106 — General Specification for Electrical Work

OPSS 602 — Construction Specification for Installation of Electrical
Chambers

OPSS 603 — Construction Specification for Installation of Ducts

OPSS 604 — Construction Specification for Installation of Cable

OPSS 609 — Construction Specification for Installation of Grounding

OPSS 610 — Construction Specification for Removal of Electrical
Equipment and Materials

OPSS 614 — Construction Specification for Installation of Power Supply
Equipment

OPSS 615 — Construction Specification for Erection of Poles

OPSS 616 — Construction Specification for Footings and Pads for
Electrical Equipment

OPSS 617 — Construction Specification for Installation of Roadway
Luminaires

OPSS 620 — Construction Specification for Traffic Signal Equipment and
Electrical Traffic Control Devices

OPSS 624 — Construction Specification for Traffic Signal Interconnection
Equipment

LIST OF TABLES

A — Traffic Signal Installation — Approved Material List

B — Traffic Signal Installation Checklist

C — Traffic Signal Activation Policy

D — Contractor Traffic Signal Service Standard & Response Time
E — Contractor’s Traffic Signal Equipment Return Checklist

FIELD LAYOUT

The Contractor shall complete the installation of the traffic control signal as
indicated on the Contract Drawing(s). The exact location of the traffic
control signal plant including but not limited to:

Pole base(s)

Handwell(s)

Traffic signal controller cabinet(s)
Convenience ramp(s)

Vehicle loop detector(s)

Overhead vehicle/cyclist detector(s)
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3.3

3.4

e Pedestrian and vehicle signal head(s)
e Pedestrian push button(s)
e Handhole direction(s)

Must be approved by City of Guelph — Traffic Signals staff prior to
installation. Pole base layout will occur only when final grade, curb and
sidewalk locations have been confirmed.

Any deviation from the Contract Drawing(s) must receive written approval
from City of Guelph - Traffic Signals staff prior to any work commencing in
the field.

Any traffic signal equipment installed which does not conform to SS-300
Sections 1-15 or SD 201-225 and SD 301-312 shall be replaced at full
cost to the contractor.

The Contractor shall keep one set of traffic signal plan drawings on site
solely for record keeping purposes. The Contractor shall record any
deviations on the drawings as the work is performed. Deviations shall
include changes, additions and deletions to the traffic signal plant. No
additional payments will be made to the Contractor to provide these
drawings.

REQUIREMENT OF POLICE OFFICER FOR TRAFFIC CONTROL

The Contractor shall be required to provide continual, safe and legal
operation of the traffic signals. In the event a traffic signal is required to be
temporarily de-activated or placed into “flash” mode, the Contractor shall
hire a City of Guelph police officer to direct traffic movements until the
traffic signal is operating as desired. Traffic Signal staff must be notified in
writing 24 hours prior to any signal be de-activated or placed into flash.

At no time shall anyone other than a police officer control the movements
of traffic and pedestrians at a traffic signal.

MATERIALS PROVIDED BY THE CORPORATION

The City of Guelph will be the provider of the following materials:
Traffic Signal Controller Cabinet(s)

Radar/Video Detection Equipment

Wireless Communication Equipment

Accessible Pedestrian Push Buttons

Unless otherwise indicated in the Contract, the Contractor will be the
supplier of all other materials required for the construction of a traffic
control signal. Approved materials are noted in Table A “Traffic Signal
Installation - Approved Material List”.
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3.5

3.6

EMERGENCY MAINTENANCE

Notwithstanding the Ownership of this equipment while in service, the
Contractor shall respond as outlined Table D “Contractor Traffic Signal
Service Standard and Response Time” to address any traffic signal
deficiency.

The Corporation reserves the right to perform, or have performed, any
emergency maintenance deemed required by any appropriate authority at
the expense of the Contractor in the event of deficiency or malfunction.

INSPECTIONS

Throughout the project milestone inspections will be completed by City of
Guelph Traffic Signals staff at key intervals listed below. It is the
Contractor’s responsibility to inform Traffic Signals staff a minimum of two
(2) working days’ notice in advance of work being completed that requires
inspection.

Installation of conduit, prior to backfilling.

Installation of ground plates, prior to backfilling.

Pole foundations, prior to pouring concrete.

Cabinet or other pedestal pads with enclosed conduit, prior to pouring
concrete.

Poles and mast arms, prior to installing wire.

Turn on (as per Traffic Signal Activation Policy), prior to turn on.

hPwpPE

o o

The contractor must submit a copy of Table “B” Traffic Signal Installation
Checklist (pages 5 to 8) completed by the contractor at the time of
requesting a final inspection.

SECTION 4 - TEMPORARY TRAFFIC CONTROL SIGNALS

4.1.

4.2

GENERAL

In addition to the requirements of the OPSS outlined in Section 3, the
following shall apply for the Corporation when installing a temporary traffic
control signal.

MATERIALS

The Contractor shall supply all material not identified in Section 3 to
complete the installation. This will include but not be limited to poles, guys,
anchors, aerial spans, junction boxes, conduit risers, span hangers, mast
arms, signal heads, pedestrian heads, associated hardware and other
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4.3

4.4

aerial equipment. At no time will the Corporation provide any of the
previously listed materials and equipment.

All material supplied, in accordance with this specification, will remain the
property of the Contractor. City of Guelph — Traffic Signals staff reserves
the right to reject used equipment deemed not suitable.

All signal heads used on a temporary traffic control signal shall have
reflective backboards and approved LED displays.

CONSTRUCTION

The Contractor shall be responsible for the continual operation of the
existing traffic signals within the Contract limits until such time temporary
traffic signals are approved for activation.

Activation of the temporary traffic signal will not be approved until Table B
“Traffic Signal Installation Checklist” is completed and all outstanding
items have been addressed and noting Table C “Traffic Signal Activation
Policy”.

Wood poles shall be installed as shown on the Contract Drawing(s) and as
confirmed by City of Guelph — Traffic Signals staff.

The Contractor shall use a messenger span of suitable gauge to support
attached electrical conductors. The supply, installation and attachment of
electrical conductors to the guy span, including suitable traffic signal cable,
ground cable, power service cable and any other cables deemed
necessary by the Engineer shall be as per OPSS 604.07.12.

The Contractor shall place as directed, portable temporary traffic signals to
replace existing equipment deemed by the Engineer.

For the purpose of bidding, it shall be assumed that each temporary signal
head installed on guy wires and any traffic or pedestrian signal head on a
temporary stand shall be relocated twice, during the course of
construction. A minimum of 4 metres of conductor cable is to be coiled at
the signal head for relocation purposes.

The Contractor shall be required to remove the temporary signal
installation upon completion of construction.

PAYMENT

The lump sum bid price for this item shall be full compensation for all
labour, material, equipment required to install, maintain and remove
temporary traffic control signals.
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SECTION 5 — INSTALLATION OF HANDWELLS

5.1

5.2

5.3

5.3.1

5.4

GENERAL

In addition to the requirements of OPSS 602 “Construction Specification
for Installation of Electrical Chambers”, the following shall apply for the
Corporation:

MATERIALS

The Contractor shall supply all handwells as indicated in Table A “Traffic
Signal Installation - Approved Material List”.

CONSTRUCTION

The Contractor shall install each handwell as indicated on the Contract
Drawing(s) or as directed by the Engineer so it is flush with the
surrounding finished grade. Handwells shall be installed a minimum 0.5
metres from the nearest edge of sidewalk, unless otherwise directed by
the Engineer.

The Contractor shall install all handwells as indicated in SD-209.

Any handwell damaged during the construction of the traffic signal system
shall be replaced by the Contractor at no expense to the Corporation.

Verification of Existing Handwells

The Contractor may be required by the Engineer to investigate the location
and verify the condition of existing handwells.

Any handwells that have been found below grade shall be temporarily
protected from damage until remedial action is directed by the Engineer.

PAYMENT

The unit price noted in the Form of Tender shall be paid as full
compensation for all labour, equipment and material for the installation of
handwells.

SECTION 6 — INSTALLATION OF DUCTS

6.1

GENERAL

In addition to the requirements of OPSS 603 “Construction Specifications
for the Installation of Ducts”, the following shall apply for the Corporation:
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6.2

6.3

6.3.1

MATERIALS

The Contractor shall supply all ducts as indicated in Table A “Traffic Signal
Installation — Approved Material List”.

All ducts shall be rigid polyvinyl chloride conforming to CSA standard
C22.2 No. 211.2, except where otherwise indicated. All couplings and
bends shall also conform to the same standard as straight rigid ducts.

CONSTRUCTION

Ducts shall be installed as indicated on the Contract Drawing(s) unless
otherwise indicated by the Engineer.

Duct installations are to be direct buried, unless otherwise indicated.

All underground ducts shall be installed with a desirable cover of 1000mm
and an absolute minimum cover of 900mm. Roxol shall be inserted into
the conduits prior to the application of expanding foam. Marker tape shall
be placed above each duct trench as indicated by OPSS 603.05.09.

The Contractor shall install sufficient ducts of a suitable diameter on all
wooden or concrete utility poles as to ensure the adequate protection of
conductors.

All duct joints shall be made with the use of manufacturer approved
couplings which permit a smooth joint between ducts. All joints shall be
made waterproof by means of couplers and sealants. Ducts shall be
brought into handwells at right angles to the walls of the handwell.

All ducts shall be verified to ensure they are free of debris, water,
breakage or distortion under the supervision of the Engineer. Any ducts
failing this test shall be repaired by the Contractor at no expense to the
Corporation.

The terminations of all empty ducts shall be plugged with plastic plugs
only.

All ducts shall be installed with a mule tape as indicated in Table A “Traffic
Signal Installation — Approved Material List”.

All backfilling shall be as outlined in SS-26 of this document.

Verification of Existing Duct

The Contractor may be required by the Engineer to investigate the location
and verify the condition of any underground traffic signal plant, including
duct, power supply points and facilities.

Page 17 of 31



CiTY OF GUELPH SS-300

SPECIFICATIONS FOR TRAFFIC-RELATED ISSUES

6.3.2

6.4

A sketch indicating the location, type, condition and content of any such
plant shall be supplied by the Contractor to the satisfaction of the
Engineer.

Repair of Underground Duct

The Contractor may be required to repair existing underground conduit
found damaged.

The Contractor shall be required to identify the locations of these breaks
and repair. The Contractor shall remove approximately one cubic metre of
earth, remove all wire within the conduit, cut the pipe beyond the damaged
portion, install couplings, replace wire and backfill/reinstate. Conduit joints
shall be made with the use of manufacturer approved couplings which will
permit a smooth joint between conduits. All joints shall be made
waterproof by means of couplers and sealants.

All ducts used to replace damaged sections of ducts must be the same
size as the existing ducts.

Where repairs are deemed necessary under the travelled portion of the
road, they shall be carried out as per this section, with consideration being
given to additional traffic control and road restoration.

PAYMENT

The unit price noted in the Form of Tender shall be paid as full
compensation for all labour, equipment and material for the installation of
ducts.

Payment for items 6.3.1 and 6.3.2 shall be on a time and material basis.

SECTION 7 — INSTALLATION OF TRAFFIC SIGNAL CABLE

7.1

7.2

GENERAL

In addition to the requirements of OPSS 604 “Construction Specification
for Installation of Cable”, the following shall apply for the Corporation:

MATERIALS

The Contractor shall supply all wiring as indicated in Table A “Traffic
Signal Installation — Approved Material List” and in the Contract
Drawing(s) or as directed by the Engineer.
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7.3

7.4

CONSTRUCTION

All wiring connections shall be completed as indicated in City of Guelph
Standard Drawing SD-210 “Standard Typical Traffic Signal Wiring Details”.

All wiring connections shall be twisted tight prior to applying an approved
twist-on pressure connection.

All signal field terminations shall be clearly tagged by the Contractor with
plastic marker plates and labelled with a permanent black marking pen.
These tags will be securely tie wrapped to the cables and clearly labelled.

Traffic signal cables shall be identified with blue and red phasing tape as
indicated in the Contract Drawing(s).

PAYMENT

The lump sum price noted in the Form of Tender shall be paid as full
compensation for all labour, equipment and material for the installation of
traffic signal cable.

Cable required to connect the underground cable system to the pole
mounted equipment (riser cable) shall be included in the price bid for the
equipment.

Power service cables shall be paid as outlined in Section 10.4.

SECTION 8 — INSTALLATION OF GROUNDING

8.1

8.2

8.3

GENERAL

In addition to the requirements of OPSS 609 “Construction Specification
for Installation of Grounding”, the following shall apply for the Corporation:

MATERIALS

The Contractor shall supply all grounding as indicated in Table A “Traffic
Signal Installation — Approved Material List” and in the Contract
Drawing(s) or as directed by the Engineer.

CONSTRUCTION

The Contractor shall install a ground rod or ground plate on each corner of
the intersection, adjacent to the handwell, each of which will be connected
to the field grounding system.
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8.4

An RWU-90 green ground wire shall be connected to these ground rods or
plates with a KA26 connection.

PAYMENT

The unit price noted in the Form of Tender shall be paid as full
compensation for all labour, equipment and material for the installation of
grounding. The unit price bid will be paid for each ground rod or ground
plate connected.

SECTION 9 - REMOVAL OF ELECTRICAL EQUIPMENT

9.1

9.2

9.3

GENERAL

In addition to the requirements of OPSS 610 “Construction Specification
for the Removal of Electrical Equipment and Materials”, the following shall
apply for the Corporation:

MATERIALS

Materials shall be removed in a safe manner, ensuring not to endanger
any member of the crew or public.

CONSTRUCTION

A representative of the Contractor and City of Guelph - Traffic Signal staff
will complete Table E — “Contractor’s Traffic Signal Equipment Return
Checklist” prior to the removal of any electrical equipment. All equipment
deemed salvageable shall be dissembled and delivered to the Operations
Yard — 45 Municipal Street, where it shall be placed as directed by the
Engineer.

All salvageable equipment shall be tagged or otherwise marked, indicating
the date and location of removal and shall be complete with any mounting
hardware included.

Removal of electrical equipment shall be completed in the following
manner:

Traffic Signal Pole — Remove all traffic signal and pedestrian heads, mast
arms, mast arm brackets, signs, pedestrian push buttons and any other
attachments prior to the removal of the pole from the foundation.
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9.4

Handwells — Remove handwells as indicated on the Contract Drawing(s).
This may include the complete removal of the handwell or the removal of
the ring and cover prior to backfilling the structure.

Pole Footings (Complete Removal) — Completely remove and dispose of
concrete pole footings as directed by the Engineer.

Pole Footings (Partial Removal) — Partially remove the pole footing to a
minimum of 0.3 metres from finished grade as directed by the Engineer.

Traffic Signal Controller — Remove the traffic signal controller at the
direction of the Engineer.

Concrete Mounting Pads — Completely remove and dispose of the
concrete mounting pad for traffic signal controllers as directed by the
Engineer.

Power Supply Equipment — Remove and dispose of all power supply
equipment, including riser ducts and junction boxes as directed by the
Engineer.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and
material required to completely remove all traffic signal equipment.
Payment for this item will be at the lump sum price as specified in the
Form of Tender and shall include disposal of all unsalvageable material or
equipment, delivery of reusable equipment to the Operations Yard and site
restoration.

SECTION 10 — INSTALLATION OF POWER SUPPLY EQUIPMENT

10.1

10.2

GENERAL

In addition to the requirements of OPSS 614 “Construction Specification
for the Removal of Power Supply Equipment”, the following shall apply for
the Corporation:

MATERIALS

The Contractor shall be required to supply all equipment and material
required to ready the installation for connection to Guelph Hydro facilities
as per SD-221 and SD-221a.

The cable from the point of supply to the controller cabinet shall be:
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10.3

1 x#8 1 x #8 RWU90 Black
1 x #8 RWU90 White
1 x #6 RWU90 Green

An additional #6 RWU90 Green cable shall be installed from the point of
supply to the nearest handwell, bypassing the controller cabinet. The
cable shall conform to all applicable ESA standards.

CONSTRUCTION

The Contractor shall install a pole mounted combination panel or
combination panel within an enclosed pedestal as indicated on the
Contract Drawing(s).

At locations with decorative street lighting, a photoelectric controller shall
be installed as per OPSS 614.07.06 and as indicated in the Contract
Drawing(s).

It is the responsibility of the Contractor to make arrangements with the
Engineer and Guelph Hydro representative at least one (1) week prior to
installing any services to existing Guelph Hydro plant.

10.3.1 ESA Inspection

10.4

The Contractor shall be required to make arrangements for inspection by
the Electrical Safety Authority (ESA) prior to the signals being energized.
Any cost associated with this inspection shall be the responsibility of the
Contractor.

The Contractor shall ensure the ESA Final Acceptance Certificate is
forwarded to Guelph Hydro and the City of Guelph — Traffic Signals staff.

PAYMENT

The unit price noted in the form of Tender shall be paid as full
compensation for all labour, equipment and material, including power
service cable for the installation of power supply equipment. The bid price
shall include all labour equipment and material required to install, connect,
splice and otherwise complete the electrical requirements of the Contract.

Quantities for all other multi-conductor cable shall be calculated from
conduit quantities installed and measured in the field.
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SECTION 11 — INSTALLATION OF TRAFFIC SIGNAL POLES

111

11.2

11.3

11.4

GENERAL

In addition to the requirements of OPSS 615 “Construction Specification
for Pole Erection”, the following shall apply for the Corporation:

MATERIALS

The Contractor shall supply sectional steel traffic signal poles and
accessories as indicated in Table A “Traffic Signal Installation — Approved
Material List”.

CONSTRUCTION

All poles shall be installed as specified on City of Guelph Standard
Drawing SD-213, SD-213a, SD-213b, SD-214, SD-214a or SD-215
“Typical Traffic Signal Pole”. Where poles are perforated or cut for any
reason they shall be treated with a zinc rich compound and fitted with
rubber grommets.

For sectional steel poles 5.64 metres or more in assembled height, three
self-tapping or impact inserted pins shall be put in the overlap of all
sections below the signal bracket so they are spaced equally around the
pole.

Taping of joints as instructed. Sample of taping method available for
review upon request prior to pre-turn on inspection.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and
material required to install the traffic signal poles. Payment for this item will
be at the unit price as specified in the Form of Tender.

SECTION 12 — FOOTINGS & PADS FOR ELECTRICAL EQUIPMENT

12.1

GENERAL

In addition to the requirements of OPSS 616 “Construction Specification
for Footings and Pads for Electrical Equipment”, the following shall apply
for the Corporation:
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12.2 MATERIALS

The Contractor shall supply a cylindrical Sonotube concrete footing
complete with anchor bolts and nuts required for base mounting of pole,
type and size as indicated on the Contract Drawing(s), or as directed by
the Engineer.

The Contractor shall supply and install rigid PVC conduit in all pole bases
as per City of Guelph Standard Drawing SD-201, SD-201a, SD-201b, SD-
201c and/or SD-204.

12.3 CONSTRUCTION

12.3.1 Installation of Pole Footings

The Contractor shall install all material and labour necessary to undertake
the excavation, forming and placing of concrete, backfilling to the top of
the proposed sub-grade elevation, and compacting to 95% Standard
Proctor, acceptable on-site material.

The top of the concrete footing shall be established at grade level and
shall be determined and checked by the Engineer prior to pouring. The
footing shall be level to ensure the pole remains level. The Contractor
shall remove all excess material from the concrete form after the pole
footing has cured.

Bidders are advised that efforts will be made to locate footings as far away
from existing utilities as possible; however, the Contractor may be required
to locate these footings immediately adjacent to utilities. No additional
compensation shall be paid for exposing these utilities or for employing
less efficient methods or excavation including hand digging.

All anchors shall be placed at right angles to the curb lines of the
intersecting streets.

12.3.2 Installation of Traffic Signal Controller Pad

The Contractor shall install a concrete traffic signal controller pad of
25MPa Ready Mix concrete complete with ground rods or ground plates.
The Contractor shall remove all excess material from the concrete
controller pad after the pad has cured.

The Contractor shall be responsible to supply and install the cabinet
anchor bolts in the base so they are compatible with the proposed traffic
signal controller.
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12.4

The location of the traffic signal controller shall be marked out in the field
by City of Guelph — Traffic Signal staff.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and
materials required to install the traffic signal pole and traffic signal
controller pad. Payment for this item will be at the unit price as specified in
the Form of Tender.

SECTION 13 — INSTALLATION OF ROADWAY LIGHTING

13.1

13.2

13.3

13.4

GENERAL

In addition to the requirements of OPSS 617 “Construction Specification
for Installation of Roadway Luminaires”, the following shall apply for the
Corporation:

MATERIALS

The Contractor shall be supplied roadway lighting by Guelph Hydro as
indicated on the Contract Drawing(s) or as directed by the Engineer.

CONSTRUCTION

The Contractor shall install roadway lighting as indicated on the Contract
Drawing(s), Guelph Hydro standard or as directed by the Engineer.

The Contractor shall ensure all roadway lighting is functioning as required
by Guelph Hydro.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and
materials required to install roadway lighting. Payment for this item will be
at the unit price as specified in the Form of Tender.

SECTION 14 — INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

14.1

GENERAL

In addition to the requirement of OPSS 620 “Construction Specification for
Traffic Signal Equipment and Electrical Traffic Control Devices”, the
following shall apply for the Corporation:
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14.2 MATERIALS

14.2.1 Traffic Signal Mast Arms & Signal Heads

The Contractor shall supply single member mast arms, including double
bracket attachments and all necessary plate and U-Bolt clamps as
outlined in SD 212, SD 217 and SD 219, as indicated in Table A “Traffic
Signal Installation — Approved Material List”.

The Contractor shall supply minimum 38mm x 300mm aluminum pipe
brackets where signal heads are face or side mounted on a signal pole.

All mast arm mounting plates and back brackets shall be appropriate for
the pole at the mounting point, such that proper fit and alignment are
achieved.

All mast arms shall be manufactured such that the signal head attachment
fitting is level when the arm is installed on a pole which is truly vertical and
plumb.

Mast arm attachment bolts shall be a minimum 19mm in diameter medium
carbon steel quenched and tempered in accordance with specification
“SAE J429 — Grade 5”7, and be marked accordingly.

Under no circumstances shall threaded rod be considered acceptable as a
fastening device for the installation of signal mast arms.

All steel equipment shall be hot dipped galvanized.

All hand hole bolts, pole plate bolts and pushbutton bolts shall be Anti -
Seize.

Cushion hangers or plumbizer attachments are to be used only when
directed by the Engineer.

14.2.2 Pedestrian Signal Attachments & Pedestrian Signal Heads

The Contractor shall supply all materials required for pedestrian arms as
outlined within the Form of Tender in those locations as noted on the
Contract Drawing.

These arms shall be a minimum 38mm x 460mm aluminium pipe brackets,
complete with pole shoes and all other accessories required to complete
the installation.

Where mast arms are drilled or cut for any reason, they shall be treated
with a zinc rich compound and fitted with rubber grommets.
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Upper and lower nuts in signal heads and pedestrian heads shall be Anti -
Seize.

The location of the pedestrian mast arms will be determined in the field by
City of Guelph — Traffic Signal staff to suit field conditions prior to
installation.

14.2.3 Traffic Controller

The Contractor shall be provided the traffic controller by the Corporation.
The Contractor shall supply all material required to attach the traffic
controller to the mounting pad as indicated in SD-204.

14.2.4 Traffic Actuation Equipment

Pedestrian Push Buttons & Signs

The Contractor shall supply pedestrian push buttons as indicated in Table
A — “Traffic Signal Installation — Approved Material List”.

Where Accessible Pedestrian Signals are installed, the City shall supply
the accessible pedestrian push buttons, already programmed and clearly
identified for installation location. The Contractor shall be responsible for
the installation and wiring connections of the accessible pedestrian push
buttons only.

The Contractor shall supply “Pedestrian Pushbutton symbol signs” (Ra-12)
as outlined in Ontario Traffic Manual (OTM) Book 5 and “Pedestrian
Information Sign” as outlined in SD-302, only where Accessible Pedestrian
Signals are not installed.

Vehicle Loop & Run Wires

The Contractor shall supply vehicle loops and run wires as indicated in
Table A — “Traffic Signal Installation — Approved Material List”.

All loops sealed at a temperature of less than 5°C shall be sealed with
Chemque Q-Seal 290W only.

Radar/Video Detection

The Contractor shall be supplied the mounting hardwire, wire and
radar/video detection by the Corporation. The Contractor shall install the
radar/video detectors as indicated on the Contract Drawing(s). The
Contractor shall also be responsible for aiming/adjusting the detectors as
required in conjunction with City of Guelph who will configure the
detectors.
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Fire Pre-Emption System

The Contractor shall supply the pre-emption head(s) as indicated in Table
A — “Traffic Signal Installation — Approved Material List”.

14.3 CONSTRUCTION

14.3.1 Traffic Signal Mast Arms & Signal Heads

The Contractor shall install traffic signal mast arms and signal heads as
indicated on the Contract Drawing(s).

Prior to activation, all signal heads shall be completely covered with an
opaque material.

All signal heads shall provide a minimum clearance of 5.0 metres from the
top of the final road surface to the bottom of the traffic signal backboard.

All mast arms are to be thoroughly tightened to reduce the likelihood of
shifting due to wind conditions.

14.3.2 Pedestrian Signal Attachments & Pedestrian Signal Heads

The Contractor shall install pedestrian signal attachments and signal
heads as indicated on the Contract Drawing(s).
Upper and

Prior to activation, all pedestrian heads shall be completely covered such
that they do not face any existing roadway crossing.

14.3.3 Traffic Controller Cabinet

The Contractor shall be required to complete all documentation as per the
City of Guelph “Traffic Signal Installation Checklist”.

The Contractor will be responsible to pick up the traffic signal controller
cabinet from the Public Works Department yard and deliver it to the site for
installation. Testing and verifying the operation of this unit to the
satisfaction of City of Guelph — Traffic Signal staff shall be the
responsibility of the Contractor prior to field installation. The traffic signal
timer, Malfunction Management Unit (MMU) and power supply will not be
provided to the Contractor until the necessary power is available in the
field for the operation of the controller cabinet.

The Contractor is responsible for comprehensive testing of the final
connections and field wiring as well as the MMU. These tests shall be
performed by the Contractor in the presence of the City of Guelph — Traffic
Signal staff.
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A City of Guelph Police Officer shall be present to control movements of
traffic and pedestrians during the traffic signal activation. All costs and
scheduling for this service is the responsibility of the Contractor.

The Contractor shall apply Foam Seal to the conduits entering the Traffic
Controller Cabinet.

Activation of the traffic signal will not be approved until Table B “Traffic
Signal Installation Checklist” is completed and all outstanding items have
been addressed and noting Table C “Traffic Signal Activation Policy”.

14.3.4 Traffic Actuation Equipment

Pedestrian Push Buttons & Signs

Each pedestrian push button shall be placed on the poles as indicated on
the Contract Drawing and SD 212 or as directed by City of Guelph —
Traffic Signal staff.

Vehicle Loop & Run Wires

Loops and run wires shall be installed by the Contractor in compliance
with City of Guelph Standard Drawing SD-206 and OPSD 2520.01 “Loop
Detector Installation Details” in the dimensions indicated on the Traffic
Signal plan. In all cases, the Contractor shall arrange an on-site meeting
with the City of Guelph — Traffic Signal staff to determine exact locations.

Saw cutting for loop wire slots in the pavement shall be done in straight
lines with saw cut widths and depths for slots set to the dimensions shown
on City of Guelph Standard Drawing SD-206 “Typical Quadruple Loop”.
The saw shall be equipped with a depth gauge and horizontal guide to
assure proper depth and alignment of the slot. The blade used for the saw
cut shall provide a clean well-defined saw cut without damage to the
adjacent area. Corner cutting for slots shall be extended only far enough
past each corner point to obtain the full depth of the slot.

Any saw cut across a crack or uneven pavement must be treated as per
Detail “C” within SD-206 “Typical Quadruple Loop”. The loop wire is to be
placed in a 13mm conduit across the crack or uneven pavement. City of
Guelph — Traffic Signal Staff shall determine the location(s) where 13mm
conduit is required.

The Contractor shall install loop wires and detector cables and place the
required sealant on the same day that saw cuts are cut in the road
surface. No traffic is to be allowed over the area until the installation is
complete and the sealant has hardened in accordance with the
manufacturer’s instructions.
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CiTY OF GUELPH SS-300
SPECIFICATIONS FOR TRAFFIC-RELATED ISSUES

The Contractor under the supervision of City of Guelph — Traffic Signal
staff measure and record the DC wire resistance and leakage resistance
with a “Megger”. If the loop resistance measures between 1 and 5 ohms
and leakage resistance measures 10 megaohms, complete the filling of
slot with approved detector loop sealant so that run-off will not collect in
the slot. A dry cement powder shall be applied over the sealant to
minimize tracking. If high DC resistance (5 ohms or more) or less than 10
megaohms of leakage resistance occurs, the complete loop wire must be
replaced.

The run wires shall be directed to the nearest handwell then to the nearest
signal pole to the loops via the signal conduit. Belden 8720 lead in cable
shall run from the signal pole to the traffic controller. The path of the run
wire shall be as indicated on the drawing or as specified by the Engineer.
Under no circumstance are any joints or splices to be made in a handwell.
All joints or splices are to be made within the traffic signal pole.

All run wires shall run individually to be connected in the controller and
provide proper inductance for amplifier requirements.

The run wires between the loops and controller shall be protected by
buried conduit, or where they cross the travelled portions of the roadway
shall be inserted in a saw cut and sealed as described above.

Loop detector amplifiers shall be set in accordance with the direction of
City of Guelph — Traffic Signal staff.

Both the loop and run wire terminations shall be clearly tagged by the
Contractor with plastic marker plates and labelled with a permanent
marking pen as manufactured by Panduit Corporation or an approved
equivalent. These tags will be securely tie wrapped to the cables and
clearly labelled.

Radar/Video Detection

The Contractor shall install the radar/video detection mounting bracket at a
desirable height of 9.5-10.0 metres. At locations where this mounting
height cannot be achieved, the mounting height will be determined by City
of Guelph — Traffic Signal staff.

The Contractor shall aim each detector(s) for the approach required,
however final aiming of the detector(s) will be performed by of Guelph —
Traffic Signal staff.

Fire Pre-emption System

The Contractor shall supply and install all equipment as indicated in the
Contract Drawing(s).
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CiTY OF GUELPH SS-300

SPECIFICATIONS FOR TRAFFIC-RELATED ISSUES

14.4

Each fire pre-emption head shall be tested for correct operation in the
presence of City of Guelph — Traffic signal staff prior to activation of the

traffic signal.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and

materials required to install traffic signal equipment. Payment for this item

will be at the unit price as specified in the Form of Tender.

SECTION 15 — INSTALLATION OF TRAFFIC SIGNAL INTERCONNECTION

15.1

15.2

15.3

154

EQUIPMENT

GENERAL

In addition to the requirements of OPSS 624 “Construction Specification
for Traffic Signal Interconnection Equipment”, the following shall apply for
the Corporation.

MATERIAL

The Contractor shall supply interconnection cable or supply and install
detectable mule tape as specified in Table A “Traffic Signal Installation -
Approved Material List”.

CONSTRUCTION

The Contractor shall leave a minimum of 1 metre of interconnect cable
coiled within each handwell.

All final connections at the traffic signal cabinet will be made by the
Corporation. The Contractor shall leave sufficient cable for the final
controller connections to be made at each controller.

PAYMENT

The Contractor shall be responsible to supply all labour, equipment and
materials required to install interconnection equipment. Payment for this
item will be at the unit price as specified in the Form of Tender.
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TABLE “A”

The Corporation of the City of Guelph
Publie Services Operations Department

Traffic Signal Installation — Approved Materials List

Item Description Make Model No.
1.5m aluminum straight round Sentinel Pole &
' 9 Traffic Equipment P85-550-AB190
pole Ltd
4.0m poles complete with base — | Pole Fab Inc. 2??;5;128'(:/\/\/
steel sectional AMG Metals Inc SSP 54-3.6B
5.3m poles complete with base — | Pole Fab Inc. SS35R712B-C/W #5 base
steel sectional AMG Metals Inc SSP 53-5.5B
Traffic Signal -
Poles 7.0m poles complete with base — | Pole Fab Inc. 2?%5;;7128 CW
steel sectional AMG Metals Inc SSP 52-7.08

8.7m poles complete with base —
steel sectional

Pole Fab Inc.

PF15S172B-2P-53GA INS
— C/W #5 base

AMG Metals Inc SSP 51-8.7B
10.5m poles complete with base | Pole Fab Inc. ;GBthZlZB'C/W
— steel sectional AMG Metals Inc. SSP 61— 10.58

Sentinel Pole &

Pole _base anc_hor for 1.5m Traffic Equipment ¥-2B-190
aluminum straight round pole Ltd
Pole base anchor — 1-1/4 inch NCA/Acrow-
DRG-2FS, 279mm x 279mm X Richmond 354-07-1015
Pole Base Anchors | #57mm (X 11X 18) =10 | AMG Metals Inc AMG 395 BCDx457-32-S
Pole base anchor — 1-1/4 inch NCA/Acrow-
DRG-2FS, 318mm x 318mm x Richmond 354-07-1091

457mm (12.5" x 12.5" x 18”) — no
loctite

AMG Metals Inc

AMG 450 BCDx457-32-S

Signal Head
Brackets

Double bracket assembly

Fortran Traffic AB-0137-3
Systems Limited AB-0137-4
Sentinel Pole &

: . VSB - 358
Traffic Equipment VSB - 458

Ltd.

LED units for
Traffic Signal
Heads and
Pedestrian Signal
Heads

300mm and 200mm traffic signal modules and pedestrian signal modules (international
symbol type) that meet latest ITE specification as published in the Equipment and
Materials Standards of the Institute of Transportation Engineers

Note: Any deviation from the items indicated in Table “A”: “Traffic Signal Installation — Approved
Material List” requires submission and approval of Shop Drawings prior to installation in the field.
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TABLE “A”

The Corporation of the City of Guelph
Publie Services Operations Department

Traffic Signal Installation — Approved Materials List

Item Description Make Model No.
Yellow polycarbonate signal
head, with yellow back, complete
with stainless steel reinforcing . Head:
plates in the top and bottom Econolite CPS36TY2NNCONNNNV
sections with cowl visors.
Yellow polycarbonate backboard
with a 3” (76mm) reflective strip

. around perimeter using 40-91

Traffic Signal Diamong Grade YeIIOVQ\]/ reflective :

Heads tape. Fortran Traffic P1LH409 — head
Include approved LED units. Systems Limited BSP1344R - backboard
30cm RED, 20cm AMBER, 20cm
GREEN

Econolite cH:gastlﬁTYzNNCONNNNV
30cm RED, 20cm AMBER, 20cm
GREEN, 30cm BI-MODAL . Head:
ARROW Fortran Tre_lffl_c P5LE409
Systems Limited Backboard:
BSP5444R
Econolite Head:
TPS31TY2NNCONNNNV
30cm RED, 30cm AMBER, 30cm Head:
GREEN Fortran Traffic P3LH409
Systems Limited Backboard:
BSP3344R
Econolite TPS41TY2NNCONNNNV
30cm RED, 30cm AMBER, 30cm Head:
GREEN, 30cm BI-MODAL Fortran Traffic P3LE409
ARROW Systems Limited Backboard:
BSP3444R
Single section yellow E . PPSFYYSPNVNS
. conolite
polycarbonate pedestrian head.

Pedestrian Signal | Complete with yellow

Heads polycarbonate visor and 30cm Fortran Traffic P3L6640
round or square bimodal Systems Limited
walk/don’t walk LED unit.

. Fortran Traffic
Eg%e;tlg?gsHead Pole plates — unpainted Systems Limited PLA380
Tacel Limited MHAL100

Countdown Double section yellow Econolite PPQMYYSPNVNS

Pedestrian Signal | polycarbonate pedestrian head. | Fortran Traffic

Heads Complete with yellow Systems Limited P4LO640

Note: Any deviation from the items indicated in Table “A”: “Traffic Signal Installation — Approved
Material List” requires submission and approval of Shop Drawings prior to installation in the field.
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TABLE “A”

The Corporation of the City of Guelph

Publie Services Operations Department

Traffic Signal Installation — Approved Materials List

Item Description Make Model No.
polycarbonate visor and 30cm Innov_atlve Traffic AMPPB82B799
round or square bimodal Solutions Inc.
walk/don’t walk LED unit and -
square LED countdown unit Tacel Limited SPPECYC

Pedestrian Head , Fortran Traffic

Street Elbows Street Elbows — unpainted Systems Limited ELBO0O4
1.2 metre Power-Lite TR-4SMA
1.8 metre Power-Lite TR-6SMA
2.44 metre Power-Lite TR-8SMA

Traffic Signal Mast | 3.05 metre Power-Lite TR-10SMA

Arms 3.66 metre Power-Lite TR-12SMA
4.57 metre Power-Lite TR-15SMA
5.48 metre Power-Lite TR-18SMA
6.1 metre Power-Lite TR-20SMA

Traffic Signal Mast
Arm Pole Plates

Refer to SD 217 and 217a

Pedestrian Push
Button Assembly

Rectangular 2 bolt push button

Campbell Company

4 EVR 120 Rectangular

Intersection with no street

Power Supplies lighting, 70A main breaker Square D QO2L70RB
Intersection with street lighting,
combination panel with 100A Square D CQO18M100RB100
main breaker
. . Sentinel Pole &
Power Supply Unpainted stainless steel Traffic Equipment TCL 100-4
Enclosure enclosure Ltd
Power Supply 30A One Pole branch breaker for
Breakers traffic and street lighting Square D QO130
12 conductor IMSA polyethylgne Specification No.19-1C
7 conductor insulated, polyvinyl 2001
4 conductor chloride jacketed
Traffic Signal Ground caple #6 RWU-90
Cable Loop lead-in Beldon cable 8720 Beldon cable
Loop detector wire #14 RWU90
Pre-emption cable #138 cable 3M
, #8 14 AWG Black &
Power service cable .
White
Ground Rods 19mm x 3048mm (34" x 10") :_rlﬁédel Enterprises 3410G
Ground Plates Galvanized Hydel Enterprises | 1416 gpGC

Inc.

Note: Any deviation from the items indicated in Table “A”: “Traffic Signal Installation — Approved
Material List” requires submission and approval of Shop Drawings prior to installation in the field.
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TABLE “A”

The Corporation of the City of Guelph
Publie Services Operations Department

Traffic Signal Installation — Approved Materials List

Item Description Make Model No.
Ground Lug Connection to Ground Rod/Plate | Burndy GRC-3426
330mm x 610mm x 457mm box | Synertech S1324B18FA
with open base Quazite PT1324BA18
Handwells 4(_32mm X 762mm x 457mm box | Synertech S1730B18FA
with open base Quazite PT1730BA18
610mm x 914mm x 457mm box | Synertech S2436B18AA
with open base Quazite PT2436BA18
Cover for 330mm x 610mm box | Synertech S1324HBBOAO1
c/w “Traffic” logo Quazite PT1324HA0046
Handwell covers Cover for'432mm X 762mm box Synertech S1730HBBOAO1
c/w “Traffic” logo Quazite PT1730HA0046
Cover for 610mm x 914mm box Synertech S2436HBBOAO1
c/w “Traffic” logo Quazite PT2436HA0046

Underground
conduit

100mm (4") conduit

76mm (3”) conduit

50mm (2”) conduit

25mm (1) conduit

Rigid PVC conduit,
elbows and fittings

shall meet CSA No.

22.2,No 211.2 —
M1984 (R2003)

“Scepter” Rigid PVC conduit
or equal

Underground Directional Bore

SDR13.5, 1000
series

High density polyethylene

Connection boxes

152mm x 152mm (6” x 6")

203mm x 203mm (8" x 8")

305mm x 305mm (12" x 12")

Scepter box

Backer rod

Extruded close cell 13mm
diameter polyethylene foam

Loop Detector Sqmmer sealant Chemque Q-Seal 290S
Sealant Winter sealant Q-Seal 290W

Summer sealant 3M DLS 5000
Field Wiring Tags Panduit MP 175-C
Fish Cord 5/8” Mule Tape

. Global Traffic

Fire Pre-emption Opticom Detector Technologies 721
Equipment Fire Pre-Emption Discriminator Global Traffic 452

Card

Technologies

Note: Any deviation from the items indicated in Table “A”: “Traffic Signal Installation — Approved
Material List” requires submission and approval of Shop Drawings prior to installation in the field.
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The Corporation of the City of Guelph

Operations Department

TABLE “B”
Traffic Signal Installation Checklist

Intersection:

1. Traffic Signal Controller Timer (to be completed by office staff)

Controller Manufacturer: Serial#:

1) Number of timing plans (circle) 1 2 3
2) Timing plan input and operating as per TP/Pattern 1

3) Timing plan input and operating as per TP/Pattern 2
4) Timing plan input and operating as per TP/Pattern 3
5) Timing plan input and operating as per TP/Pattern 4
6) Time clock correct

7) Signal phasing as per “blue line” drawing

Comments

4 other
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]

No

No

No

No

No

O 0O 0O oddd

No

Item# | Comment

Checked By:

Date:

City of Guelph Turn on Checklist
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The Corporation of the City of Guelph
Operations Department

TABLE “B”
Traffic Signal Installation Checklist

2. Traffic Signal Controller Cabinet (to be completed by City of Guelph

electrical staff)

1) Cabinet type (circle) NEMATS1 NEMA TS2 Type 1 NEMA TS2 Type 2

2) Orientation of movements consistent with “blue line” Yes [ ] No [ ]
drawings and timing plans

3) Conlflict flash function operates as required Yes [ ] No [ ]
4) Signal timer unit on/off switch operational Yes [ ] No [ ]
5) Signal flash switch operational Yes [ ] No [ ]
6) GFI power receptacle breaker switch operational Yes [ ] No [ ]
7) Controller power supply breaker switch operational Yes [] No [ ]
8) Vehicle detector door switches operational Yes [ ] No [ ]
9) Vehicle detector door switches match phases Yes [ ] No [ ]
10) Pedestrian detector door switches operational Yes [] No [ ]
11) Pedestrian detector door switches match phases Yes [] No [ ]
12) Pre-emption door switches operational Yes [] No [ ]
13) Front/side panel output connections secured Yes [ ] No [ ]
Police Door

14) Police door opens, closes and locks properly Yes [ ] No [ ]
15) Police door sealing casket in place Yes [ ] No [ ]
16) Police door auto-flash switch operational Yes [ ] No [ ]
17) Police door signals on/off switch operational Yes [ ] No [ ]
18) Police door manual/auto timing operational Yes [ ] No [ ]
19) Police cord switch operational Yes [ ] No [ ]
City of Guelph Turn on Checklist Page 2 of 8



The Corporation of the City of Guelph

Operations Department

TABLE “B”
Traffic Signal Installation Checklist

2. Traffic Signal Controller Cabinet (continued)

Document Pouch

20) Document pouch properly attached to door Yes [ ] No [ ]
21) Loop chart included in document pouch Yes [ ] No [ ]
22) Cabinet “blue line” drawings in document pouch Yes [ ] No [ ]
23) Maintenance log book included in document pouch Yes [ ] No [ ]
24) Conflict monitor test verification sheets in doc. pouch  Yes [] No [ ]
25) Timing plans included in document pouch Yes [ ] No [ ]
26) Traffic Signal Plan included in document pouch Yes [] No [ ]
Load Switches

27) All load switches installed and operational Yes [ ] No [ ]
28) Number of load switches -

Conflict Monitor

29) Manufacturer: Serial #:

30) Jumper card match “blue line” drawing Yes [ ] No [ ]
31) All cables secure Yes [ ] No [ ]
32) Monitor senses conflict Yes [ ] No [ ]
33) Time and date correct N/A [] Yes [ ] No [ ]
Vehicle Detectors

34) All applicable detectors installed and operational Yes [ ] No [ ]
35) Number of vehicle detectors -
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The Corporation of the City of Guelph

Operations Department

TABLE “B”
Traffic Signal Installation Checklist

2. Traffic Signal Controller Cabinet (continued)

Miscellaneous

36) Communications interface installed

37) Door air filter in place

38) Fan/thermostat functioning

39) Heater/thermostat functioning

40) Thermostat set at 5° C for heater

41) Thermostat set at 25° C for fan

42) Cabinet services light operational

43) Door gasket in place

44) Harnesses do not pinch or bind against door

Comments

Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]

No

No

No

No

No

No

No

No

N Y 0 O O R

No

Item# | Comment

Checked by:

Date:

City of Guelph Turn on Checklist
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The Corporation of the City of Guelph

Operations Department

TABLE “B”
Traffic Signal Installation Checklist

Signal Plant Inspection - Pre turn-on checklist (to be completed by City of

Guelph and contractor)

Date of Inspection: Time:

City of Guelph Inspector:

Contractor:

Contractor's Representative:

1) Copy of ESA inspection provided to City

2) Were supplemental agreements or change orders
required for the signal work

3) Have these changes been documented on field dwgs

4) Equipment installed is consistent with that shown
on the signal drawing

Controller Cabinet

5) Traffic signal controller installed at location as shown
on the signal plan

6) Cabinet base free from honey combing

7) Cabinet pad installed at the correct height

8) The cabinet to base connection secured and sealed
9) Conduit in the cabinet extend at least 5cm above pad
10) Correct number of spare conduits supplied

11) Spare conduits terminated and capped

12) All conduits sealed with foam seal in the cabinet

13) Cable runs and wiring secure

14) All cables are identified in the cabinet

Yes [ ]
Yes [ ]

Yes [ ]
Yes [ ]

Yes [ ]

Yes []
Yes []
Yes []
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]
Yes [ ]

No

No

No

I

No

No

No

No

No

No

No

No

No

No

O 0Oo0o0odddodd O

No

City of Guelph Turn on Checklist
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The Corporation of the City of Guelph

Operations Department

TABLE “B”

Traffic Signal Installation Checklist

15) Wiring is neat and orderly Yes [ ] No [ ]

16) The cabinet grounded as per electrical specification Yes [ ] No [ ]

17) Lugs on the field signal wires and tagged per phase Yes [ ] No [ ]

18) Service neutral connection secured in cabinet Yes [ ] No [ ]

19) Service ground connection secured in cabinet Yes [ ] No [ ]

20) Power connection secured in cabinet Yes [ ] No [ ]

21) Transient suppressor for service line installed Yes [] No [ ]
correctly

Signal Installation Grounding

22) Grounding at each location as shown on the sig. plan  Yes [ ] No [ ]

23) Ground lug connection used to attach bonding wire Yes [ ] No [ ]
to grounding electrodes

24) Bonding network for all poles connected back to Yes [] No [ ]
service ground

Handwells

25) All lids stamped “Traffic” Yes [ ] No [ ]

26) Cover secured to handwell (all bolts installed) Yes [ ] No [ ]

27) All handwells flush with surrounding grade Yes [ ] No [ ]

28) All handwells installed as shown on the signal plan Yes [ ] No [ ]

Conduit

29) All conduit Rigid PVC meeting CSA specification Yes [] No [ ]

30) Pull rope installed in all conduits Yes [] No [ ]

31) Size of conduit used is consistent with the signal plan ~ Yes [] No [ ]

32) Restoration of trench in compliance with specification Yes [] No [ ]

City of Guelph Turn on Checklist Page 6 of 8



The Corporation of the City of Guelph
Operations Department

TABLE “B”
Traffic Signal Installation Checklist
33) Depth of conduit in compliance with SD-222 Yes [ ] No [ ]
34) All unused conduit capped Yes [ ] No [ ]
Signal Poles, Signal Heads and Pole Bases
35) All signal pole bases correct size cage Yes [ ] No [ ]
36) All signal pole bases at correct elevation Yes [ ] No [ ]
37) All signal pole bases pinned Yes [ ] No [ ]
38) All signal heads clearly visible Yes [ ] No [ ]
39) No cables touching our signal equipment Yes [ ] No [ ]
40) Vehicle signal heads consistent with material list Yes [ ] No [ ]
41) Pedestrian signal heads consistent with material list Yes [ ] No [ ]
42) Reflective tape on backboards Yes [ ] No [ ]
43) Mast arms correctly installed Yes [ ] No [ ]
44) Correct strapping of conduit on wooden/cement poles  Yes [ ] No [ ]
Miscellaneous
45) All signal and pedestrians indications assigned  correct Yes [| No [ ]
46) All applicable vehicle detectors operational Yes [ ] No [ ]
47) All push button detectors operational Yes [] No [ ]
48) All signage related to traffic signal installed Yes [ ] No [ ]
49) Provisions for pavement markings to be installed Yes [ ] No [ ]
prior to activation
50) Pre-emption wires secured, connected and verified Yes [ ] No [ ]
51) Loops sealed as per specification Yes [ ] No [ ]
City of Guelph Turn on Checklist Page 7 of 8



The Corporation of the City of Guelph
Operations Department

TABLE “B”

Traffic Signal Installation Checklist

52) Wiring connections in pole handholes labeled Yes [ ] No [ ]
53) Fire Pre-emption installed and working as desired Yes [ ] No [ ]
Comments

Item # | Comment

Checked By:

Date:

City of Guelph Turn on Checklist Page 8 of 8




The Corporation of the City of Guelph
Operations Department

TABLE “C”
Traffic Signal Activation Policy

PoLicy The traffic signal controller will not be given approval for turn-
STATEMENT on until all hardware is installed and wiring within the traffic
signal controller cabinet is completed and operational.

PURPOSE To ensure the exact desired operation prior to the turn-on of
a traffic signal controller.

PROCEDURE Two (2) working days’ notice is given to Traffic Signal staff to
complete a pre-turn on inspection.

The inspection shall be conducted by a representative of the
City of Guelph Operations Department — Traffic Signal staff
with the builder of the traffic signal. The inspection will
ensure all (a detailed checklist is provided in Table “B”):

¢ Vehicle and pedestrian signal indications are

operational

¢ Vehicle detector loops are operational

e Pedestrian push buttons are operational

e Signage associated with the traffic signal is installed

Only after a sign-off is completed from City of Guelph traffic
signal staff shall the contractor arrange for a pay-duty police
officer to complete the signal turn-on. Deficiencies shall be
repaired prior to the turn-on of the signal.

Pavement markings (crosswalks and stop bars) are to be
installed just prior to the signal turn-on. If road surface
conditions do not permit for pavement markings, “Stop Here
On Red Signal” (Rb-78) signs shall be installed on each
approach. These signs are the responsibility of the
Contractor.

A representative of the City of Guelph traffic signal staff shall
be present to oversee the traffic signal activation. A police
officer will control all traffic movements within the intersection
during the activation period.

The log book (titled “Traffic Signal Inspection & Maintenance
Record) shall be signed by both City staff and the contractor
upon turn-on.

Traffic signal turn-ons are not permitted on Fridays (or if
Friday is a holiday, the Thursday preceding a holiday Friday.)
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The Corporation of the City of Guelph
Operations Department

TABLE “D”

Contractor Traffic Signal Service Standard and Response Time

Condition Response
Traffic/Pedestrian and Audible Signals

One or more traffic signals blank 2 hours
Traffic signal head showing more than 1 colour 2 hours
Red signal inoperative 2 hours
Amber signal inoperative 2 hours
Green signal inoperative 2 hours
Arrow signal inoperative 2 hours
Walk signal inoperative 2 hours
Don’t Walk signal inoperative 2 hours
Traffic signal head alignment is incorrect creating safety hazard | 2 hours
Pedestrian pushbutton inoperative 2 hours
Primary signal head misaligned — not a safety hazard 24 hours
Secondary signal head misaligned — not a safety hazard 24 hours
Pedestrian signal head misaligned — not a safety hazard 24 hours
Primary signal head obstructed 24 hours
Secondary signal head obstructed 24 hours
Pedestrian signal head obstructed 24 hours
Fire Pre-emption inoperative 24 hours
Traffic signal head or backboard is damaged — not a safety 1 week
hazard

Handwells

Handwell damaged - potential safety hazard 2 hours
Handwell missing or loose lid. High or low pedestrian volume 2 hours
Handwell damaged — not a safety hazard 1 week
Service Panel

Service panel — potential safety hazard 2 hours
Service panel door not secure 24 hours
Service panel damaged — not a safety hazard 1 week
Overhead Conductors and Support Cables

Overhead conductors or support cables — potential safety 2 hours
hazard

Overhead conductors or support cable damaged — not a safety | 24 hours
hazard

Signals in flash - red/red or amber/red City staff
Signals not changing “stuck” City staff
Traffic signal cycling without vehicle or pedestrian actuation City staff
Audible signal not operating City staff
Audible signal at incorrect alignment City staff
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The Corporation of the City of Guelph
Operations Department

TABLE “FE”

Contractor’s Traffic Signal Equipment Return Check List

Location

Date

The contractor is required to remove all signal poles, mast arms, signal heads,
signs, pedestrian push buttons and any other signal equipment prior to the
removal of the pole from the pole base. The salvageable equipment shall be
tagged and returned to the Operations Department Yard (45 Municipal Street).

24-hour notice given for equipment return

to the Operations & Transit Yard Yes _ No__
Controller cabinet return Yes _ No__ N/A_
Equipment Size Number to be | Number
Returned Returned
Sectional Pole 10.5 metre
7.1 metre
4.0 metre
Signal Head 3 section
4 section
5 section
Special Signal Heads
Mast Arm 6.1 metre
5.48 metre
4.57 metre
3.66 metre
3.05 metre
2.44 metre
1.8 metre
1.2 metre
Mast Arm Brackets
Pedestrian Heads
Pedestrian Push Buttons
Fire Pre-emption Heads
Handwells 330mm X
610mm
432mm X 762
mm
610mm X
910mm

Traffic Regulatory Signs

Traffic Warning Signs

Traffic Information Signs

Street Name Signs
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The Corporation of the City of Guelph
Operations Department
TABLE “E”
Contractor’s Traffic Signal Equipment Return Check List

Field Inspection
Date

Signature Contractor

Signature City

Equipment Return
Date

Signature Contractor

Signature City
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CITY OF GUELPH

STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS INDEX

DRAWING NUMBERS

DESCRIPTION

SECTION 1 - SIDEWALKS/ CURB & GUTTER/ CONCRETE PAVERS

SD-1 Bus Stop Pad Layout — Revised Feb/12
SD-2 Concrete Sidewalk — Revised Jan/10
SD-4; SD-4A, Truncated Dome Detectable Warning Plates (4 sheets)

SD-4B & SD-4C - February 2015
SD-37 Raised Median ( Asphalt Surfaced) — Revised Feb/05

SD-37 Modified Raised Median (With concrete Pavers) — Revised Jan/11

SD-71-A Channel Liner (for Watercourses) — Revised Feb/05
SD-71-B Precast Channel Liner (for Watercourses) — Revised Feb/05
SD-83 Concrete Paving Stone Installation — Revised Feb/05
SECTION 2 — MANHOLES/ CATCHBASINS/ VAULTS
SD-7 Precast Manhole Tee for Concrete Pipe — Revised Mar/07
SD-9 Manh(_:)le Safety Platform (1200mm Diameter Circ. Stack)
— Revised Feb/05

SD-15 Rear Yard Catchbasin Frame & Grate — Revised Feb/05
SD-16 Riveted Grating for Ditch Inlet Catchbasin — Revised Feb/05
SD-41 Standard Drop Structure for Manhole — Revised Jan/10
SD-42 Special Drop Structure for Manhole — Revised Jan/10
SD-44 Benching Details for Manholes — Revised Feb/05
SD-58 900mm (Heavy Duty) Manhole Cover and Frame — Revised Feb/05
SD-59 Frame, Grill and Cover Plate for 1700mm x 1125mm x 1125mm Plate

Utility Vault — Revised Feb/05

SD-59 Modified

Frame, Grill and Cover Plate for 1700mm x 1125mm Plate Utility
Vault (Modified) — Revised Feb/05

SD-61 Semi-Precast Manhole (825mm to 2700mm) — Revised Jan/10
SD-67 2400mm Diameter Precast Manhole — Revised Jan/10
SD-70 Internal Grate for Concrete Pipes 1050mm & Over — Revised Feb/05

SD-70 Modified

Internal Grate for 675mm Diameter Storm Outlet — Revised Feb/05

SD-70 Modified

Internal Grate for Concrete Pipe 855mm x 1345mm — Revised Feb/05

SECTION 3 - PIPES: STORM/ SANITARY/ DRAINS

Service Connections for New Developments and Unserviced Lots

Sb-21 — February 2017
SD-29 Standard Bedding for Sewers and Watermains — Revised Feb/17
SD-55 Sewer and Watermain Laterals — Revised Feb/14
SD-56 Sewer_ and Watermain Laterals for Semi-Detached Lots
— Revised Feb/14
SD-75 Sump Pump Detail — Pumping to Storm — Revised Feb/05
SD-76 Sump Pump Detail — Pumping to Storm (Alternate) — Revised Feb/05
SD-77 Sump Pump Detail — Pumping to Grade — Revised Feb/05

PAGE 1 OF 5




CITY OF GUELPH
STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS INDEX

DRAWING NUMBERS | DESCRIPTION

SECTION 3 - PIPES: STORM/ SANITARY/ DRAINS continued

SD-78 Conngction of Foundation — Drain to Storm Drainage Piping
— Revised Feb/05

SD-79 Driveway Area Drain, Gravity Drainage — Revised Feb/05

SD-81 Drainage of Window Wells — Revised Feb/05

SECTION 4 - WATERWORKS

SD-22A & SD-22B Backflow Preventer Detail Variations 1 & 2 — Revised Feb/13
SD-23 Ice Rink Chamber and Connection Detail — Jan/10
SD-24 Valve Box Installation (100 to 300 Dia. Watermain) — Revised Feb/05
SD-25 Hydrant Installation — Revised Jan/15
SD-25a Private Hydrant Installation — Revised Jan/15
SD-25b Combin_ed Hydrant & Water Service Installation to Commercial
Properties — February 2017
SD-26 Sampling Station — New January 2018
SD-27 Thrust Blocking for Watermains — Revised Feb/05
SD-28 Standard Blow-Offs — Revised Jan/15
SD-54A Tracer Wire Details for PVC Watermains — Revised Jan/15
SD-54B Service connection Details for PVC Watermains — Revised Jan/15
SD-88 Watermain Swab Exit — 300m I.D. (Detail) — Revised Feb/05
SD-88A Watermain at Cul-De-Sac — Revised Feb/05
SD-91 Valve installation on or Connection to Existing Watermain — Jan/07
SECTION 5 - ROAD SECTION
SD-45 Construction Entrance Mud Mat Detail for City Road Access
- February 2017
SD-45a Construction Entrance Mud Mat Detail for Rural Road Access
- February 2017
SD-46 Pavement Widening Detail — Revised Feb/05
SD-48 Typica_ll Cross Sections for 10m & 8.8m Roads (20m R.O.W.)
— Revised Dec/11
SD-48a Typica_l Cross Section for 8.4m Road (18m R.O.W.)
— Revised Dec/11
SD-48b Typical Cross Section for 8.4m Road (17m R.O.W.) — Jan/16
SD-49 Typical Cross Section for 15m Road (30m R.O.W.) — Revised Dec/11
SD-49a Typica_ll Cross Section for 16m Road (30m R.O.W.) — (Bicycle Routes)
— Revised Dec/11
SD-49b Typical Cross Section for 12m Collector - (26m R.O.W.)
— Revised Dec/11
Typical Cross Section for 12m Collector (26m R.O.W.
SD-49bb —ylgevised Dec/11 ( )
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CITY OF GUELPH

STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS INDEX

DRAWING NUMBERS

DESCRIPTION

SECTION 5 - ROAD SECTION continued

Typical Cross Section for 9m Collector (26m R.O.W.) at Greenways

SD-49¢ — Revised Dec/11
SD-50 Typica_ll Cross Section for Industrial Subdivision Roads (0.95m Ditch)
— Revised Dec/11
SD-50a Typical Cross Section for Indu_strial Subdivision Roads (8.6m wide —
asphalt (36.5m R.O.W.) — Revised Dec/11
SD-50b Indust_rial Subdivision Road — 8.6m wide — asphalt (36.5m R.O.W.)
— Revised Jan/10
SD-62 Typical Grading Section — 10m & 8.8m Roads — (20m R.O.W)
— Revised Jan/10
SD-62a Half S_ection Grading Section — 8.4m Road — 18m R.O.W
— Revised Jan/10
SD-63 Typical Grading Section — 15m Roads — (30m R.O.W.)
— Revised Jan/10
SD-63a Typica_ll Grading Section — Modified for Bicycle Routes
— Revised Jan/10
SD-63b Grading Sections — 11m Roads — (26m R.O.W.) — Revised Jan/10
SD-68 Typica_ll Cross Section & Grading Section (16.5m R.O.W.)
— Revised Jan/10
SD-72 Typical Grading Section for 30m Industrial Roads — Revised Jan/10
SECTION 6 - LANDSCAPE/ EROSION CONTROL
SD-30 Sodding of Slopes — Revised Feb/05
SD-74B Heavy Duty Silt Fence — Revised Feb/05
SD-84 Erosion and Sediment Control — Revised Feb/05
SD-87a City Standard Trail Barrier Gate — Revised Feb/14
SD-87b Security Barrel Pin Details — Revised Feb/12
SD-90a Tree Protection Zone Fence Detail — Revised Feb/16
SD-90b Tree Planting on Public Boulevard — Revised Feb/16
SD-90c Tree Protection Zone Information Signhage Detail — Revised Feb/16
SECTION 7 — CULVERTS
SD-31 Bedding & Backfilling for C.S.P. Culverts — Revised Jan/08
SD-40 Corrugated Steel Pipe End Section Details — Revised Feb/05
SECTION 8 —- GUARDRAIL/ BOLLARDS/ FENCE/ SIGNS
SD-32 Dead End Sign & Barricade Detail — Revised Jan/11
SD-32A Dead _End Sign & Barricade Detail (4 Lane Arterial Road)
— Revised Jan/11
SD-33 Chain Link Security Fence — Revised Feb/05
SD-34 Pedestrian Walkway — Revised Jan/15
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CITY OF GUELPH

STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS INDEX

DRAWING NUMBERS

DESCRIPTION

SECTION 8 — GUARDRAIL/ BOLLARDS/ FENCE/ SIGNS continued

SD-35 Standard Highway & Farm Fence Details — Revised Feb/05
SD-86A & SD-86B Pedestrian Guard — Revised Feb/05
SD-89 Removable Bollard Detail — Revised Feb/05
SECTION 9 - TRAFFIC
SD-201 Concrete Foundation for Traffic Control Signal Poles — R-3 09/03/09
SD-201a Concrete Foundation for Power Pedestals — 13/02/22
SD-201b Concrete Foundation for Pedestrian Push Button Pole — 13/12/09
Concrete Foundation for Solar Flashing 40 km/h School Zone Signs
SD-201c
- 13/12/11
SD-204 Concrete Mounting Pad for Traffic Controller Cabinet — R-6 14/11/25
SD-205 Anchorage Assembly & Installation — R-3 13/01/22
SD-206 Typical Quadruple Loop — R-1 07/11/21
SD-206a Loop Identification Detail — R-1 08/11/25
SD-206b Typical Quadruple Loop — For Bicycles - 12/01/19
SD-207 Loop Lead In Installation Detail — R-2 08/11/25
SD-209 Traffic Handwell — R-3 08/11/25
SD-210 Standard Typical Traffic Signal Wiring Details - R-5 14/11/24
SD-211 Standard Typical Traffic Control Signal Schematic Wiring Diagram
— R-213/01/25
SD-212 Standard Typical Traffic Signal Equipment Mounting Detail
—R-517/10/19
SD-213 Typical Tr_affic SignaI_PoIe (4.0m) SS25R712B Steel Sectional Used
for Mounting Pedestrian Heads — R-2 12/01/19
SD-213a Aluminum Pole for Pedestrian Push Buttons - 13/12/09
SD-213b Typical Traffic Signal Pole (5.3m) Steel Sectional - R-1-17/04/10
SD-214 Typical Traffic Signal Pole (7.01m) SS25R712B Steel Sectional
— R-2 17/04/10
SD-214a Typical Traffic Signal Pole (8.75m) Steel Sectional — R-1-17/04/10
SD-215 Typical Traffic Signal Pole (10.5m) TB16R712B Steel Sectional
— R-212/01/19
SD-216 Typical Base Mounted Pole Placed in Slopes — R-2 07/11/21
SD-217 Aluminum Single Member Traffic Signal Mast Arm Attachment Details
—06/02/01
SD-217a Aluminum Single Member Traffic Signal Mast Arm Mounting Details -
07/01/05
SD-218 Traffic Signal Head Vertical Bracket Mounting Detail — R-2 07/11/22
SD-219 Typical Traffic Signal Head Mounting Detail — R-2 07/12/05
SD-220a Typical Traffic Signal Head Mounting Detail (Double Arm Bracket)

— R117/10/17
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CITY OF GUELPH

STANDARD DRAWINGS FOR CONSTRUCTION PROJECTS INDEX

DRAWING NUMBERS

DESCRIPTION

SECTION 9 — TRAFFIC continued

General Arrangement Standard: Intersection Traffic Signal Lights and

ID-zzl Street Lighting Supply — R-4 17/10/17

SD-221a Detail Standard: Intersection Traffic Signal Lights and Street Lighting
Supply — R-314/11/24

SD-222 Rigid PVC Conduit Bank and Profile for Traffic Signs - 07/01/05

SD-223 Typical Traffic Conduit Layout For Signalized Intersections
—R-309/12/11

SD-224 Reflective Marking Tape Signal Head Detail — R-1 09/11/25

SD-225 Standard Typical Solar Flashing 40 km/h School Zone Sighage Detail

] - 13/12/11

SD-226 Pole Mounted Traffic Signal Controller Cabinet Installation
— R1-17/04/19

SD-301 Sign Blanks (4 pages) — 11/01/13

SD-302 Pedestrian Crossing Instruction Sign — 11/01/13

SD-303 Name Sign —11/01/13

SD-304 Oversize Street Poppy Design Street Name Sign — R-1 13/01/25

SD-305 Telespar Installation Detail - R-1 14/01/29

SD-306 Sign Mounting Brackets — 11/01/13

SD-307 Mobility Device Loading Zone —14/12/02

SD-308 Kiss N’ Ride Zone — 14/12/02

SD-309 Commercial Vehicle Parking —14/12/02

SD-310 Yield Here To Pedestrians —14/12/02

SD-311 City of Guelph Speed Limit —14/12/02

SD-312 For Enforcement Call —14/12/02

SD-313 Street Name Sign — New January 2018

SD-401 Pavement Marking Detail - Bicycle w/Diamond and Bicycle w/
Sharrow - February 2015

SD-402 Pavement Marking Detail — Ladder Crosswalk
— New January 2018

SD-403 Pavement Marking Detail — Yield to Pedestrian Line

— New January 2018

PAGE 5 OF 5




SECTION 1

SIDEWALKS

CURBS & GUTTERS

CONCRETE PAVERS
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ACCESSORY CONCRETE PAD WITH TRANSIT SHELTER
STANDARD BUS STOF W IRANSIT SHELTER OPPOSITE SIDE OF EXISTING SIDEWALK
FIGURE 1 FIGURE 2
9.0m {
| 9.0m
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lFRON{[ BUS ]] REAR 1qFRON{ BUS ]] REAR VARIES
| ¢ ¢
ROADWAY ROADWAY

ACCESSORY CONCRETE PAD WITH TRANSIT SHELTER
ABUTTING EXISTING CONCRETE PAD

STANDARD BUS STOP WITH TRANSIT SHELTER

NOTES:
1. SHELTERS REQUIRE HYDRO CONNECTION.

2. CONCRETE AS PER SS-27.
3. SAW-CUT CONSTRUCTION JOINTS.

FIGURE 3 FIGURE 4
CITY OF GUELPH STANDARD DRAWING Ao | R (quh
DESCRIPTION :
REVIEWED FEB/2012
BUS STOP PAD WITH TRANSIT Fewo1s | oricwe

SHELTER LAYOUT

APPROVED BY:

ENGINEERING

SD -1

CITY ENGINEER
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PLAN VIEW
FINISHED BOULEVARD
v GRADE ORIVEWAY ., _ o/wALK —=|
| e I 11 RAMP
6R STANDARD
: GCURB AND GUTTER PROFILE CONTROL
SLOPE 2 : i BACK OF S/WALK
T Ve —— )
S A DROPPED CURB
¥ ‘ \ 2% . &
175 THICK AT DRIVEWAYS - - . -
: 75 GRANULAR ‘A’ & MAX. ANGLE OF DEPARTURE 12%
) 173 CONC. WALK **pax BREAKOVER ANGLE 8 %

STANDARD SECTION SECTION A-A

NOTES:

1. THE CONTRACTOR SHALL USE A METAL STAMP, , NOTES:

ACCEPTABLE TO THE ENGINEER, BEARING HIS 6 MAX. NUIES: .

i4— TREATMENT AT DRIVEWAY 6000 'EXPANSION JOINT INTERVALS — 3

NAME AND YEAR OF CONSTRUCTION TO MARK 1
THE TOP OF THE SIDEWALK AT THE BEGINNING :
AND END OF THE WORK AS DIRECTED IN FIELD.

ALL CONTRACTION JOINTS SAW—CUT (TYPICAL)

NE ’ _Z 19 MIN.
EXPANSIO: =

4. JOINT FILLER

DRIVEWAY RAMP BETWEEN CURB AND SIDEWALK
SHALL HAVE 2%min. AND 10%max. GRADE. WHEN
STEEPER GRADE IS INDICATED, SIDEWALK CROSS

FALL SHALL BE INCREASED OR SIDEWALK LOWERED T e

AT DRIVEWAYS AS DIRECTED BY THE ENGINEER. EXPANSION JOINT v

SIDEWALK THICKNESS DETAIL CONTRACTION JOINT

— RESIDENTIAL DRIVEWAY 175mm =

— COMMERCIAL, INDUSTRIAL 175mm DETAIL

CONTRACTION JOINTS TO BE SAW—CUT AND NOT TROWELLED.
DATE DRAWN : REV. No.: CITY OF

CITY OF GUELPH STANDARD DRAWING - R-7 Guelph
DESCRIPTION : NS~
REVIEWED JAN/2010 e |

REV. DATE : REV.BY.: ENGINEERING

CONCRETE SIDEWALK st Lomave

CITY ENGINEER

SD -2




L@ e
LN

8. 33%‘®

/

I 1.6m
TRANSITION J (MIN.)

et

PREFERRED TREATMENT WITH
SEPARATE LANDING AREAS
(SEE SD -4A)

2% MAX | @ 8.33% MAX &

\ I

—

I

1.25m MIN

TRANSITION

ALTERNATE SIDEWALK RAMP - SEPARATE
RAMPS WITH COMMON LANDING AREAS

(SEE SD -4B)

TRANSITION

ALTERNATE SIDEWALK RAMP
TREATMENT - COMMON RAMP
(SEE SD - 4C)

m=mmmm CONCRETE CURB IS DEPRESSED
smnEEE CONCRETE CURB IS IN TRANSITION

NOTES:

1.

o

ALL TRUNCATED DOME DETECTABLE WARNING PLATE DESIGNS
ARE TO BE FINALIZED BY THE PLATE MANUFACTURER. (610mm x
610mm SQUARE OR RADIAL PLATES TO MATCH CURB RADIUS).
NUMBER OF WARNING PLATES TO MATCH WIDTH OF PROJECTED
SIDEWALK OR TRAIL (For example, 1.8m sidewalk to have 3 plates)

TRUNCATED DOME PLATES ARE TO BE PLACED 150mm OFFSET
FROM BACK OF CURB (200mm MAXIMUM). MINIMUM 150mm
CONCRETE REQUIRED FROM OUTER EDGE OF PLATE ASSEMBLY
TO THE EDGE OF SIDEWALK.

RAMPS ARE TO BE SLOPED BETWEEN 2% AND 6% DESIRABLE
(8.33% MAXIMUM).

LANDING AREAS ARE 1.5m X 1.5m MINIMUM AND ARE SLOPED TO
A MAXIMUM OF 2%.

CONCRETE FLARES ARE SLOPED TO A MAXIMUM OF 10%.
TRANSITION TO BE 1.5m PREFERRED OR 0.7m MINIMUM.

CITY OF GUELPH STANDARD DRAWING A TEabs | Ve

DESCRIPTION :

T RU N CAT EDD O ME REV-DATE: | RFevic ENGINEERING

DETECTABLE WARNING PLATES |7 SD -4

CITY ENGINEER




LANDING SIDEWALK RAMP

150mm CONCRETE
SETBACK (MAX 200mm)

|
I
I
‘ EXPANSION JOINT

1.5m MIN VARIES | 0.61m |
> X 8.33% MAX 150mm DEPRESSED CURB N
125mm Q 2 % RAMP 8.33% MAX

150mm § S - =4 TRUNCATED DOME

: L 1 | i RAMPS (SLOPE Ez / DETECTABLE WARNING PLATES
OPSD 600.040° [ i TRANSITION 29

125mm CONCRETE A a4l ZONES) ‘ /— FULL CURB HEIGHT

TRUNCATED DOME SR = BOTTOM OF DEPRESSED CURB
DETECTABLE WARNING PLATES X\ / v CROSSWALK
_ 150mm TO 200mm CONCRETE SETBACK
50mm ADDITIONAL t r—— FROM BACK OF CURB TO FACE OF
SUPPORT B4 TRUNCATED DOME PLATES
GRANULAR | | CROSSWALK

MATERIAL ~1 BOTTOM OF DEPRESSED CURB

SIDEWALK 2% | R FULL CURB HEIGHT

CROSS SECTION OF COMBINED SIDEWALK — S
um
AND CURB AND GUTTER AT SIDEWALK RAMP
ra R=6.0m OR R=9.0m TYPICAL
FACE OF CURB /
EDGE OF PAVEMENT
. MIN 1.5m CONC. S/IW .
| CROSSWALK
2% SLOPE vARIES 1.5m X 1.5m LANDING AREA
- — RAMP 8.33% MAX
125mm el el SR P <
150mm t - A - - ‘
CONCRETE z M PLAN VIEW
GRANULAR NOTE:
MATERIAL

| 1. FOR TRUNCATED DOME DETECTABLE WARNING PLATE
PLACEMENT IN CONCRETE SIDEWALK RAMPS, REFER TO SD-4.

1.0m MIN
SOD / LANDSCAPING

CROSS SECTION OF SIDEWALK,
BOULEVARD, CURB AND GUTTER

CITY OF GUELPH STANDARD DRAWING Yreons |
DESCRIPTION :
PREFERRED SIDEWALK RAMP O | Alichic. | EneneERiG

APPROVED BY:

- SEPARATE LANDING AREAS SD - 4A

CITY ENGINEER




LANDING SIDEWALK RAMP

150mm CONCRETE

SETBACK (MAX 200mm)

1.5m MIN VARIES | 0.61m |

2% MAX

8.33% MAX 150mm DEPRESSED

|

I

‘ EXPANSION JOINT
CURB

125mm CONCRETE

TRUNCATED DOME
DETECTABLE WARNING PLATES

50mm ADDITIONAL
SUPPORT

GRANULAR
MATERIAL

CROSS SECTION OF COMBINED SIDEWALK
AND CURB AND GUTTER AT SIDEWALK RAMP

MIN 1.5m CONC. SIW

| .
125mm 2% SLOPE VARIES

1.0m MIN SOD/

Z

BOTTOM OF DEPRESSED CURB

X
-
s
o a
o QF 1.5m X 1.5m LANDING AREA
<
3 /_ RAMP 8.33% MAX
[a]
1.5m RAMPS (SLOPE 2 5% /_ TRUNCATED DOME
TRANSITION ZONES) = - - DETEGTABLE WARNING PLATES
8.33% MAX §
* — FULL GURB HEIGHT
~C % BOTTOM OF DEPRESSED CURB
X Vit
[ ™ B 150mm (50mm MIN) CONCRETE
1.5m MIN SIDEWALK 2% MAX ‘ N — SETBACK FROM BACK OF CURB TO
l _I FACE OF TRUNCATED DOME PLATES

LANDSCAPING

P4

R=9.0m TYPICAL

FACE OF CURB _/
EDGE OF PAVEMENT

RAMP 8.33% MAX
CROSSWALK

\\\ EDGE OF PAVEMENT R=6.0m OR

FULL CURB HEIGHT AT MID POINT

2.5m MIN REQUIRED;
IF LESS THAN 5%, 2.5m USE SD4C

BOTTOM OF DEPRESSED CURB

1
|

PLAN VIEW

150mm § | L LT e e T T RS
cor\aﬂ; OF:;D 600,046 e
GRANULAR
MATERIAL
1.0m MIN
SOD / LANDSCAPING
CROSS SECTION OF SIDEWALK, CONCRETE FLARE
BOU LEVARD, CURB AND GUTTER 10% MAX SLOPE FULL CURB HEIGHT AT MID POINT
NOTE; FRONT VIEW
1. FOR TRUNCATED DOME DETECTABLE WARNING PLATE PLACEMENT
IN CONCRETE SIDEWALK RAMPS, REFER TO SD-4B.
CITY OF GUELPH STANDARD DRAWING MEebis | REV e
DESCRIPTION :
ALTERNATIVE SIDEWALK RAMP -
AJI/ICMC. ENGINEERING

LANDIN

SEPARATE RAMPS WITH COMMON

G AREA

APPROVED BY:

SD - 4B

CITY ENGINEER




o
f, 8.33% MAX BOTTOM OF DEPRESSED CURB

LENGTH OF RAMP (SLOPE %
TRANSITION ZONE) VARIES AS g
REQUIRED TO ACHIEVE GRADE =/ FULL CURB HEIGHT
I 7
LANDING SIDEWALK RAMP | \\\\
| X TRUNCATED DOME
e o <% DETECTABLE WARNING PLATES
5 N VARIES | 061m L /] ( mm) 1.5m X 1.5m LANDING AREAS £2 8/ (raDia
' : EXPANSION JOINT e
2% MAX 150mm X 2
DEPRESSED / ;

CROSSWALK
150mm TO 200mm CONCRETE SETBACK
TO FACE OF TRUNCATED DOME PLATES
AND TO SLOPE TRANSITION ZONES

% CROSSWALK
R=6.0m OR R=9.0m TYPICAL
>— CROSSWALK

125mm
150mm

125mm CONCRETE
TRUNCATED DOME

DETECTABLE WARNING l:{lfl;/E\f o MIN o | [N 2% -6% _~—
( ) SIDEWALK o |\\ (8.3% MAX)
50mm ADDITIONAL

Z |

SUPPORT
GRANULAR FACE OF CURB _/
EDGE OF

MATERIAL
PAVEMENT
FULL CURB HEIGHT

CROSS SECTION OF COMBINED SIDEWALK BOTTOM OF DEPRESSED CURB
AND CURB AND GUTTER AT SIDEWALK RAMP

PLAN VIEW

NOTES:

1. FOR TRUNCATED DOME DETECTABLE WARNING
PLATE PLACEMENT IN CONCRETE SIDEWALK
RAMPS, REFER TO SD-4.

2. BOTTOM OF DEPRESSED CURB SHOULD LINE UP
WITH BACK EDGE OF SIDEWALK ON THE
OPPOSITE SIDE OF THE STREET IN BOTH BOTTOM OF DEPRESSED CURB
DIRECTIONS WHERE APPLICABLE.

FRONT VIEW
CITY OF GUELPH STANDARD DRAWING s | e
DESCRIPTION :
REV. DATE : REV.BY.:

ALTERNATIVE SIDEWALK RAMP AJ/CMC | ENGINEERNG

APPROVED BY:

- COMMON RAMP SD - 4C
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LENGTH (TYPICAL 25m.)

FINISHED ¢ ROAD GRADE.
TOP OF ROADSIDE CURB IS 0.01 m BELOW

FINISHED ¢ ROAD GRADE.

PLAN

/ /

//
/Z

al

WIDTH
TYPICAL
1.Om

WIDTH

--."-"1'&.' / / ’ DR
. __‘_.‘ e . - & F‘ ‘_
\ CONCRETE TO BASE
"OF CURB. ~ 50 of_HL3 ASPHALT
100 of GRANULAR ‘A’ ———-’A

150 of GRANULAR 'B'

i CONCRETE TO BASE

oF CURB.

~ 19.0m B/B -
—11.00 = 9.5m =
i 7.5 m B/B = 1.0m 10.5 m B/B - €
o =]
' — T
X - 2.2 % —J 1.5 Yo ——= l__rl
¢
TYPICAL ROAD  SECTION AT INTERSECTIONS WITH MEDIAN
TOP OF MEDIAN CURB IS 0.17m ABOVE

SECTION A-A
CITY OF GUELPH STANDARD DRAWING DATE DRAWN: REE‘EO': G "WIPh
DESCRIPTION | S
REVIEWED FEB/2005 e
RAISED MEDIAN “Fesis | arMEC. | ENGINEERING
APPROVED BY:

(ASPHALT SURFACED)

CITY ENGINEER

SD - 37




bt ——— 19.0m B/B -———— == —
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TYPICAL ROAD SECTION AT INTERSECTIONS WITH MEDIAN

TOP OF MEDIAN CURB IS 0.17m ABOVE
FINISHED § ROAD GRADE.

TOP OF ROADSIDE CURB IS 0.01m BELOW
FINISHED G ROAD GRADE.

~——-§EE MOTE ‘B

1.0m

M~
-'_WI{J TH
TYPICAL

=g a. s oA '.“.- r:' " _',
1 7 /
\ /
\ I
\ CONCRETE TO BASE .n" CONCRETE TO BASE
OF CURB.
PLAN A oF CURB.

INTERLOCKING CONCRETE PAVERS

SEE NOTE ‘A
150mm COMPACTED TO 100% SPD NOTE 'A:
40mm MAXIMUM LIMESTONE SCREEING
300 | {150 WIDTH OR SHARP MORTAR SAND FOR
50 (TYPICAL 1.0m) LEVELLING BED.
T - NOTE 'B"
;I INTERLOCKING CONCRETE PAVERS

350

INSTALLED PERPENDICULAR TO THE
DIRECTION OF TRAFFIC FLOW.

225
200
B

COLOUR - NATURAL GREY MIX OR RED

480 \

SECTION A-A 150mm GRANULAR'B AS SPECIFIED BY THE ENGINEER.
TYPICAL SECTION OF MEDIAN NTS
DATE DRAWN : REV. No. : [
CITY OF GUELPH STANDARD DRAWING MAR/82 RO ‘ ;uelph
DESCRIPTION : /-w

REVIEWED JAN/2011 B

RAISED MEDIAN " | ricme | ENGINEERING
(WITH CONCRETE PAVERS) SD - 37

________ MODIFIED

CITY ENGINEER




WOOD TROWEL

r,’ FINISH
__________ ﬂ._---... rr'. P
E— ,i‘2,5- Y = v
.r'r : \J 4 .'-,.-' < :
UND[\STURBED—--"'/ \‘\ 150mm —7 MPa CONCRETE
GROUND .*‘ WORKING SLAB

100 mm -25 MPa CONCRETE
LINER WITH HAND---"

FORMED CURBING

.5m
A7
17 l-2,.20

SCALES .

HOR.= 1 . 25

VERT.= 1 . 25 o

NOTES: b e

1. SHELTERS REQUIRE HYDRO CONNECTION. R PN
2. CONCRETE AS PER SS-27. et e e e
3. SAW-CUT CONSTRUCTION JOINTS. S _
CITY OF GUELPH STANDARD DRAWING e | RE Gu'aph
DESCRIPTION : s S
CHANNEL LINER DETAILS SEVENED e |
Feeios | c.F/mEc. | ENGINEERING
FOR CITY OF GUELPH APPROVED BY:
WATERCOURSES e e




150mm - 19mm CLEAR STONE

UNDISTURBED GROUND ———f——e= ., , 100,
TERRAFIX 270R NON-WOVEN i R Lt o bt ==
GEOTEXTILE FILTER FABRIC OR ‘ : ' s
EQUIVALENT B
OAKS PRECAST MINI-SLABS ===
OR EQUIVALENT 430
. ee296M e . s A e Il F ;
3 X

MATERIAL: PRECAST CONCRETE
DIMENSIONS: 430mm x 430mm x 100mm THICK
WIEGHT: 34.5 kg. (76 Ibs)

GROUND COVERAGE: 185m2 (2 ft2)
CONCRETE STRENGTH: 55 MPa (8000 psi)

BUNDLE SIZE:
150mm - 19mm CLEAR STONE 24 PIECE BUNDLES (NO PALLETS)
UNDISTURBED GROUND
TERRAFIX 270R NON-WOVEN
GEOTEXTILE FILTER FABRIC OR
EQUIVALENT
DATE DRAWN: | REV.No.: T
CITY OF GUELPH STANDARD DRAWING TEDRANN:] REV No Guelph
DESCRIPTION : S~
PRECAST CHANNEL LINER =
REV.DATE: | REV.BY.:

FOR CITY OF GUELPH APEEEVKEJSBY; G.F/M.E.C. ENGINEERING
WATERCOURSES @ | - SD -71b

CITY ENGINEER




B Jh -Tq " "fH'b' 1)
=< ﬁ‘, o 1 B _~~-CONCRETE UNIT PAVERS SHALL
S 'ELI{ 4| BE INSTALLED IN RUNNING BOND
I 1 — e % PATTERN. (SEE NOTE 2 )
ey Ak )
5l ‘,:l‘ “17, l“ A
—=I P i
L _uﬂl ST IUES
=3
PLAN

____3mm JOINT (MAX) FILLED WITH
, CONCRETE OR BRICK SAND.

COMPACTED IN PLACE
P CONCRETE PAVERS AS PER

EDGING STRIP =----- f : DECRA-LOC "COBBLESTONE"
REQUIRED WHERE OR APPROVED

ABUTTING SOD

T T T

~ "40mm LIMESTONE SCREENING

B HI?’" ifhl uﬁ‘lr‘[a. th[d

OR SHARP MORTAR SAND FOR
RGN AT "“*" LEVELLING BED.
4 .._-_-r,' iy "_6
a ¢ o L
i . _%_,_-—GRANULAR"A"BASE
SE s Rl COMPACTED TO 100% S P D.
150mm FOR SIDEWA LKS
AN ZZAN 77NN N/ VZZN
g 250mm FOR DRIVEWAYS.
“~———-EXISTING SUBGRADE
SECTION

NOTES:

1.

MATERIALS FOR CONCRETE UNIT PAVERS SHALL CONFORM
TO THE LATEST CSA STANDARDS FOR PORTLAND CEMENT
AND AGGREGATES.

PAVERS SHALL BE INSTALLED PERPENDICULAR TO THE
DIRECTION OF TRAFFIC FLOW IN BOULEVARDS AND RAISED
ISLAND MEDIANS.

COLOURS FOR PAVERS: NATURAL, GREY MIX OR RED WHERE
SPECIFIED BY THE ENGINEER.

PAVING STONE THICKNESS:

60mm FOR SIDEWALKS AND MEDIANS

80mm FOR DRIVEWAYS

CITY OF GUELPH STANDARD DRAWING DATE AN s G “"'|ph
" REVIEWED FEB/2005 /—w
CONCRETE PAVING STONE Lo | Ehelo | enoneerie |
APPROVED BY:
INSTALLATION | SD - 83




SECTION 2

MANHOLES

CATCHBASINS

VAULTS



225 675 225
—i— fl—
MANHOLE FRAME
COVER .
OPSD 704.010
\ +———ADJUSTMENT UNITS
™ TO BE MODULOC OR
Z s APPROVED CONING
o RINGS.
v .
o .
&
z N
w
o | )
b . -
% I | SR i
L_‘ 1 a
z ; PLAN
= =
gl o |
I L v 1200
E MANHOLE |.| [ 675
g T/ /[®--~RUBBER GASKET
& N ) MANHOLE FRAME &
N - : { COVER AS SPECIFIED
3 | d s A ___ 200 REINFORCED PRECAST
z i ok — | . — concrete car
B A g g 01 i i (P _:}_‘\\‘
| . Y T L,s | - RUBBER GASKET
< T MAX.
- |
o* 2 * . :
2 ® . 4
| manvoe 4T
—./
STEFS Iy o I | NOTES:
] . ; 1. PRECAST MANHOLE SECTIONS SHALL BE EQUAL
= sl e TO A.S.T.M. SPECIFICATIONS C-478.
2. FIRST STEP TO BE 475 MAX. BELOW TOP OF
FRAME. LAST STEP TO BE 300 ABOVE BENCHING
OR 600 MAX. ABOVE INVERT. STEPS TO BE
— — INSTALLED ON THE ROADSIDE WALL OF THE
~=
STRUCTURE.
3. ALL JOINTS AND LIFTING HOLES IN MANHOLE TO
- s ——— BE COMPLETELY FILLED IN WITH A 3:1 MORTAR
Mﬁ‘ . - :“t.,_ Ll ™ MIX AND POINTED BEFORE BACKFILLING.
SEWER BEDDING AS 2L LHeell SEWER BEDDING AS
. — " A omENSIONS A e
1200 SHALLOW MANHOLE -
DATE DRAWN:| REV. No.: e
CITY OF GUELPH STANDARD DRAWING ! = Gue|Ph
DESCRIPTION - L
PRECAST MANHOLE TEE FOR | o o =]
REV.DATE: | REV.BY.
Ry o ENGINEERING
CONCRETE PIPE FROM 1050mm  [wroveoe
AND LARGER MAIN SD-7
T Tcmvewemeer




FREE END

00

|

’—.b
250 330
-y
]

Ymm*® 230mm 55
EYE BOLT WITH

EXPANSION SHIELD .

HINGED END

4-15mm % 75mm S5.5.

BOLTS & NUTS
ALSl. 304 5.5
AMCHORED WITH
TOTTER PINS.

=

900

N
=

[
1 \.M/’j

150

>< : HINGED END

(=]
o

SHOF WELD

76

56
we | e _5{} {mor WELD
=Ty
Iﬁ/‘?_ L(_fﬂ
oy, i
Y

A e T

MAMHOLE WALL .

~~—— FIXED END (' BOLT).

L 75mm x 75mm % 13mm

ALUMINUM ANGLE .

—— 100mm % 150mm % 13 mm

ALUMINUM ANGLE .

i
il 1
I

.

DETAIL OF

J' BOLT

1:5

ALUMINUM PLATFORM RUNG BARS,

WELDED FULL WIDTH OF ANGLE

S

3 __

70

190

PLATFORM .

MINIMUM CF 3
LADDER RUNGS
ABOVE HINGED

PLAN
1:20
13mm @ * 450mm 5.5.
CHAIN & SNAP HOOK
SET TO HOLD GRATE = —
VERTICAL .
240 ELEVATION
- > ] 1:50
{130 la!2RUNGS AT 56mm C/C_| | L
T¥T
l SPECIFIED NOTES:
B 5 GRATE ELEV . 1. ALUMINUM TO BE APPROVED ALLOY.
= 1 2. AT ALL POINTS WHERE ALUMINUM AND CONCRETE SURFACES COME INTO CONTACT (END OF BASE ANGLE),
ALUMINUM SURFACES TO BE COATED WITH 2 COATS OF STATIC ASPHALT PAINT.
J_Ir | 3. MANHOLE DEPTH BETWEEN 5m AND 10m, GRATE TO BE PLACED AT MID POINT. MANHOLE DEPTH BETWEEN
10m AND 15m, GRATE TO BE PLACED AT THIRD POINT. PLATFORMS ARE REQUIRED BY LAW FOR MANHOLE
T RSOGO DEPTHS GREATER THAN 5m.
Tyt BOLT. 4. ALL 100mm x 150mm x 13mm ALUMINUM ANGLE SUPPORTS TO BE INSTALLED DURING PRE-CASTING OF
SECTION A-A MANHOLE SECTIONS.
1:20
DATE DRAWN:| REV.No.: aor
CITY OF GUELPH STANDARD DRAWING - RS Gu |ph
DESCRIPTION: /-\N/
REVIEWED FEB/2005 o
REV.DATE: | REV.BY.:
MANHOLE SAFETY PLATFORM Fesos | crmEc.| ENGINEERING
APPROVED BY:

1200 DIAMETER CIRCULAR STACK

CITY ENGINEER

SD -9




NOTES:

603.1 203.2 {4 ] \
x oz = e WU S ey Fr————x
™ R g 1 #8713 — L0 L ||
II [ ] n 1 J;_/____u) _ |
fE\]E }D”D“D] ATt | (Bn |
| I ] -
Soooocc|: | _ M
~ © |
— = _'T Ll .
COoooock | . = | S I e |
H00o0cE ¢ T nilE aimE
| i1 ot
SoooocH: | 30| DR |
|
e | ) = | 7 .
T el K] sie 7Y By R i
266.7 .‘_' * &.=L I ——|— - _T-:&
MALNTALY stare Aot |/ 3
SECTION C-C ) 819.2
. FRAME
__._i 622.3
U A\ ;_3 w.r__.l . TY — ] |..._ 19.1
—*l l**u.: - e ?EYE 4 I‘H_- ,15?3/ 5
5 T ol -
9 s i
onM. STL. HINGE PINS A \-——-——- e
TO BE CAST WITH GRATE.
- 609.6 ~ T
SECTION 3-8 SECTION A-A.
GRATE
1. ALLOWABLE TOLERANCES:
DIMENSIONS 300mm OR LESS = (+-) 2%
DIMENSIONS OVER 300mm UP TO AND INCLUDING 900mm = (+-) 2%
2. THE INITIALS OR MARK OF THE MANUFACTURER ARE TO BE DISTINCTLY CAST IN RAISED LETTERS ON BOTH FRAME AND GRATE.
3. STEEL FOR HINGE PINS TO BE AS PER A.S.T.M. DESIGNATION A-7 OR EQUIVALENT.
CITY OF GUELPH STANDARD DRAWING R |
DESCRIPTION :
REVIEWED FEB/2005
REAR YARD CATCH BASIN Ebns | GEMEC | ENGINEERING

FRAME AND GRATE

APPROVED BY:

CITY ENGINEER

SD -15




76

r&.

E

{

/
'\q&
Ll

45 x5 BEARING BARS
NOTE 1

[-L]

— I

Gmm @ RIVETS ==

NOTE 1

e
Al

19 %3 RETICULINE

= -£

BARS. NOTES 1 &35

| OW ﬁ
14 ¢ HOLE— ' -
o |7
o r
A i
* @ OFFSET WASHER DETAIL
3 z
of | &
=
9 :
w GRATING | GRATING SIZE
! Ly yubls LENGTH WIDTH
i e A 765 770
8 1340 770

T

— | L

PLAN OF GRATE

50 50x & ANGLE
WELDED TO GRATING

; E

SECTION A-A

1376 STAINLESS STEEL
BOLT TYPE 303 OR APPROVED
EQUIVALENT . THREADED 70mm

QOFFSET WASHER
TOP & BOTTOM

115% 76 = 5 FLAT STEEL
OFFSET WASHER .

'\\—13 mm DIA. x 50mm STEEL
: ANCHOR THREAD

Smm @ STEEL HOOKS TO BE
WELDED TO AMCHOR THREAD

FASTENER DETAIL

DITCH INLET CROSS-SECTION

NOTES:
1. MATERIALS:

a) BEARING BARS - WELDING QUALITY STEEL HAVING THE
MINIMUM TENSILE STRENGTH OF SAE-1015

b) RETICULINE BARS - WELDING QUALITY STEEL HAVING THE
MINIMUM TENSILE STRENGTH OFSAE-1010
c) RIVETS - FLAT HEAD TO SAE-1015
2. FINISH:

ALL SURFACES SHALL BE PAINTED WITH ONE SHOP COAT OF
ASPHALT OR TAR BASE PAINT, HAVING A MINIMUM
SOFTENING POINT OF 71°c.

3. TOLERANCES:

TOLERANCES SHALL BE AS SHOWN IN THE STANDARD
SPECIFICATION FOR METAL GRATING AND METAL GRATING
THREAD OF THE METAL GRATING INSTITUTE. ALLOWABLE
TOLERANCES FOR DIMENSIONS= (+-) 2%.

4. STANDARD METAL GRATING INSTITUTE MARKING: RF-37-5.

5. RETICULE BARS MAY BE CRIMPED OR STRIGHT. MAXIMUM
LENGTH OF THE RETICULE BAR PARALLEL TO THE BEARING
BAR IS 38mm AT EACH RIVET.

6. WELDING:
END BEARING BARS TO BE WELDED TO ANGLE BAR ALONG
BOTH LEGS WITH 5mm FILLET WELD.

7. FASTENER:

AFTER MANUFACTURE, ASSEMBLY (EXCEPT BOLT) SHALL BE
HOT-DIPPED GALVANIZED TO A.S.T.M.-A153-61 SCREW ONLY
TO RECEIVE A LIBERAL COATING OF WHITE NON-STAINGING
GREASE.

CITY OF GUELPH STANDARD DRAWING PATE TR Ry Gljaph
" REVIEWED FEB/2005 wﬂ |
Making s Differenc
RIVETED GRATING FOR “Feans | ormec. | ENGINEERING
APPROVED BY:
DITCH INLET CATCH BASIN | sp-16




WHEN SIZE OF DROP PIPE EXCEEDS 900, A FORMED
OR PRECAST 90° BEND WILL BE USED INSTEAD OF
2 -1/8 BENDS AS DETAILED ON DRAWINGS.

WHEN MINIMUM OF 0.762mmi8 USED, USE A 90° ELBOW
INSTEAD OF 2-1/8 BENDS.

ML AP T
;
1

it
oy
Ly

_—~—PIPES CUT AT 45°

- —~——25 MPa. FILLET, R=1D. OF PIPE.

THIS DETAIL AFPPLIES ONLY WHEN DROP 'D
IS LESS THAMN D MIN. IN TABLE.

MANHOLE REINFORCING [MY] Wrﬁ-ﬂw—mr?
WIRE TO BE BENTINTO |+ . T an
CONCRETE ENCASEMENT| 1 " . L I k| ;;SE SIZE OF DROP PIPE |'D’ MIN.|'L’ MIN.
L - :E.: R b : [ v 200-250 750 600
L ' ! 20 _
2 MANHOLE STEPS e 1 ..1 Bl | b 300-450 900 600
FOR PLATFORM ry | 3 525 975 650
WHERE 'D' EXCEEDS &r,_w_jll—! TR T o q._,:b ; 600 1075 700
1800 I Ll A <2 S SR Wb 675 1175 | 750
O S E _".‘I 1 l-‘ -
. mUHEE » 750 1275 | 800
STANDARD Lcoucnere FILL OR 19mm. YL 825 1375 850
;iiagf; CLEAR STONE TO FIRST Sk oy B 900 1475 900
SIS PIPE JOINT. Bl :: 1 : S
. : | il 7y
Fo] . S 1 1 AE
' _——CONCRETE FILL =, L_I‘ :: :: ! ,__l‘?
28 e 7 - NOTES:
= I 1 o
2178 GERDS N U 1. DROP PIPE TO BE ONE PIPE SIZE SMALLER THAN INLET PIPE.
T - "
= \" v 2. DROP PIPE OBVERT TO BE LEVEL WITH OUTLET PIPE OBVERT.
|
! 3. DROP PIPE TO BLEND WITH FLOW.
I
' 4. ALL CONCRETE IN DROP STRUCTURE TO BE READ IN
) CONJUNCTION WITH SS-27 (3).
Eailov oo W33 5. MINIMUM DIMENSIONS BASED ON USE OF STANDARD
E;:&;?-‘a%“ﬁ.-a e X R X T 3-“.-;"3‘9" FITTINGS AS PER LATEST INFORMATION BY SUPPLIERS.
19mm, CRUSHED STONE LEVELING COURSE IF REQUIRED — 6. ALL DIMENSIONS ARE SUBJECT TO MANUFACTURERS
SECTION A-A SECTION B-B PERMISSIBLE VARIATIONS.
DATE DRAWN:| REV.No.: aTor
CITY OF GUELPH STANDARD DRAWING : R2 Guelph
DESCRIPTION : e L
REVIEWED JAN/2010 Maknga Difteencdl
REV.DATE: | REV.BY.:
STANDARD DROP STRUCTURES | Wi |cFicmc | ENGINEERING

APPROVED BY:

FOR MANHOLES SD - 41

CITY ENGINEER




MANHOLE REINFORCING
WIRE TO BE BENT INTO
DROP STRUCTURE

CONCRETE . ‘\

2 MANHOLE STEPS 5 -

FOR PLATFORM 1L R
WHERE 'V' EXCEEDS 2 R
1800 s |00

STANDARD
PRECAST
MANHOLE
SECTION

SECTION A-A

- Va0

WHEN SIZE OF DROP PIPE EXCEEDS
900, A FORMED OR PRECAST 90°
BEND WwWILL BE USED
2-1/8 BEMDS AS
DRAWINGS.,

INSTEAD OF

DETALILED aM

e e

" THIS

16 § BARS 150 .0.C. BOTH
WAYS. 50 COVER 350 M Pa.

-]

; ! 1D/2 +750 MIN.
“ble UuP 8 INCL. 500

ID.+ 300 MIN.
FOR PIPE SIZES

PIPE.

SECTION A-A

CLASS B BEDDING OR 19mm. CRUSHED
STONE LEVELING COURSE IF REQUIRED.

¥ _A EXCEEDING 900 §
LD

CONCRETE FILL OR 3/4"

PIPE JOINT.

~CONCRETE FILL

—2.1/8 BENDS

CLEAR STONE TO FIRST

—— PIPES CUT AT 45°

o I5 MPA . FILLET, R=1.D. OF PIPE.

DETAIL APPLIES ONLY WHEN OROP ‘D'

SECTION B-B

W ."._;‘-‘ I8 LESS THAN D MIN. IN TABLE.

SIZE OF DROP PIPE |'D’ MIN.|'L" MIN.
200-450 1125 600
525 1200 650
600 1300 700
675 1400 750
750 1500 800
825 1600 850
900 1700 900

NOTES:

1. DROP PIPE TO BE ONE PIPE SIZE SMALLER THAN INLET PIPE.

2. DROP PIPE OBVERT TO BE LEVEL WITH OUTLET PIPE
OBVERT.

3. DROP PIPE TO BLEND WITH FLOW.

4. ALL CONCRETE IN DROP STRUCTURE TO BE READ IN
CONJUNCTION WITH SS-27 (3).

5.  MINIMUM DIMENSIONS BASED ON USE OF STANDARD
FITTINGS AS PER LATEST INFORMATION BY SUPPLIERS.

6. ALL DIMENSIONS ARE SUBJECT TO MANUFACTURERS

PERMISSIBLE VARIATIONS.

FOR MANHOLES

SECTION B-B
CITY OF GUELPH STANDARD DRAWING DATEIV R GTéIPh
DESCRIPTION : /\v
REVIEWED JAN/2010 :
SPECIAL DROP STRUCTURES s’ | oEic.| ENGINEERING

APPROVED BY:

SD -42

CITY ENGINEER




& ¢ ¢

DEAD END STRAIGHT RUN

= (b= ¥

/]

90° BEND JUNCTION
T

S & A B | R

[
T NOTES:

45" BEND

Y’ _CONNECTION

1. ALL BENCHING SHALL BE TO CROWN OF PIPE
IN STORM MANHOLES AND TO SPRINGLINE OF
PIPE IN SANITARY MANHOLES.

2. THE CHANNEL THROUGH THE MANHOLE SHALL
BE FORMED SUCH THAT ITS ALIGNMENT AND

4 WAY JUNCTION CROSS—SECTION WILL PERMIT THE PASSAGE OF

MANDRELS AND CAMERA EQUIPMENT.

CITY OF GUELPH STANDARD DRAWING

DATE DRAWN :
JAN/02

REV. No.:
R-1

BENCHING DETAIL FOR
MANHOLES

DESCRIPTION :

REVIEWED FEB/2005

~ayeph

Making » Differenigl

REV. DATE :
FEB/05

REV.BY.:
G.F./M.E.C.

ENGINEERING

APPROVED BY:

CITY ENGINEER

SD -44
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RO DO
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: [
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[
— 3
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—dka
NOTES:

1. ORDER BY H.M.36 WITH 2 LIFTING PINS.
2. TOTAL WEIGHT APPROXIMATELY 318 kg.

8 RIBS
EQUALLY
SPACED

DATE DRAWN: REV. No.:

CITY OF GUELPH STANDARD DRAWING R-2

DESCRIPTION :
REVIEWED FEB/2005

ENGINEERING

900mm (HEAVY DUTY) e | oFare
MANHOLE COVER& FRAME |

CITY ENGINEER

SD - 58




50 x 31 x 5 FRAME

:

A il 1
/| / ) - 2= "f‘T
[ LA
l/ | |
100 |
/ |
JI 4 GRIL GUIDE HOLES :
= / A I L= ] | o2
{ I I |
| i ' |
I_ 1 : i |
/ i I i
= | | |
| | 1
_l_. ) =L — . . | *
5 w_.[ m— 00 v 00 400—m
1700 .
1700
GRATING FASTENER DETAIL
4 T\{:;‘ 3 -
/‘/:/f/
e 13 ;mA:sATD PHOSMRONIE
bl [
l /J& ” ;
L GRATE
s
H: 5 CHECKER PmATE—. 7~ I i ?
: N B ---“-m-‘ ? FRAME —o=
AR AT ¥ .
NN —— 1 NS |

SECTION B-B

PLATE

CLOSE MESH X-BAR GRATING
(2 REQ'D)

SPOT WELD BAPRE
TO GRATE

SECTION _A-A

[SHOWING GRATING LOCK DOWN ARRANGEMENT)

n n H ﬂﬂ GRATE
n _‘/23
U b

=33
SLOTTED HOLE

e

238

NOTES:

1. PLATE TO BE HOT ROLLED STEEL WITH A 4—WAY
RAISED DIAMOND PATTERN ON SURFACE.

2. PLATE AND GRATING TO BE FINISHED HOT DIPPED
GALVANIZED AS PER A.S.TM. A-123.

CITY OF GUELPH STANDARD DRAWING DATED_RAWN:. REY o Gﬁ*élph
FRAME GRILL & COVER PLATE [ ‘eletoresmo: "\“-._/ZI
FOR 1700mm x 1125mm PLATE  [woes"=

UTILITY VAULT | sD-59




GRATE

50 x 31 x 5 FRAME

/ l/ﬁ[ - ey
L
we i A | i
// | T
arm / / 1| 4 GENL GUIDE HOLES { I
| -l ] [ s
/ ! ! : |
‘ b I I
/ : |
I I
L Ty Spp—— - _{E
,_L_ IO_J M.— 400 ? 00 i IOO—-J

- r_u__-'
I

TWO PIECE COVE
PLATE AS MANUF RED

BY ALLOY WELDING
LTD.

1700

PRAME —o=

:
3

GRATING _ FASTENER DETAIL

CLOSE MESH X-BAR GRATING
(2 REQ'D]

SPOT WELD BAPRE

YO GRATE 25

ME33
SLOTTED HOLE

SECTION _A-A

[SHOWING GRATING LOCK DOWN ARRANGEMENT)

nnnnﬂ GRATE

n e
~U

b 56—

NOTES:

1.

PLATE TO BE HOT ROLLED STEEL WITH A 4-WAY
RAISED DIAMOND PATTERN ON SURFACE.
2. PLATE AND GRATING TO BE FINISHED HOT DIPPED

GALVANIZED AS PER AS.TM. A—-123.

CITY OF GUELPH STANDARD DRAWING DATED.RAWN? RE&_;"‘ Gl.iélph
FRAME GRILL & COVER PLATE | Feetoreems ’N\-..../,,,_
FOR 1700mm x 1125mm PLATE  [weoms

UTILITY VAULT | SBE39




-

-

OPSD 704.010

MANHOLE FRAME & COVER
A5 SPECIFIED

12 PARGING

ECCENTRIC COME;/

PRESS SEAL OR EQUAL
RUBBER GASKET, INSIDE
& OUTSIDE TO BE GROUTED
FOR FULL CIRCUMFERENCE

VARIABLE PRECAST
SECTIONS

22,

] &

75 COVER ON
REINFORCING BARS

BENCHING TC BE CONSTRUCTED

TO CROWN OF PIPE

200 —-

=
75DIA.]

20 M BARS AT

37
il

15¢C.C

vy

1200 DIA.

2-20m sARS — | i

50 MIN. COYER

15M BARS AT 225 C.C. HORIZ.
15M BARS AT 450 C.C. VERT.

20 MIN COVER —————————

1| 0

AV L

(rOR

225

25 NON- SHRINKING |,
A

GROUT

SECTION D-D

INCREASE IN PIFE SIZES)

. | 675 DIA.

225

.

1

|

e

]

1

1

]

]

g ~~ o

PRECAST FLAT TOP ci ”’1-';-

-G
o
i

=y T
of \!

SEE NOTE

CAST IN P

9 SEE NOTE ¢

SECTION B-B

LACE

NOTE &

1200 MIN.
SEE

I:J

T Iy
i

s f 19
14

I 1]
———25 MPa. CONC. BENCHING i)

L

235 MPa. CONCRETE BASE TO BE

__I 3|-~_12CII'.| MIN, I L

SEE NOYE 9

I':—_.

i -1200 “‘_'ltl"_

SECTION A-A

SEE NOTE ¢

20M BARS 150C.C.

REINFORCING BARS TO EXTEND TO
WITHIN 75 OF OUTSIDE WALLS

2-20M BARS

2-20M BARS

MANHOLE STEPS

SECTION C-C

NOTES:

1. FOR CAST-IN-PLACE BASE, CONCRETE TO BE 32 MPa AT 28 DAYS.

2,

3.

PRECAST MANHOLE SECTIONS SHALL BE EQUAL TO AS.T.M.
SPECIFICATIONS C-478.

STEPS: FIRST STEP TO BE 475 mm MAX. BELOW FRAME.

LAST STEP TO BE 300 mm ABOVE BENCHING OR 600 mm
ABOVE INVERT.
STEPS TO BE INSTALLED ON THE ROAD SIDE WALL OF THE
STRUCTURE.
PARGING MIX ON ALL BRICKWORK TO BE 1:3 MORTAR MIX AND
APPLIED 12 mm THICK.
OPENING IN BASE FOR PRECAST MANHOLE SECTION TO BE NOT
LARGER THAN O.D. OF SECTION PLUS 25 mm. TWELVE MILLIMETRE
(12 mm.) SPACE TO BE FILLED WITH HOT BITUMINOUS SEALER.
ALL JOINTS AND LIFTING HOLES IN MANHOLE SECTIONS TO BE
COMPLETELY FILLED WITH A 1:3 MORTAR MIX AND PAINTED
BEFORE BACKFILLING.
PIPES ENTERING PRECAST SECTIONS ON MANHOLE MUST NOT
ENTER AT JOINTS.
PRECAST FLAT TOP TO BE USED WHEN TOTAL HEIGHT OF
PRECAST SECTION IS LESS THAN 1200 mm.
WALLS: 225 mm FOR MANHOLES 4500 mm OR LESS.
300 mm FOR MANHOLES OVER 4500 mm.

CITY OF GUELPH STANDARD DRAWING

REV. No.:

DATE DRAWN : |

R4

SEMI - PRECAST MANHOLE

825mm TO 2700mm

DESCRIPTION :
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MAMNMHOLE

Z

e e

—FRAME 8 COVER

L e
i —— ——
EEseses RS |+ 4
5 A 305 U‘ L \v.'aos -
. _ MANHOLE FRAME B COVER le—— 2895 DIA—mf y J_F
OPSD 704.01D . /’ AS SPECIFIED L
PRECAST REINFORCED PRECAST REINFORCED
CONCRETE FLAT TOP CONCRETE TRANSITION
FOR SHALLOW MANHOLE FLAT SLAB ( TAPERED TRANSITION
ADJUSTMENT UNIS TO BE OPTIONAL)
u MODULOC OR APPROVED
E CONING RINGS
z
w
L
&
Al
< J
i s
W 0 ._' W __
- 4
= L1 S iy PRESS SEAL OR EQUAL RUBBER
wiE  BE _____E GASKET. INSIDE 8 OUTSIDE,
alg —Ej . ,~TO BE GROUTED FOR FULL
o w1 P.w CIRCUMFERENCE.
< ¥ \
s . ‘s ALTERNATE TAPERED
-, SR ) | > -\‘\-\ TRANSITION SECTION ~ .
360 i 2ol : 2400 DIA—f
.";I— e S il
I i 2400 o'l —see NoTE HWe 7 SEE NOTE i ——SEE NOTE Mo. 7
— = Ne. 5 - - e
£ R i3 PIPES GROUTED IN WITH ” K |_ 720 MPo CONCRETE
z h LA NON-SHRINKING GROUT :
i MORTAR
8 5 -‘_}_/——SEE NOTE No 5 JOINT T r,_p,(,
E‘-'I' ; |e]  BENCHING TO BE 25 MPa Y ¢
al CONCRETE ¥
_L._.1. | /~PRECAST CONCRETE BASE T3 ¥
R : = _;/— 225
Ly ATt L il ] oy -
S TC T I PeET To 755 5T GRANULAR 'A’ OR HL-8 COARSE OPTIONAL CAST IN PLACE

NQ
1.

TES:

STEPS:
a. FIRST STEP TO BE 475 MAX. BELOW TOP OF FRAME,

FOR CAST—IN—PLACE BASE, CONCRETE TO BE AS FOLLOWS:
a. 32 MPa AT 28 DAYS

b. AIR ENTRAINMENT 6.5%(+-) 5 %

c. SPECIFIED SLUMP 50mm MIN. AND 100mm MAX.

PRECAST MANHOLE SECTIONS SHALL BE EQUAL TO A.S.T.M.
SPECIFICATIONS C-478.

b. LAST STEP TO BE 300 ABOVE BENCHING OR 600 MAX.
ABOVE INVERT.

c. STEPS TO BE INSTALLED ON THE ROADSIDE WALL OF THE
STRUCTURE.

PARGING MIX ON ALL BRICKWORK TO BE 1:3 MORTAR MIX
AND APPLIED 12" THICK THEN COATED WITH 2 COATS OF
BITUMEN.

TOP OF BENCHING TO BE SLOPED NO GREATER THAN 4:1
(HORIZONTAL TO VERTICAL) NOR LESS THAN 8:1 (HORIZONTAL
TO VERTICAL).

ALL LIFTING HOLES IN MANHOLE SECTIONS TO BE
COMPLETELY FILLED IN WITH A 3:1 MORTAR MIX AND
POINTED BEFORE BACKFILLING.

WHERE USED OR APPLICABLE TO STORM SEWER, BENCHING
SHALL BE TO CROWN,

SEE SD—29 FOR PIPE BENDING MATERIAL. FOR
CAST—IN—PLACE MANHOLE BASE, CONSTRUCTION WITH RIGID
PIPES, THE FIRST LENGTHS OF PIPE IN AND OUT OF THE
MANHOLE ARE TO HAVE CLASS °A’ BEDDING (SEE OPSD
802,03 AND OPSD1005.01)

CITY OF GUELPH STANDARD DRAWING PATE DRANN: | R ljaph
P D JaNa0t0 | S —
PRECAST MANHOLE "o | criomc. | ENGINEERING
APPROVED BY:
2400mm DIA.
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“A

- o
T — = T HINGE GROUTED INTO WALI."—'F']
Ji- 600 MIN—— «\ [
NOTES:
2 _ NOTE:

| 1. }ggsnn?'l?l-?RSBEDAFggozsmm NUT FOR PIPES 2400 AND OVER, GRATE
| 2. 2400 AND OVER A-318 BARS INCREASED TO 25mm DIA.

Teomr THREADED FOR. 25mm NUT THREE VERTICAL 25mm BARS TO SPAN
1‘ — THE THREE CENTRAL HORIZONTAL BARS
|
|

ke
!

. A
: REAR FACE OF
HEAD 'WALL

s . P .

———3SEE LOCK DETAIL—

mn

PIFE WALL

SEE HINGE DETAIL

¥mm BARS WELDED TO ROLLED AT 0.6m INTERVALS

BAR - INTERMEDIATE GRADE STEEL

NN

. 7 |

13mm x 50mm ROLLED BAR
INTERMEDIATE GRADE STEEL

FIPE wtuL—-J-_ 7

T — —F __~NoTES: L : i !
L 1.19mm BARS SPACED 150 5 = "| -7 |lw. - % by
75 CENTRE TO CENTRE WITH [~ : < o
I_r) CENTRE BAR PRODUCED o
THROUGH ROLLED BAR 13mm A
A BEYOND HINGE. SECTION"A-A =~
2. ALL REQUIRED GROUTING TO BE 1t

~fo =

w
B

b
N

SECTION 'B-B' EMBECO TYPE.
3, GRATING TO BE PAINTED WITH 2
COATS OF RED LEAD AND 1
COAT OF ASPHAT OR TAR BASE ~ \\
BLACK PAINT, “\\ ~ NOTES

IF GRATE HINGE IS INSTALLED PRIOR TO BACK FILLING, HINGE

13 r._zs 12 - SHALL BE BOLTED TO OUTSIDE OF WALL AND GROUTED.
2 2. ONE RIGHT AND ONE LEFT ANGLE SO BOTH HQOKS FACE
adl dl < 0 b DRILL 2-13mm HOLES . ‘__ ) OPEN END OF PIPE.
1 "'. ; . - 7 AL 3. HINGE TO BE 19mm SQUARE INTERMEDIATE GRATE STEEL
BAR TO BE GROUTED _-—-—- —
E_I » O'/ INTO PIPE E— e h f_
. o -
. . CC R |
i 1 .. 13 Slmm =127mm LONG ——_ 7 . o
G, ° = G ». © ROLLED BAR R
’ . " 1Bmm ¢ Slmm - 63mm LONG R -
Lyt . +p ROLLED BAR —————— "8 % g
=¥
- ’g o ™ R=9.5
19 19 s —=f [T
- o — . u-8OLT TO BE WELDED TO
3 B b . 3 Bmm 2 Slmm -63mm LONG
s 3100 ROLLED BAR
22 1 7 ° BOTH 5IVES ISOMETRIC VIEW
ey e
t 13mm x S0mm ROLLED BAR OF HINGE
R, INTERMEDIATE GRADE STEEL
& V—EJ
LOCK DETAIL
DATE DRAWN:| REV. No.: T
CITY OF GUELPH STANDARD DRAWING _ R Guélph
DESCRIPTION :

REVIEWED FEB/2005 aking Ditfersncdll

INTERNAL GRATE FOR CONCRETE | "o |crmec | ENGINEERING

APPROVED BY:
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PIPE

B <J—

———SEE LOCK DETAIL—/
- .-.b =

"_ s\ PIFE WALL

UT & bmm* 100mm WASHER

SECTION 'B-B'

ﬂH

.9

M= I Al
1O BE DRILLED

19mm BARS WELDED TO ROLLED
BAR - INTERMEDIATE GRADE STEEL

- —f——0mm x 32mm ROLLED BAR
INTERMEMMATE GRADE STEEL

- |
NOTES: ?F .
1. 19mm BARS SPACED 150

R

CENTRE TO CENTRE WITH
CENTRE BAR PRODUCED
THROUGH ROLLED BAR 13mm
BEYOND HINGE,

2. ALL REQUIRED GROUTING TO BE
EMBECO TYPE.

3. GRATING TO BE PAINTED WITH 2
COATS OF RED LEAD AND 1
COAT OF ASPHAT OR TAR BASE
BLACK PAINT.

’—7 13
DRILL 2 =13mm HOLES —-‘ j—
/ L4

BAR TO BE GROUTED _ —
INTO A

13mm x Slmm ~12mm LONG — 7%

LOCK DETAIL

_ PE —1- [
I - d’n 1

B <1

SECTION 'A-A'

R=25

ROLLED BAR I e
" 13mm x Slmm - 63mm LONG Y e
" ROLLEDBA " b -
13 —
pa N
8 :l—,L-"'——

-BOLYT 7O BE WELDED TO
WBmm 2 Simm -6 3mm LONG
ROLLED BAR

J0mm x 32mm ROLLED BAR
INTERMEDIATE GRADE STEEL

WALL

250 __{

' _I]B I

_T_ HINGE GROUTED AND BOLTED
INTO WALL. 175mm THREADED

FOR S50mm NUT R=38

171

14

NOTES:

ISOMETRIC VIEW
OF HINGE

57

1. IF GRATE HINGE IS INSTALLED PRIOR TO BACK FILLING, HINGE
SHALL BE BOLTED TO OUTSIDE OF WALL AND GROUTED.

2. ONE RIGHT AND ONE LEFT ANGLE SO BOTH HOOKS FACE
OPEN END OF PIPE.

3. HINGE TO BE 19mm SQUARE INTERMEDIATE GRATE STEEL

133

CITY OF GUELPH STANDARD DRAWING PATE DA R G ‘”"'|ph
*“REVIEWED FEB/2005 M

INTERNAL GRATE FOR CONCRETE | it |cFiie| ENGINEERING
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- B ‘:-‘j

[=A |:> = . _ . _._:._ -
AR FACE C . e ",
Gw;;s?:f Rip- kP "‘ Lo g, 5 S —— \
| ) e 4 & | - HINGE GROUTED INTO WALL ™ ;
= & - k=38
F— N ¥
T———SEE LOCK DETAIL—— —
I! 600 er.-.—-l =
[ | NOTES: -
e | 1. 1050-2100 PIPE A—240 NOTE:
e WALL G 127mm THREADED FOR 25mm NUT FOR PIPES 2400 AND OVER, GRATE
L F 2. 2400 AND OVER A-318 L BARS INCREASED TO 25mm DIA,
| fsl 7 165mm THREADED FOR 25mm NUT L ' v THREE VERTICAL 25mm BARS TO SPAN
X P, | - THE THREE CENTRAL HORIZONTAL BARS
SLE HINGE DETAIL | W Il AT 0.6m INTERVALS.
|
| 7t i
19mm BARS WELDED TO ROLLED 1 K | 5 " -
BAR - INTERMECHATE GHADE STEEL | i 1 g Ii PIPE wALL — 52 57
e _
I - Lo
13mm x 50mm ROLLED BAR 1 % i o~ t — T
NTERMEDIATE GRADE STEEL . I i— — e ‘ ! gy a—— T
| & | | | ~ o ,/( “R=38 |
NOTES: L | [ — 19 b {—¢ .
1.19mm BARS SPACED 150 L R BRI % $ o e [ | = o
CENTRE TO CENTRE WITH TR, Nl RN, o LRl 104
CENTRE BAR PRODUCED - I | 1 o | \ ]/ ]
THROUGH ROLLED BAR 13mm TALAT = ¥ a \ -1
BEYOND HINGE. | SECTION 'A-A’ Pt 134 \\.-. /
2. ALL REQUIRED GRQUTING TO BE - —
EMBECO TYPE. L J
3. GRATING TO BE PAINTED WITH 2 B <]
COATS OF RED LEAD AND 1 . NOTES:
COAT OF ASPHAT OR TAR BASE 1. IF GRATE HINGE IS INSTALLED PRIOR TO BACK FILLING, HINGE
BLACK PAINT. SHALL BE BOLTED TO OUTSIDE OF WALL AND GROUTED.
i .. - ‘-\ 2. ONE RIGHT AND ONE LEFT ANGLE SO BOTH HOOKS FACE
“ b 13 N OPEN END OF PIPE.
| ] [ DRILL 2-13mem HOLES + I— - 3. HINGE TO BE 19mm SQUARE INTERMEDIATE GRATE STEEL
. 1. - 4 BAR TO BE GROUTED gLl
-[; INTO PPE - e T y
| ) B /
[P |15 . /
: Imm x Slmem =1 Tmm LONG — — -
:‘)/h a Iﬁé)LLEf}MBAR HAREIOMG L B -
|1 i '__' |
© .y ROMDEAR_SlmmlONG . ;- {
W - ; R=9.5
& Erw o |y
3
w — . Je-U-BOLT TO BE WELDED TQ
| ) ) J 3mm 3 Simm - 63mm IDNG
8 —/ ROLLED BAR B
2 = [ & ISOMETRIC VIEW
] 8. 13mm x 50mm ROLLED BAR OF HINGE
o _<[ INTERME DIATE GRADE STEEL
b B 1
LOCK DETAIL [ 7
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SECTION 3

PIPES

STORM

SANITARY

DRAINS



SERVICE CONNECTIONS FOR
NEW DEVELOPMENTS OR UNSERVICED LOTS

q roAD

STREET PAVEMENT

w
Z =z
-l =T
= O <§(
w O~
g | i
o xo <
- old =
] SlZaox
- S9ez¢o
| LIGHT STANDARD o deEzE
| S| F2xg
w = w
2 w= =
5 o T
> Q9O
- XS0
[ e
L
w w K%
o a3 w
2 oz O
SIDEWALK o 20 >
s(o W
I )
CURB <
FRONT YARD ___
IR L T AN
» . -
HYDRO, BELL, CABLET.V.,FIBER __s " = 2o U5 i ]
OPTICS, STREET LIGHTS,ETC. -, .- ERT D gl
STw !

S N T Y S v
T L

WATERMAIN .. T
.g.!; [
ERAL - ,
STORMLAT R O P S
STORM RAL <o pi e ,
LATE — s i
SEWER SANITARY EEER N SRR ’ Nl
SANITARY AREA OF PREVIOUSLY Ml
SEWER EXCAVATED DUSTURBED SOIL

THE STORM AND SANITARY SERVICE CONNECTIONS BE EXTENDED TO
1.5M. BEYOND THE PROPERTY LINE AND WATER SERVICE TO PROPERTY
LINE IN NEW SUBDIVISIONS OR UNSERVICED LOTS BY THE SEWER AND
WATERMAIN CONTRACTOR.

» T"WATER SERVICE »

1.5M

I

THE PLUMBING CONTRACTOR CONNECTS TO

HOUSE

NN,

X

BASEMENT
WALL

THE SERVICE CONNECTION STUBS (SANITARY
AND STORM) AT 1.5 M. BEYOND THE PROPERTY
LINE AND COMPLETES THE INSTALLATION TO
THE HOUSE. THIS WILL ALLOW WORK TO BE
PERFORMED IN RELATIVELY UNDISTURBED
SOIL AND AT A SAFER DISTANCE FROM THE
UTILITIES (GAS, HYDRO, BELL, ETC.)

NEW DEVELOPMENTS AND UNSERVICED LOTS

CITY OF GUELPH STANDARD DRAWING PATE Dpy. [ REV o Gﬁélplﬂ
DESCRIPTION . e S

N.T.S. '

SERVICE CONNECTIONS FOR REONE | RECEC | ENGNEERING

APPROVED BY:
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0.D. + 450 min.

NOMINAL PIPE MINIMUM MINIMUM MINIMUM
INSIDE (DIAM)EI'ER TRENC(H WI)D'I'H BEDDIN(G B?.UW CUVE(R) ?VER)

X4 D (mm) W (mm d (mm PIPE mm)
V)
Z APPROVED EARTH
g 2 BACKFILL RIGID PIPE
N 675 or less 1125 150 225
\/ : 295 750 to 1500 0.D. + 600 225 225
A\ 1650 & over 0.D. + 800 300 225
>: .
qd 4. BEDDING GRANULAR ‘A’ | ELEXIBLE PIPE
.? - 675 or less 1125 150 300
<
<_ 5 LIMIT OF EXCAVATION 675 to 1200 0.D. + 800 150 300
$\ . 1200 to 1650 0.D. + BOO 225 400
M a < 1800 & over 0.D. + 1000 225 500
N } -4, o 150
NN VAN AN N e

WATERMAIN BEDDING

W w

NS N APPROVED EARTH \S >
Z S — BACKFILL T s
2 K = %
A 7 > 7
3" i\ COVER MATERIAL NS S SRR
X .\ GRANULAR A \k,\» e v R
M . < N 4L _‘_? * - 140, <
NI o LIMIT OF % - S
a. g/_ EXCAVATIONZ-- 2B g
X - . P A (@] Ap . .
A4 . f%———— SPRINGLINE A ) =K
<-¢ KB SRS /-8B
¥a — K MCo%0% %5 55959 k

: a A\ _/_%oooooooob_oo\
§ 4 - CAd K FILTER FABRIC H126°625269505°4°4¢d 050) ¥
NN AN\ Z G oo % 222NN NCREZZN

BEDDING
GRANULAR A’
ny HL—8 COARSE nyn
CLASS "B BEDDING AGGREGATE MODIFIED CLASS "B BEDDING

(L 1.9)

FOUNDATION GRADE

BEDDING FOR RIGID AND FLEXIBLE

NOTES:
0.D.

1.

2.
NOT EXCEED 75mm.

3.

4.

5.

USED TO INVER OF PIPE.

PIPE SEWERS

= OUTSIDE DIAMETER OF BELL END OF PIPE.
STONE SIZE WITHIN 300mm OF PIPE SURFACE SHALL

IN ROCK TRENCHES, BEDDING DEPTH (d) BELOW WATERMAINS
AND SEWER PIPES SHALL BE INCREASED TO 300mm.
FOR PURPOSE OF CONTRACT SPECIFICATIONS BEDDING INCLUDES
HAUNCHING & COVER MATERIAL.
IN WET TRENCH CONDITIONS HL—8 COARSE AGGREGATE MAY BE

THE BEDDING BELOW INVERT SHALL
BE WRAPPED IN FILTER FABRIC (TERRAFIX 270 R OR APPROVED
EQUAL) WHERE DIRECTED BY THE ENGINEER.

(WET{ TRENCH CONDITIONS)

CITY OF GUELPH STANDARD DRAWING

DATE DRAWN :

REV. No.:
R-6

STANDARD BEDDING FOR
SEWERS AND WATERMAINS

DESCRIPTION :

REVIEWED FEB/2017

NS
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Making a Differencd

REV. DATE :
FEB/17

REV. BY.:
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ENGINEERING
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’E
[*—50mm x 100mm. MARKER 1.0 m ABOVE GROUND AT END OF EACH HEADER
2.5 m CLEAR 2.0 m MIN.

CURB Box/

CURB STEM —

24 m,

1-8
WATERMAIN
SANITARY
STORM

GOOSENECK
CORPORATION STOP —_

CURB STOP — TR (5 (e

]
~— i ﬂl} .
- MINIMUM  GRADE 2-0°% : < E o
Van e r|] & 3 &
- PLUGS ON STORM & SANITARY LATERALS AT PROPERTY LINE. THE . N\, Pl el 3 b 3 2
LAST LENGTH OF STORMPIPE TO BE PAINTED RED AS PER SS100. “™N\(T:| "= ::1%/%% >F iy
' 500 500 500 |50
—}-APPROVED
| A= " EARTH
TEES A5 SPECIFIED IN CONTRACT DOCUMENTS E BACKFILL
o
SECTION A-A ‘ _ |
A AL ER EERL SR 100mm.
- ; - |—cover
o
z o o —
< " 100mm.
: 3 s BEDDING
foSEE NOTE 2 ® F O Loeoome & cover mareriaL cranuiaR"a"
A < =
: 150 mm. # CONC. STORM LATERAL . SECTION B-B
fod B 7
€ OF LoT L ! =
A o ¥ A
L [ | ) _ & NOTES:
P ] w 1. STONE SIZE WITHIN 300m OF PIPE SURFACE
& Lb © SHALL NOT EXCEED 75mm.
0 IS COPPER WATER SER\?ICE % Les! 2. THE LAST SEWER SERVICE PIPE EXTENDING
& mm o s 6 UP TO OR JUST PAST THE PROPERTY LINE
100 N w
SD.E?E V.C. SANITARY LATERAL E SHALL BE AT LEAST 1.0 metre IN LENGTH.
PLAN
DATE DRAWN : REV. No.: arvor
CITY OF GUELPH STANDARD DRAWING : Ry Gue]ph
DESCRIPTION : /'w
REVIEWED JAN/2014 i
REV. DATE: REV.BY.:
FEBM4 | G.F./C.MC. ENGINEERING

SEWER & WATERMAIN LATERALS [Froes

CITY ENGINEER
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WATER SANITARY SEWER STORM SEWER
MAIN @ |,-ﬂ VALVE
“z~ E ~100mm SAN ITARY---- -
= o _15 =150 mm STORM i
Q 0.3m Q3m |g| s Omm SIS ~~150mm WYE STORM 15 o,
H i 4 o
o Py "’ 7 25mm COPPER WATER SERV ICE ABASHORT BLBOW
¥ N ), SR ot g ———-.. }
0.9m \" W— O = N - PL=G STM.
@ * N ——— ! ' .
A N\ | | \.25mm COPPER WATER SERVICE | / ceree 135m2
N *---100mm SANITARY ; " STM. A
SEWER 45°LONG SWEEP o _f
14 DIRECTION g—c 100 mm DIA.- ' e
OF FLOW SAN. VALVE
1 ®.. 50mm x 100mm MARKER 1.00m ABOVE
i PLAN VIEW p--2.0 w-w GROUND AT END OF EACH HEADER
\
| € PAVEMENT & ROAD .-CURB BOX
Lt
r/ || —— e ....{‘.,......I.-,
) ---} CURB! STEM
jmeree2.5 M CLEAR:= -+t oo o 2.0 s seeeesopd "8m ;
: T 2.4m [MIN. COVER ON STM. & SAN.
2.0m MIN. i : i AT LOWEST LOT CORNER)
! GOOSENECK : -
WATER ; i TEMMWATER SERVICE *~-CURB :STOP
MAIN 150 mm STORM R |
CORPORATION TOOmm SANITARY _
/|..-==~-PROPERTY LINE
STOP P
PLUGS ON SAN. & STM. LAT-- V4
SECTION A -A NOTES:
1. STONE SIZE WITHIN 300m OF PIPE SURFACE SHALL NOT EXCEED
75mm.
2. REFER TO SD-29 FOR BEDDING DETAIL.
3. THE LAST SEWER SERVICE PIPE EXTENDING UP TO OR JUST PAST

THE PROPERTY LINE SHALL BE AT LEAST 1.0 metre IN LENGTH.

CITY OF GUELPH STANDARD DRAWING N ‘”“‘[Ph

> REVIEWED JAN2014 /\“\"/
SEWER & WATERMAIN LATERALS | i |cricue oneene |
FOR SEMI-DETACHED LOTS | SD - 56




+3"x 11/2" (75%38) REDUCER
" ..4"x 3" ABS LINE CLEANOUT

M .~ PERFORATED
~*"THREADED PLUG
=L A
ey 4 6"(150) MINIMUM ABOVE GRADE
T 7 Ay Ao zady 72l
.26
11/2"(38) R
f’r . v .<
DISCHARGE--~ SR
PIPE . P
I
v -
.l-' ...-..4n[-|00}
) ot -~ CERTIFIED PIPE
©op| fed-e-e-cc--.TO SUIT JOB CONDITIONS
e BUT NOT LESS THAN 3" (75)
CHECK VALVE=""" :
4"(100) MINIMUM
*cover., /STORM DRAIN
BASEMENT FLOOR, ™. !
f——=

065 ~-. CLEAN GRANULAR MATERIAL
TR (IOOmm] FOUNDATION DRAIN

) SUMP
PUMP %THE RIM OF THE SUMP
L ol SHALL EXTEND A MIN. OF
(,(d_'f‘f”:b 1 1/2"(38) ABOVE FLOOR.
iy
SECTION
NOTE :
MEASUREMENTS SHOWN THUS (75) ARE
IN MILLIMETRES.
CITY OF GUELPH STANDARD DRAWING AaRon | Ro Gliaph
DESCRIPTION: /N\—/
REVIEWED FEB/2005 s
SUMP PUMP DETAIL “remos | crEmbc. | ENGINEERING

PUMPING TO STORM SD - 75
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4"x 11/2"(100x 38)
ABS BUSI-!!NG-

v

HEADER JOIST:.ccmuenmmmnnseer

11/2"(38)
DISCHARGE
PIPE -

- ///x\\\(//ﬁ' :

CHECK VALVE-

#* COVER:-"~7

FLOOR ¥

P

PUMP... |

\ g====

el - -

_ 4" x4"x4" (100 x 100 x 100 )
ABS TY

....--~PERFORATED
REMOVAB LE COVER

AL _--6"(150) MIN. ABOVE GRADE
PR 7785y s R b - e -

(100)
CERTIFIED PIPE

l..-.-FOUNDATION

'-:'.; -~ TO SUIT JOB CONDITIONS
- BUT NO LESS THAN 3" (75)

CLEAN GRANULAR
MATERIAL

—_6—»

B2 4"(100) MIN. STORM DRAIN

-] “.-.-4"( 100) PERFORATED PIPE

¥ THE RIM OF THE SUMP
ﬁ} SHALL EXTEND A MIN. OF

a---SUMP 11/2"(38) ABOVE FLOOR

MEASUREMENTS SHOWN THUS (75) ARE
IN MILLIMETRES.

CITY OF GUELPH STANDARD DRAWING

DATE DRAWN : REV. No. : oTror
MAR/94 R-2 ue ph

SUMP PUMP DETAIL

PUMPING TO STORM
(ALTERNATIVE TO SD-75)

DESCRIPTION: /—w
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COVER__ _
BASEMENT~~~__
FLOOR
* NOTE—
THE RIM OF

THE SUMP SHALL
EXTEND A MIN.
11/2"(38mm) ABOVE
FLOOR.

CHECK VALVE'"\\
(OPTIONAL ) \

FLOORING

HEADER JOIST---"

11/2" (38mm)
DISCHAR GE —"]
PIPE.

I

o--===11/2" PUMP DISCHARGE

&

_-~DIRECTED TO SPLASH PAD

?—6" MINIMUM ABOVE GRADE

1

/})&\%{}/\\V/A.\\}/

11" "PUMP

- W}‘x\‘?ﬁ Mooba B2 s

\

\
\
Al
\

“SPLASH PAD

__-~-FOUNDATION

6" CLEAN

GRANULAR MATERIAL

CITY OF GUELPH STANDARD DRAWING s | e (;Lj"élpﬁ
DESCRIPTION © A S e

REVIEWED FEB/2005 2 itferesc

SUMP PUMP DETAIL T ormeo| _memee |

PUMPING TO GRADE

APPROVED BY:
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|
CE . 2 . . =5 L T T T . L T
‘7‘ . LR . - FOOTING R
e v. v S St o Uow g 8O s . I I
1/% FOUNDATION WALL £y
DR G v gt e S T S Tk T AR, el i e T,
| ' 1 |
St ¢ " e Lo, FOOTING «, - v, 7, o VJ
l T Y = Y‘I’r‘i"-r"'. J " !
é{]OOmm]A"ﬂ PERFORATED PIPE ﬂ'lm! ORHRIHE r
LA RN L
4"x4"x4" P F THROUGH
CORRUGATED TEE —~ | FOOTING
: (IF REQ.'D)

> 4
4" (100)SOLID PIPE-~~

6"x 4" REDUCER-.

-

4"BRANCH FOR s
DOWNSPOUTS ==~

6"x6"x 4" WYE ——~

PLAN VIEW ¢

36" MINIMUM ( 900 mm )

6"TO 4 "REDUCER

4"@ SOLID PIPE (100mm)

ELEVATION VIEW

A
e
‘. ¢'| ..-FOUNDATION WALL
ST |
S
6"(150mm) S
CLEAN O
GRANULAR [ -
e 9"_”'
o | __BSMNT FLOOR
4 ",.' -'.',0_‘,'_'_9;.
e. @ :
) i v
k TING
3 . IN
~..90° BEND FOO
4"(100 mm ) MIN.
NOTE :

MEASUREMENTS SHOWN THUS (75) ARE
IN MILLIMETRES.

CITY OF GUELPH STANDARD DRAWING s | TR
" REVIEWED FEB/2005 ’w
CONNECTION OF FOUNDATION “eans | crimEc | ENGNEERNG
DRAIN TO STORM DRAINAGE PIPING | SD - 78




PAVED DR| VEWAY —

24"x24"(600%x600)
CONCRETE CATCH BASIN
COMPLETE WITH GRATE

TO STD. SD-14

TO

lllllllllllllll

STORM <= ¢ _100mm

DRAIN

\
'"UNDISTURBED

SOIL

-
L.

L IPEIITIIE D

_.~INVERTED ELBOW

MINIMUM DISTANCE
= ="=0.75m R

J.—--150mm TRAP SEAL

CITY OF GUELPH STANDARD DRAWING DATE DR[| REV o Gu'aph
DESCRIPTION : N S
REVIEWED FEB/2005 Making a Dterescell
DRIVEWAY AREA DRAIN Fesis | oFiigo |  EnoweennG
GRAVITY DRAINAGE SD -79

CITY ENGINEER




Ty "t —— _;-JI::_-: ‘
LAY " | (/‘L.'.__J-\M.n-/;{ .Plli.__ . I
2 e | 2
WINDOW WELL-»*'/\, o e L B \
b [oe
5\@@@! 215
.b) ¥
4°-6" (100 -150mm)- '5’5‘59

CLEAR STONE

oSy
SLES
/

R VISR O A Ao

P

6"(150)

/5\
PROVIDE 6"(150 mm) CLEARANCE

FROM TOP OF STONE TO
BOTTOM OF WINDOW

CLEAR STONE INSIDE PIPE

S

/’FOUNDATION WALL

58
& B
AN 'h
Sp)?ti
%] _—~4"(100mmDIA) PERFORATED PIPE
A C/W FILTERCLOTH
S 6"( 150mm)OF CLEAN GRANULAR MATERIAL

‘e

w e e,

INDIRECT CONNECTION

i’ TOP OF FOUNDATION

_ GRADE LEVEL

. CONCRETE FOOTING

CITY OF GUELPH STANDARD DRAWING ares | R GU8|ph
DESCRIPTION : L
REVIEWED FEB/2005 sbinn s el
DRAINAGE OF WINDOW “FES0s | GFMEC | ENGINEERNG
APPROVED BY:

WELLS

CITY ENGINEER

SD - 81




SECTION 4

WATERWORKS



BALL VALVE(TYP.)

AUXILIARY GATE VALVE
. ¥ FLOW
= e | .
A\ N !
DCVA OR RP (BACKFLOW DEVICE)
PLAN
RECOMMENDED ASSEMBLY:
1. FLUSH LINE BEFORE CONNECTING ASSEMBLY. SUPPORT DETAIL (TYF)
2. ATTACH BACKFLOW CONFIGURATION WITH
ACCEPTABLE SUPPORT SYSTEM.
DCVA OR RP (BACKFLOW DEVICE)
BALL VALVE(TYP.)
{NOT FOR SYSTEM OPERATION) AUXILIARY GATE VALVE
¥ | FLOW
D e

- VARIES MIN. 12"
(DEPENDING ON SITE CONDITIONS)

EXISTING GROUND LINE .~

i

\ SAMPLE TAP (ALSO USED FOR

CHLORINE INJECTION AND
PRESSURE TESTING.

ELEVATION

ADJUSTABLE JACK STAND OR OTHER FIELD
PRODUCED SUPPORT SYSTEM CAPABLE OF
PREVENTING LATERAL MOVEMENT AND ABILITY
TO HANDLE TOTAL WEIGHT OF SYSTEM.

VARIATION 1

CITY OF GUELPH STANDARD DRAWING D‘;Li[’;g‘;vg REVR[“"-: GUéIPh
DESCRIPTION : /—w
REVIEWED: i

BACKFLOW PREVENTER DETAIL | %5 |cFicnc| ENGINEERING

APPROVED BY:

SD - 22A

CITY ENGINEER




BALL VALVE(TYP.)

AUXILIARY GATE VALVE
i T ] i FLOW -
LY . LW | e —
ol N N - - é
DCVA OR RP (BACKFLOW DEVICE)
PLAN
RECOMMENDED ASSEMBLY:
1. FLUSH LINE BEFORE CONNECTING ASSEMBLY.
2. ATTACH BACKFLOW CONFIGURATION.
3. NO ADDITIONAL SUPPORT REQUIRED WHEN PIPING
RE-ENTERS THE GROUND.
- DCVA OR RP (BACKFLOW DEVICE)
BALL VALVE(TYP.)
(NOT FOR SYSTEM OPERATION) AUXILIARY GATE VALVE
| H FLOW
e s e

B X

] " VARIES MIN. 12" SAMPLE TAP (ALSO USED
(DEPENDING ON SITE CONDITIONS) FOR CHLORINE INJECTION -
AND PRESSURE TESTING
EXISTING GROUND LINE _

EXISTING GROUND LINE -

ELEVATION
CITY OF GUELPH STANDARD DRAWING D’;;Eb?;gzvg: RE"F-{_N"-: Gljélph
BACKFLOW PREVENTER DETAIL |5 |cricmo | ENGINEERING

VARIATION 2 SD - 22B

CITY ENGINEER




CHAMBER DOOR SECTION ENLARGEMENT

CONTINUOUS STEEL PIN SECURED IN PLACE
CONTINUOUS HEAVY DUTY STEEL HINGE

OUTSIDE SECTIONS

6mm (1/4") x 40mm (1 1/5") x 150mm (6") STEEL
HANDLE WITH TWO 6" LONG 1/2" DIA. BOLTS WELDED
TO HANDLE. DRILL DOOR TO ACCEPT BOLTS

WELDED TO (3 SECTIONS) 50mm (2") x 150mm (6") STEEL PLATE

/ 6mm (1/4") THICK WELDED TO DOOR WITH

COVER PLATE MID SECTION WELDED WEL ST(r)nT(FOF){ PADLOCK LOOP

TO DOOR PLATE
] 1" DIA. x 3/16" DIA STEEL PADLOCK LOOP
° o WELDED TO COVER PLATE
e RLAY
A HANDE T
\_ 6mm (1/4") CHECKERED STEEL PLATE
. 50mm (2") x 50mm (2") STEEL ANGLE
762mm (30") SQUARE OPENING CENTRED
ON CHECKERED STEEL COVER PLATE 1 WELDED FRAME, WELD TO COVER PLATE
6" LONG 1/2" DIA. BOLT WELDED TO HANDLE
HECKERED STEEL COVER PLATE SPOT WELD NUT TOBOLT
CHAMBER TOP & DOOR PLAN 762mm (30")

50mm (2") x 150mm (6") STEEL PLATE 6mm (1/4") THICK WELDED
TO DOOR WITH SLOT FOR PADLOCK LOOP

CONTINUOUS HEAVY DUTY STEEL HINGE FROM 12mm (1/2"
DIA.) PIPE (3 SECTIONS):

6mm (1/4") CHECKERED STEEL PLATE 1380mm
(54-1/4" DIA.) WITH 762mm (30") OPENING CUT IN CENTRE
PRIMED AND PAINTED DARK BLUE

CHAMBER TOP AND DOOR:
* GRIND SMOOTH ALL WELDS AND

e OUTSIDE SECTIONS WELDED TO CHECKERED PLATE
e TOP AND MID SECTION WELDED TO DOOR PLATE
CONNECTED WITH STEEL PIN SECURED IN PLACE

19mm (3/4") x 150mm (6") STEEL PLATE HANDLE
WITH 4" LONG 1/2" DIA. BOLTS WELDED TO HANDLE.
DRILL DOOR TO ACCEPT BOLTS AND BOLT ON
UNDERSIDE OF DOOR

SHARP EDGES

* PRIME AND PAINT DARK BLUE

* INSTALL TEMPORARY LOCK AND
SUPPLY PARKS DEPT. WITHKEY

»

e x
x x x x x
762mm (30")

6mm (1/4") CHECKERED
STEEL PLATE DOOR

9mm (3/8") FALT BAR, ROLLED EZ WAY TO
1390mm (54-3/4") O.D. AND WELDED TO
UNDERSIDE OF CHECKERED STEEL PLATE

Xk

XX xR X x xS
ot} S

50mm (2") x 50mm (2") STEEL ANGLE
WELDED FRAME, WELD TO COVER
PLATE

=

xx
x

CHAMBER PLAN (TOP NOT SHOWN)

3/4" DIA. BRASS DRAIN LINE VALVE

1/4"x3/4" STEEL BAND WELDED TO
VALVE EXTENSIONS & STANDPIPE

25mm (1") DIA. COPPER

SOURCE LINE \

1" DIA BRASS MAIN VALVE

BRASS 'T' AND FITTINGS

19mm (3/4") DIA. COPPER DRAIN LINE

1200mm (4') DIA. 1.B. CONCRETE PIPE WITH 4" WALL
762mm (30") DEEP -OPEN BOTTOM

1" DIA. STEEL STAND PIPE WITH 1" DIA THREADED
END TO ACCEPT STANDARD 1"HOSE END.
PAINT PIPE DARK BLUE

ALL PIPE TO BE COPPER (EXCEPT AS NOTED)

e ALL FITTINGS AND VALVE TO BE BRASS

* INSTALLATION TO BE PRESSURE TESTED AND INSPECTED BY
APPROVED AUTHORITY

e SUPPLY ONE STEEL VALVE KEY SUITABLE FOR MAIN AND
DRAINLINE VALVES.

e LENGTH TO BE LONG ENOUGH TO EXTEND 914mm (3') ABOVE

CHAMBER TOP

DRAIN LINE VALVE EXTENSION. PAINT BLACK
MAIN LINE VALVE EXTENSION. PAINT DARK BLUE
CITY
BOULEVARD | PARK

A\ n

CHAMBER TOP AND DOOR (SEE ENLARGEMENT)
TOP OF CHAMBER

FINISHED GRADE, FLUSH WITH TOP OF CHAMBER

PROVIDE POSITIVE DRAINAGE AWAY FROM CHAMBER

g i =

SET TOP OF VALVES AND HOSE CONNECTIONS

1
| PROPERTY

' LNE 1/amaa”

| STEEL BAND WELDED
TO VALVE EXTENSIONS

J/CITY CURBSTOP VALVE
T BY OTHERS

| 25mm (1") DIA. COPPER
ﬁﬁ'

/ SOURCE LINE
I
1
|

1" DIA BRASS MAIN VALVE
BRASS 'T' AND FITTINGS

150mm (6") BELOW BOTTOM OF CHAMBER DOOR
REMOVABLE RP BACKFLOW PREVENTER.

1" DIA. STEEL STAND PIPE WITH 1" DIA THREADED END
TO ACCEPT STANDARD 1" HOSE END. PAINT PIPE DARK
BLUE
1200mm (4') DIA. CONCRETE PIPE WITH 4" WALL
762mm (30") DEEP -OPEN BOTTOM
150mm (6") GRANULAR 'A' COMPACTED TO
98% SPD ON SUBGRADE COMPACTED TO 98% SPD

19mm (3/4") DIA. COPPER DRAIN LINE

19mm (3/4") DIA. CLEAR STONE PLACED
300mm (12") MINIMUM BELOW VALVES

3/4" DIA. BRASS DRAIN LINE VALVE CHAMBER SECTION
CITY OF GUELPH STANDARD DRAWING PlaN 10 | e Gl.i'aph
DESCRIPTION : P SR ol [
REVIEWED JAN/2010 g
ICE RINK CHAM BER AND REV. DATE ; GRFEV/gYMc ENGINEERING

CONNECTION DETAIL

APPROVED BY:

SD -23

CITY ENGINEER




- GUIDE PLATE BACKFILL
T AS SPECIFIED
: ' VB 825 .
STANDARD i
GATE VALVE
! 140 \\-l
ol LOWER ;
! ~"SECTION BEBBING
VB 613 X AS
135 - et -~ + SPECIFIED
180 ==
-
B EXTENSION UPPER
. 1 . I-‘-—-‘-——-‘—“-‘—-—‘—‘—*-
i LENGTH ! STANDARD
e VB 750 — 300 mm SECTION TRACER BEDDING
= VB 755 _‘450 mm VB 650 WIRE
A 4
; |
1 I
ssmm 01a.__(5a57"))q GUIDE PLATE NOTES:
HOLE :\ C == 7 [ PLACE BETWEEN VALVE 1. VALVE BOX TO BE ADEQUATELY BRACED WHILE
: NUT AND VALVE BODY) BACKFILLING AND MUST REMAIN PLUMB.
le-e225.—.n VB 875 2. VALVE BOX EXTENSION TO BE USED AS REQUIRED.
3. THE TOP OF THE VALVE BOX MUST BE ABLE TO
EXTEND 150mm ABOVE THE PROPOSED FINISHED
ROAD GRADE.
N . CITY OF
CITY OF GUELPH STANDARD DRAWING Aamos | Ry Guelp
DESCRIPTION: A o Lo
REVIEWED FEB/2005 e
REV. DATE: REV.BY.:
VALVE BOX INSTALLATION "Eos | GE/MEG. | ENGINEERING
100 TO 300 DIA. WATERMAINS |~
7 TChvenemeer




O MIM.

FINISHED BLVD.
GRADE

HL-8 COARSE AGGREGATE
FOR A MINIMUM OF 900
OVER WATERMAIN AROND
FIRE HYDRANT.

2135 ’I
FOR MOST/SUBDIVISIONS

32MPa CONCRETE THRUST TN
BLOCK PLACED AGAINST
UNDISTURBED GROUND.
REFER TO SD-27.

{SEE 5D-24)

FILTER CLOTH
WRAPPING
~

RESIDENTIAL SUBDIVISIONS ONLY

R.O.W.
! WIDTH

ROAD DESIGN | TOP OF FLANGE ELEVATION
WIDTH ABOVE FINISHED ROAD C/L

HYDRANT TO
STREET LINE

20.0m 8.8m B/B 0.180

4.0m

20.0m 10.0m B/B 0.160

3.6m

30.0m 15.0m B/B 0.125

5.0m

18.0m 8.4m B/B 0.180

3.3m

26.0m 12.0m B/B 0.165

150 MECHANICAL JOINT
GATE VALVE ~

150 @ D.1.OR PVC PIPE

WATEAMAIN

300mm OF HL-8
COARSE AGGREGATE

WATERMAIN BEDDING

NOTE [ 5)

32MPa CONCRETE THRUST
BLOCK PLACED AGAINST
UNDISTURBED GROUND.
REFER TO SD-27.

4.5m

NOTES:
1. EAST JORDAN WATERMASTER 5CD250

2. CRANE CANDA-McAVITY STYLE M-67

3. HYDRANT SHALL HAVE ONE 114.3mm (4 4 ") FRONT PUMPER PORT IN
ADDITION TO TWO 63.5mm (2% "} SIDE POINTS.

4. HYDRANTS SHALL OPEN RIGHT (CLOCKWISE) AND CLOSE LEFT
(COUNTER CLOCKWISE).

5. PVC MOULDED OR D.I. MECH. JOINT TEES 150mm & 200mm PVC MAINE
D.l. MECH. JOINT TEES ON 250mm & LARGER MAINS

6. DEPTH OF TRENCH SHALL BE 1900mm, BARREL LENGTH SHALL
SUPPLIED ACCORDINGLY.

7. POLYETHYLENE BOND BREAKER TO BE USED BETWEEN CONCRETE
AND FITTING.

8. FRONT PUMPER PORT TO FACE STREET OR ACCESS ROAD.

9. SEE SD-54A & SD-54B FOR TRACER WIRE DETAILS.

10. WHEN PVC PIPES ARE USED, RESTRAINED JOINTS SHALL BE
PROVIDED ON THE LINE SIDE OF THE HYDRANT VALVE AS WELL AS
THE HYDRANT SIDE OF THE HYDRANT TEE.

11.REFER TO REGION OF WATERLOO DGSSMS FOR REQUIRED
PETROLATUM TAPE SYSTEM.

CITY OF GUELPH STANDARD

DRAWING

REV. No. :

DATE DRAWN :
B R-5

HYDRANT INSTALLATION

—Guelph

Making a Differencell

ENGINEERING

SD -25

DESCRIPTION :
REVIEWED JAN/2015
REV. DATE : REV. BY.:
JAN/15 G.F./C.M.C.
APPROVED BY:

CITY ENGINEER




MIN.

FINISHED BLVD.
GRADE

VALVE BOX
(SEE 5D-24)

APPROVED HYDRANTS:
1. EAST JORDAN WATERMASTER 5CD250

2. CRANE CANDA-McAVITY STYLE M-67

‘F&a NOTES:
1. HYDRANT SHALL HAVE ONE 114.3mm (4 4 ") FRONT PUMPER PORT IN
ADDITION TO TWO 63.5mm (24 ) SIDE POINTS.

2. HYDRANTS SHALL OPEN RIGHT (CLOCKWISE) AND CLOSE LEFT

(COUNTER CLOCKWISE).
HL-8 COARSE AGGREGATE 3. PVC MOULDED OR D.I. MECH. JOINT TEES 150mm & 200mm PVC MAINS;
FOR A MINIMUM OF 00 _| D.I. MECH. JOINT TEES ON 250mm & LARGER MAINS
OVER WATERMAIN AROND fILTeR cLoTH e e L ey —
FIRE HYDRANT.
9|5 L GATE VALVE 2 4. DEPTH OF TRENCH SHALL BE 1900mm, BARREL LENGTH SHALL
az N 2\ SUPPLIED ACCORDINGLY.
x .
e , 6\‘ 150 @ D.1.OR PVC PIPE 5. POLYETHYLENE BOND BREAKER TO BE USED BETWEEN CONCRETE
w7 . AND FITTING.
(S . 5
r Y
E I L WATERMAIN 6. FRONT PUMPER PORT TO FACE STREET OR ACCESS ROAD.
a0 il e o || - 7. SEE SD-54A & SD-54B FOR TRACER WIRE DETAILS.
“il ; )
32MPa CONCRETE THRUST ZIN = b . . 8. WHEN PVC PIPES ARE USED, RESTRAINED JOINTS SHALL BE
LBJ"-\‘%?QZ';\;EEDDG';%T‘%T —— 1 o 3 |L © ) PROVIDED ON THE LINE SIDE OF THE HYDRANT VALVE AS WELL AS
: i - — - : . _
PRDISTURBED S a : C ] THE HYDRANT SIDE OF THE HYDRANT TEE
: 3
E P ' 9. REFER TO REGION OF WATERLOO DGSSMS FOR REQUIRED
PETROLATUM TAPE SYSTEM.
(— = -
- P - o ¢ R (S ~
L a2 . = o] S -’r
: : ya
s s 32MPa CONCRETE THRUST
300mm OF HL-8 | WATERMAIN  BEDDING BLOCK PLACED AGAINST
COARSE AGGREGATE UNDISTURBED GROUND.
REFER TO SD-27.
NOTE (5
DATE DRAWN | REV. No.. I
CITY OF GUELPH STANDARD DRAWING : k5 Gue|Ph
DESCRIPTION - S
REVIEWED JAN/2015 reri—
REV.DATE: | REV.BY..
JAN/15 G.F./C.M.C. ENGINEERING
HYDRANT INSTALLATION RPPROVED BV
SD -25
CITY ENGINEER




STREET LINE

WATERMAIN

NOTES:
1. HYDRANT SHALL HAVE ONE 114.3mm (4 12") FRONT PUMPER PORT IN ADDITION TO TWO 63.5mm (2 1/2") SIDE POINTS.
2. HYDRANTS SHALL OPEN RIGHT (CLOCKWISE) AND CLOSE LEFT (COUNTER CLOCKWISE).
3. THE HYDRANT SHALL BE PAINTED YELLOW WITH PORTS, AND STORTZ NOZZLES PAINTED MEDIUM GREEN.

4. PVC MOULDED OR D.l. MECH. JOINT TEES ON 150mm@ & 200mm@ PVC MAINS. D.I. MECH JOINT TEES ON 250mm OR LARGER
5. DEPTH OF TRENCH SHALL BE 1900mm, BARREL LENGTH SHALL BE SUPPLIED ACCORDINGLY.

6
7
8.
9.
1

150mm@ MIN.

TEE JOINT OR TAPPING
SLEEVE AND VALVE

STREET LINE

| WATER SERVICE

[ (OR LARGER)

TEE JOINT

1.00m

. POLYETHYLENE BOND BREAKER TO BE USED BETWEEN CONCRETE AND FITTINGS.
. FRONT PUMPER PORT TO FACE STREET OR ACCESS ROAD.

SEE SD-54 A & B FOR TRACER WIRE DETAILS.
REFER TO REGION OF WATERLOO DGSSMS FOR REQUIRED PETROLATUM TAPE SYSTEMS.
0.90° BEND REQUIRED FOR LATERALS 100mmJ AND GREATER.

_l 1.00m

150mm@ GATE
VALVE BOX

150mmg

| FRONT PUMPER PORT
i STORTZ CONNECTION i

l 0.90m l_

PROPERTY LINE

FIRE !
HYDRANTI
i

CITY OF GUELPH STANDARD DRAWING "R sory | G |ph
DESCRIPTION :
N.T.S. Makine 3 it
COMBINED HYDRANT & WATER SERVICE R A ENGINEERING

INSTALLATION TO COMMERCIAL PROPERTIES

APPROVED BY:

SD - 25b

CITY ENGINEER




/—ALUMINUM HOUSING

SAMPLING — |
STATION

——6mm COPPER VENT TUBE WITH
OPTIONAL 6mm BALL VALVE IN
PLACE OF 6mm PET COCK

ALUMINUM BASE
\ 1.50m |

ON UNIMPROVED ROADS 1950 2100
ON CURB AND GUTTER ROADS | 1500 1700

0.91m.
0.75m.

600mm x 600mm CONCRETE PAD
MIN. 100mm THICK) (=} /—FINISHED GRADE

FROST PROTECTION /
(200mm@ PVC TUBE)
el [ | e
L
GALVANIZED STEEL —— | g
STANDPIPE i 2
S =
1 O =
L1 = Z
EXTENSION SERVICE—— | 2 =
BOX SET VERTICAL ‘ Z :
=
. 19mm@ ELBOW o
* MIPT x COPPER
I 300mm x 300mm CONCRETE SLAB
INSTALLED ON COMPACTED BRASS
. GRANULAR MATERIAL MAIN STOP 150mm
MIN.
| .. MATERIALS SUPPLIED BY CITY .
200mm x 200mm CONCRETE SLAB INSTALLED 25mma DOMESTIC
NOTES: ON COMPACTED GRANULAR MATERIAL COPPER SOFT K-TYPE
1. SAMPLING STATIONS SHALL BE FURNISHED WITH A 19mm FIP INLET AND A (19mm HOSE OR UNTHREADED) NOZZLE.
2. ALL STATIONS SHALL BE ENGLOSED IN A LOCKABLE, NON-REMOVABLE ALUMINUM-CAST HOUSING.
3. WHEN OPENED, THE STATION SHALL REQUIRE NO KEY FOR OPERATION AND THE WATER WILL FLOW IN ALL BRASS WATERWAY.
4. ALL WORKING PARTS WILL ALSO BE OF BRASS AND BE REMOVABLE FROM ABOVE GROUND WITH NO DIGGING. EXTERIOR PIPING
SHALL BE GALVANIZED STEEL (BRASS PIPE ALSO AVAILABLE).
5. A COPPER VENT TUBE WILL ENABLE EACH STATION TO BE PUMPED FREE OF STANDING WATER TO PREVENT FREEZING AND TO
MINIMIZE BACTERIA GROWTH.
6. ECLIPSE #88-SS, STAINLESS STEEL SAMPLING STATION SUPPLIED BY GITY FOR CONTRACTOR INSTALLATION. BALANCE OF
MATERIALS SUPPLIED AND INSTALLED BY CONTRACTOR.
DATE DRAWN : REV. No. : ik
CITY OF GUELPH STANDARD DRAWING ooy Guelph
DESCRIPTION : e M i
REVIEWED DEC/17 Making s Bifterenc
SAMPLING STATION o leviee | evonesne
APPROVED BY:

NOT TO SCALE

SD - 26

CITY ENGINEER




MINIMUM DIMENSIONS

SIZE OF TEE 90° BEND 45° BEND 22%° & 11%° BENDS
PIPE Y B C D’ C D’ E’ Y B’ C D’ A7 B’ < D’
100 150 63 375 75 375 75 225 | 150 75 375 75 150 75 375 75
150 150 75 450 75 450 75 300 | 225 75 450 75 150 75 450 75
200 200 | 125 | 550 75 550 | 100 | 350 | 225 | 100 | 550 | 100 | 225 | 100 | 550 | 100
250 250 | 175 | 600 75 600 | 125 | 400 | 300 | 125 | 600 | 125 | 300 | 125 | 600 | 125
300 300 | 225 | 750 75 750 | 150 | 450 | 375 | 150 | 750 | 150 | 375 | 150 | 750 | 150
400 450 | 300 | 825 75 975 | 150 | 600 | 500 | 225 | 825 | 150 | 500 | 225 | 825 | 150

UNDISTURBED

" GROUND

SECTION X=X

UNDISTURBED

GROUND

IO
22 z AND 11
BENDS

] Q

z

CORR MAIN. STOP

CONCRETE
BLOCK
CORF.
MAIN STOP

ELEVATION

PERMANENT BLOCKING

50x250x 400

MINIMUM DIMENSIONS

FLANK SIZE OF
pipE | X | Y| ?
100 | 300 | 300 | 450
150 | 450 | 400 | 450
200 | 600 | 400 | 600
250 | 750 | 500 | 750
R 300 | 900 | 600 | 900
P 400 | 1200 | 900 | 1200

TEMPORARY PLUG BLOCKING

100 TC 300 WATERMAIN

UNDISTURBED
GROUND

R TP

NOTES:

1. ALL CONCRETE TO BE 32 MPa AT 28

DAYS.

2. ALL CONCRETE TO BE PLACED AGAINST

UNDISTURBED GROUND.

3. DO NOT USE FOR BLOCKING WHERE
WATERMAIN TEST PRESSURE EXCEEDS

1 MPa OR IN UNSTABLE SOIL

CONDITIONS.

4. POLYETHYLENE BOND BREAKER TO BE

USED BETWEEN CONCRETE AND

FITTINGS.

CITY OF GUELPH

STANDARD DRAWING

DATE DRAWN : REV. No.:

DESCRIPTION : /‘w
REVIEWED FEB/2005 iR |
THRUST BLOCKING FOR “tons |armtc | ENGINEERING

WATERMAINS

APPROVED BY:

CITY ENGINEER

SD - 27




TYPE 'K’ SOFT

NOTES:

1.

ALL BLOW OFFS TO BE INSTALLED AT RIGHT
ANGLES TO THE WATERMAIN UNLESS APPROVED
OTHERWISE.

DETAILS ARE FOR INSTALLATIONS ON D.I.
(HYPROTEC) WATERMAIN. SEE SD-64b FOR
ADDITIONAL DETAILS FOR INSTALLATIONS ON
PVC WATERMAIN.

REFER TO REGION OF WATERLOO DGSSMS FOR
REQUIRED PETROLATUM TAPE SYSTEMS.

CITY OF GUELPH STANDARD DRAWING N
DESCRIPTION :

REVIEWED JAN/2015

REV. DATE : REV.BY.:

STANDARD BLOW-OFF

JANE15 | G.F./CM.C. ENGINEERING

APPROVED BY:

SD - 28

CITY ENGINEER




NOTES:

1. TRACER WIRE TO BE 8 GAUGE TWU MULTI-STRAND COPPER.

2. REFER TO REGION OF WATERLOO DGSSMS FOR SPLICER AND
OTHER TRACER WIRE TO WIRE CONNECTIONS.

3. AT HYDRANTS, TRACER WIRE TO LOOP TWICE AROUND
BARREL 100mm BELOW FINISHED GRADE AND CONNECT TO
BREAKAWAY FLANGE BOLT DIRECTLY UNDER STEAMER PORT.

4. REFER TO REGION OF WATERLOO DGSSMS FOR REQUIRED
PETROLATUM TAPE SYSTEMS.

REV. No.:

CITY OF GUELPH STANDARD DRAWING DATE DRAWN : v

DESCRIPTION :
REVIEWED JAN/2015

TRACER WIRE DETAILS FOR Wit |oFichc | ENGINEERING

PVC WATERMAIN SD - 542

CITY ENGINEER




. BLDG. WALL
A el
>N
Ea R I NOTES:
NOTE( 4 ) ‘\’,\',': ﬁ; 1/ /,’ 1. PRE-TAPPED PVC MOULDED OR FABRICATED TESS TO BE USED WITH
-2 - 25mm, 38mm & 50mm COPPER SERVICES.
{:‘ INISHED 2. PVC MOULDED TEES - ON 100mm, 150mm & 200mm MAINS.
g I v D.l. (HYPROTEC) TEES WITH MECHANICAL JOINTS - ON 250mm & LARGER
a MAINS.
° I 3. CORROSION PROTECTION FOR COPPER SERVICES TO BE CONNECTED
|2 TO CORPORATION STOP.
' |9 4. CONNECT TRACER WIRE TO FLANGE BOLT WITH WASHER OR
J 'E ALTERNATIVELY, STRAP TO OUTSIDE BUILDING WALL.
|U 5. WHEN TAPPING SLEEVE AND VALVE INSTALLED ON MAIN, NO TRACER
|9 WIRE ACCESS REQUIRED AT STREET LINE.
| 6. THIS DETAIL IS TO BE USED IN CONJUNCTION WITH SD-26 AND SD-54A.
I3
-7 12
| Jw
b
| \<
N COPPER PIPE SERVICE CONNECTIONS
\ -

A{25mm to 50mm ) NOTE (3 )
GROUNDING
TAIL PIECE

ON CORF. 5TOFP

ALTERNATIVE CONNECTION CONNECT TRACER

= FOR INDUSTRIAL/ COMMERCIAL R i e T
DRILL 9.5mm DIA. HOLE IN VALVE BOX NOTE{1 )
AND SECURE TRACER WIRE AS SHOWN. RACER , e T
PVC PIPE WIRE. <) (%77 e .
SERVICE CONNECTIONS ) el
{ 100mm & LARGER) - NOTE{2) L =
CITY OF GUELPH STANDARD DRAWING WARDS | RS Gljaph
DESCRIPTION ; N S
REVIEWED JAN/2015 s |
REV. DATE: REV.BY.:
SERVICE CONNECTION DETAILS | |cricnic | Eneneerns

APPROVED BY:

FOR PVC WATERMAIN SD - 54b

CITY ENGINEER




FINISHED GRADE
m4 AN SK = CAST IRON FRAME AND COVER

B (SEE OPSD - 2422.01)
o S ‘
g |- -
= 50mm@ THREADED FITTING WITH CAP
3 - | PLUG (RESTRAINED)
- o CONCRETE
75 |- [* ]300f4 { <] 75
S R 15MPa CONCRETE (300mm)
%9 b o¢
SORIRS 000
oooooc 000
@]
8 L O o ooo[ CRUSHED STONE
0O ¢ 0
ONeN(
0 0O 00
bNeNe) D
5 007
O Q00
Q0 o o
C_© ~
e
Jhyg
SECTIONA-A

NOTES:
1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS OTHERWISE SHOWN.

DATE DRAWN : REV. No.: Ty oF
CITY OF GUELPH STANDARD DRAWING - R.5 Guelph

DESCRIPTION : P S S| g

REVIEWED FEB/2005 Making s iferencell

WATERMAIN SWAB EXIT “Feals |armEc | ENGINEERING
300mm@ I.D. [DETAIL] SD - 88

CITY ENGINEER




CURB & GUTTER
PROPERTY LINE

CONCRETE JUNCTION

BOX (300mm I.D.)
(SEE DETAIL 'A)

WATERMAIN

WATER VALVE

NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS OTHERWISE SHOWN.
2. PROVIDE RESTRAINT AT ALL JOINTS.
3. ALTERNATE LOCATION FOR SWAB EXIT AT 600mm FROM CURB IN ISLAND SHALL BE USED WHEN POSSIBLE.

\i PNV ZPTREAAN
3 ]
[.» |

WATERMAIN SWAB
EXIT
(SEE SD-88)

1.0m

< .
19mm WATER SERVICE / WATER VALVE

DETAIL ‘A’

X

THRUST BLOCK

(

DATE DRAWN:| REV. No.: — o
CITY OF GUELPH STANDARD DRAWING - Reb Guelph
DESCRIPTION : A
REVIEWED FEB/2005 Making o Oifterencell
REoe | ormEc |  ENGINEERING

WATERMAIN AT CUL-DE-SAC eRoVES

_______________ SD - 88a

CITY ENGINEER




NOTES:

1. PROPOSED GATE VALVE TO BE WRAPPED IN PLASTIC
TO PREVENT CONCRETE SUPPORT FROM BONDING TO
VALVE.

2. TRACER WIRE AS PER CITY STANDARDS.

3. BACKFILL AS SPECIFIED IN CONTRACT.

PROPOSED GATE VALVE,

TAPPING SLEEVE OR PIPE FITTING \U
NDISTURBED GROUND

gPROPOSED WATERMAIN EXISTING WATE?/MAIN S

15 mpa CONCRETE
SUPPORT FOR PROPOSED VALVE

T, T, Tes, T ~ YR
I S N N N LSS
LA Ve (pa VA (A & (a2,
& - . . S el te e e o e
‘2 L S S Y Y e L0 p
.g-h-,\'h-i'h-\'h-\'L'\'L NELEEN
\UNDISTURBED GROUND

CITY OF GUELPH STANDARD DRAWING ROl NG Gljélph

VALVE INSTALLATIONONOR [ 7 ~—~—_]

CONNECTION TO EXISTING
WATERMAIN e ——| SD-91




SECTION 5

ROAD SECTION



TEMPORARY STOP SIGN FOR
CONSTRUCTION ACCESS

ROAD

CENTRELINE OF
ACCESS ROAD

CURB CUT MAY BE REQUIRED

—  laa—— WIDTH OF ENTRANCE gt

PROVIDE TRAFFIC WARNING
SIGN ON EXISTING ROADS

(ALL APPROACHES) AS PER
ONTARIO TRAFFIC MANUAL

BOOK 7

CURB CUT MAY
BE REQUIRED

ROAD

—t—10m MIN.—>

N

r—— 10m —

& 5m

| ACCESS ROAD

<
/\GJ \

10m MIN.

MINIMUM
2% SLOPE

N

GRADE TO DRAIN AWAY
FROM ENTRANCE

53mm CLEAR STONE

53mm CLEAR STONE

155mm G-10

| GABION STONE

]

CENTRELINE OF

10m MIN.

L

PLAN VIEW

NOTE:

THE LENGTH OF GRAVEL ACCESS

ROAD MAY BE INCREASED BY
THE CITY ENGINEER.

155mm G-10
GABION STONE

PR
A 4 il et

(T

Lru

3. wt

Loyl

300mm MIN.

7

A&
SNANANN
R

NOTE:

RRRRRA,

X
SN

2%
A

MUD MAT TO BE AS WIDE AS THE ENTRY ROAD WAY

GEOTEXTILE
FABRIC

SECTION VIEW

CITY OF GUELPH STANDARD DRAWING

DATE DRAWN :
FEB/17

REV. No.:

CONSTRUCTION ENTRANCE MUD MAT

DETAIL FOR CITY ROAD ACCESS

DESCRIPTION :
N.T.S.

s S

Gudlph

REV.DATE :

REV. BY.:
M.T./C.M.C.

ENGINEERING

APPROVED BY:

CITY ENGINEER

SD -45




—t— 10m —pptagt— 10m —p{<5m >

TEMPORARY STOP SIGN FOR
CONSTRUCTION ACCESS

CSP CULVERT
(LOCATION AND

—

|SIZE VARIIJ_'S)

| 155mm G-10
GABION STONE

CENTRELINE OF
ACCESS ROAD

FROM ENTRANCE

&<, /
o) n
LlJ —
x |
ke,
% g ROAD
[h'd
= CENTRELINE OF
go ACCESS ROAD IN—2%
L X
o=
Ik
=2 |
[aYS) _
es B
(14 /'\ \
18 & \
‘ - GRADE TO DRAIN AWAY

53mm CLEAR STONE

PROVIDE TRAFFIC WARNING
SIGN ON EXISTING ROADS
(ALL APPROACHES) AS PER
ONTARIO TRAFFIC MANUAL

—=—10m MIN.—p1—

PLAN VIEW

NOTE:

THE LENGTH OF GRAVEL ACEESS
ROAD MAY BE INCREASED BY
THE CITY ENGINEER.

300mm MiIN.
b—

SECTION VIEW

BOOK 7
53mm CLEAR STONE 155mm G—-10
GABION STONE
—g¢— 10m 15m
MINIMUM
| RoaD 2% SLOPE,
Vo e i :
NN NN
RRGRRRRRL R SRRAS
GEOTEXTILE
FABRIC
CSP CULVERT
(LOCATION AND SIZE VARIES)
NOTE:

MUD MAT TO BE AS WIDE AS THE ENTRY ROAD WAY

DATE

CITY OF GUELPH STANDARD DRAWING

FEB/17

DRAWN : REV. No.:

DESCRIPTION :
N.T.S.

CONSTRUCTION ENTRANCE MUD MAT

REV.

DATE : REV.BY.:

M.T./C.M.C. ENGINEERING

DETAIL FOR RURAL ROAD ACCESS

APPROVED BY:

SD -45a

CITY ENGINEER




EXISTING PAVEMENT

EXISTING CURB & GUTTER

EXISTING GRANULAR BASE

EXCAVATION LIMIT WITH NO ==

EXISTING CURB.

PROPOSED CURB & GUTTER

PROPOSED mm OF HL3
SURFACE COURSE (FUTURE)

PROPOSED mm OF HL8
BASE COURSE

PROPOSED 1920mm OF
GRANULAR A",

PROPOSED 450mm OF
GRANULAR 'B*.

BACKFILL WITH SELECTED
PAREMNT MATERIAL

—BOULEVARD TREATMENT

—=—2-0 °/o

4\\\

By s /
. & X
AT
a o §
AP
‘9.
B —
e
2:0% —= e "0‘535\,
‘1‘_‘{//:"‘\7//&‘)//52:-
= e
VARIABLE
=i =
VARIABLE

CITY OF GUELPH STANDARD DRAWING

DATE DRAWN : REV. No. :

PAVEMENT WIDENING DETAIL

v or
2| __Guelph
DESCRIPTION : /‘W
REVIEWED FEB/2005 Makiog s ifterencel]
REV. DATE : REV. BY. ENGINEERING

FEB/05 G.F/M.E.C.

APPROVED BY:

CITY ENGINEER

SD - 46




10m ROAD b/b

L
- 160 . 10-0
10m ROAD b/b ok ™Y
2 1.0 =15 —sje— 2.5 — i 4. 85 — 4.85 < 2.5—ple |.5-ple—1].0—>
L015 0-159
‘ N
8-8m ROAD b/b o e T 4.25 - 4.25 - 2.6 —»lw | .5-»a—1.5

3
]
TO ORIGINAL GROUND

o
-
-~ S

CONCRETE WALK WITH

GRANULAR BASE AS PER SD-2

CONCRETE CURB &

50mm HL-8
/_BASE COURSE

40mm HL—3 (FUTURE)
SURFACE COURSE

8-8m ROAD b/b

3

i
TO ORIGINAL GROUND

GUTTER AS PER
OPSD 600.040
——2-0 %o { 2:0 % —u= e
ST 77 7P P el el el N7 T ~
AW D NS dig 5
-—30% t ; 1 ]IT e S
APPROVED PARENT MATERIAL 175 mm OF GRANULAR A’ ot § ‘
150mm TOPSOIL 350 mm OF GRANULAR 'B’
— SUBGRADE
DATE DRAWN : CITY OF
CITY OF GUELPH STANDARD DRAWING R GUE|p
DESCRIPTION ; R-11 S L
REVIEWED DEC/2011 il
REV. DATE : REV. BY.:
DECHA1 | GF/CMC. ENGINEERING

TYPICAL CROSS SECTION FOR
10m & 8.8m ROADS - 20m R.O.W.

APPROVED BY:

CITY ENGINEER

SD -48




8:4m ROAD b/b

WITHOUT SIDEWALK

e

o
-~

- Lo
3

3
]
TO ORIGINAL Gaom

- 3.0%0

\ \ AFPPROVED PARENT MATERIAL

150mm 10PS0IL

350 mm OF GRAMULAR
SUBGRADE

B

WITH SIDEWALK
— - - 20 3 90
/.0.15 0.15\“
4.8 - 4.05 405 — w2 3t | 5
40mm HL—3 (FUTURE)
SURFACE COURSE
CONCRETE CURB & _50mm HL- 8
/" GUTTER AS PER ' / BASE COURSE
LS / O 0% | 4 20% —» —~—20 74
B W v g PR L
RERAAREGTRAISNK
1

SOy

175 mm OF GRANULAR 'A" ot @

CONCRETE WALK WITH
GRANULAR BASE ASPER SD-2.

e 1 os|  84m ROAD b/b

il
— TO ORIGINAL GROUND

3

~

| (O
3

=G

CITY OF GUELPH STANDARD DRAWING P | R4 uelph
DESCRIPTION : S L
v oR [ ar w—
TYPICAL CROSS SECTION FOR becns | GFichic | ENONEERNG
APPROVED BY:
8.4m ROADS - 18m R.O.W.

CITY ENGINEER

SD -48a




1.80 —»r=- |.5-»2- 1.0 »1——

8.4m ROAD b/b

3

1l
70 ORIGINAL GROUND

". \

APPROVED PARENT MATERIAL

180mm 1 Op SOl

175 mm OF GRANULAR 'A' ot q

350 mm OF GRAMULAR "B’
-SUBGRADE

WITHOUT SIDEWALK WITH SIDEWALK
i Q
8.50 . v 8.50 -
0.15 i M
S4m ROAD bidh 4.30 - ': 4.05 - 1) DR~ . (-3
40mm HL-3 (FUTURE)
SURFACE COURSE
3 CONCRETE CURB & 50mm HL- 8
e W //_L:lI'I‘IER AS PER / BASE COURSE
/ OPSD 600.040 2.0 %
TO ORIGINAL Guoh 12:0% —» 20 % e 2:0 % —m= - /
7
et \ D%\_ LEERS = \'sv' I
_3 -i-—dO"?»

CONCRETE WALK WITH
GRANULAR BASE ASPER SD-2.

~

~
ll_‘\

CITY OF GUELPH STANDARD DRAWING e | Gﬁaﬁﬁ
DESCRIPTION : /—w
mkiglﬁﬂﬂm’
TYPICAL CROSS SECTION FOR O | S lohc | ENGINEERWNG

8.4m ROADS - 17m R.O.W.

APPROVED BY:

SD -48b

CITY ENGINEER




R ¢
150 15-0 X
i '/0-15 N 0155
1.5 —sla— 1.5 —ble—4.5 —ott 7:35 = 735 a4, 5—mta—] 5 —mie—1] 5—>
150mm TOPSOIL
APPROVED PARENT MATERIAL
CONCRETE CURB & ,
3 GUTTER AS PER |
— OPSD 600,040 1
TO ORIGINAL 240 /% —am 2.0% 2:0% —m 20 Yo TO ORIGINAL
GROUND - T == 7 W oo oy mErEE GROUND
- R\ . GG LTI s ™~
/__l] ] SR -l L
3 <+ 3.0% 3.0 % —» 3

CONCRETE WALK WITH S
GRANULAR BASE AS PER SD-2

DEPTH at g (ARTERIALS AND COLLECTORS)

45mm HL—3 (FUTURE)
SURFACE COURSE

90mm HL—8 (2 LIFTS)
BASE COURSE

175mm GRANULAR ‘A’
450mm GRANULAR 'B’

CITY OF GUELPH STANDARD DRAWING " rene | Rz Guelph
DESCRIPTION - R vl
REVIEWED DEC/2011 Making a Bifferencell
TYPICAL CROSS SECTION FOR | "5cii |oFiche | enomesrne

15m ROADS - 30m R.O.W.

APPROVED BY:

SD -49

CITY ENGINEER




- 3 ]
—
x\\x 1 1

TO ORIGINAIF

~0.15

'

!
f

GROUND -

/”
3

/

|
|

CONCRETE WALK WITH---/

GRANULAR BASE AS PER SD-2

_CONCRETE CURB &
JTTGUTTER AS PER =~ ~

OPSD 600.040

- 2.0%

" 150mmOPSOIL—

0.15 -

!
h

APPROVED PARENT-—--=--— A
MATERIAL |I[ i
I/

[

2.0% — > LM i

—————— 7.85-—— —~'1-——— ---785---- ——ahl‘!-—a.o — e -], 5—ja—] 5=

]
1
'
I
I
|
|
|
I
|
I
[
|
I

3
ni ~

TO ORIGINAL
T~~~y GROUND

3,0\"/0
—-—3.0°%

DEPTH at G (ARTERIALS AND COLLECTORS)

45mm HL-3 (FUTURE)
SURFACE COURSE

90mm HL-8
BASE COURSE

1756mm GRANULAR ‘A’

450mm GRANULAR 'B'

\\
L~
3

CITY OF GUELPH STANDARD DRAWING DAT:E;B%;VN: Rla/_'r;: Guglph
DESCRIPTION : LN~
REVIEWED DEC/2011 MakingaDiftersncel
TYPICAL CROSS SECTION FOR "DEGAT | GF/oMG, | ENGINEERING
APPROVED BY:

16m ROADS - 30m R.O.W.

SD -49a

CITY ENGINEER




~— . j |
~_ I

TO ORIGINAL A
GROUND &, _™

7
3 |
|

CONCRETE WALK WI
GRANULAR BASE AS

TH---/
PER SD-2

R
T :
----13.0 -——-- —r-q ————— —m———————. 130 -- .
0,15 0.15 -, i
c A '
: 535~ ol — - - -- 535------1 Pl e—g.5 — i -] 5—wju—]. 5>
I |
I | T ! :
| . I 1
¥ 1 | |
1 . : .
'l: K | , l
Y 130mm TOPSOIL——-——-— =4 — === ' [
1 i ! 1
| \ ¥ |y R | [—— ]
| CONCRETECuRB & APPEONES Jpens "7 ! _
i [T GUTTER AS PER __ ; e | 0 | 3
' OPSD 600.040 * | | | k- .~
bl l [ | -~
__920° 2 Ak NI p -—120% 1 | ~% TO ORIGINAL
: ’_’_”; 4 )Efz/o/.if?ﬂi 2'0'4_‘:9' > i§ AN ~# GROUND
P L LLL LTS . W BT A . I | ~
{\i < 3-A%, NN N\ O : [TL— >~
-——3.0 % 3.0 %, - o | 3
I
1
DEPTH at ¢ .

———

45mm HL-3 (FUTURE)
SURFACE COURSE

90mm HL—8 (TWO LIFTS)
BASE COURSE

175mm GRANULAR °A’
450mm GRANULAR 'B’

CITY OF GUELPH STANDARD DRAWING P oner | R GLi'élph
" REVIEWED DEC/2011 /-\&é‘
TYPICAL CROSS SECTION FOR b |aricme, |  ENGNEERING
11m ROADS - 26m R.O.W. | SD - 49b




R ¢ R

13;}01_5 - NE _\‘13.0 -
1.5 —ote— 1.5 —ble—4. o—ur 5.8 ~ 5—— —‘«-—4.0 e ] 5 15
E
|
; | | |
i 150mm TOPSOIL
5 COMCRETE CURB. & APPROVED PARENT MATERIALTT— /
3 | /7 GUTTER AS PER I3
h OPSD 600.040 ]
TO ommh 210 0 —am / o _ﬁORIGINAL
GROUND p—— e 214 ; GROUND ‘
~ N, M{ﬁé@%
~_n TN AR N NN L
3 -— 3. 0 a/u 3
]
CONCRETE WALK WITH 4 DEPTH ot §
GRANULAR BASE AS PER SD-2 —_—
45mm HL—3 (FUTURE)
SURFACE COURSE
90mm HL—8 (TWO LIFTS)
BASE COURSE
175mm GRANULAR ’A’
450mm GRANULAR 'B’
DATE DRAWN : REV. No.: [
CITY OF GUELPH STANDARD DRAWING FEB/82 R6 Iph

DESCRIPTION : /N\_/

REVIEWED DEC/2011

TYPICAL CROSS SECTION FOR "DECHT | GF/GMG. | ENGINEERING

APPROVED BY:

12m ROADS - 26m R.O.W. | SD - 49bb

CITY ENGINEER




f ¢
J el I 13.0
R 2 0.15 ,0,.15\
l—d.5 —sta— 1.5 —2le—2 5— 4.3 — 4.3 e 2. 5—aa—] 5 —]
150mm TOPSOIL "
APPROV T MATERIALT
. m PPROVED PARENT M /
a & GUTTER AS PER
— OPSD 600.040
TO ommh
GROUND
L
i
8

CONCRETE WALK WITH &
GRANULAR BASE AS PER SD-2

DEPTH ot q

45mm HL—3 (FUTURE) .
SURFACE COURSE '

90mm HL—-8 (TWO LIFTS)
BASE COURSE

175mm GRANULAR ‘A’
450mm GRANULAR 'B'

la—4.5 &

3

-
TO ORIGINAL
GROUND

g
] e 0
3

CITY OF GUELPH STANDARD DRAWING A | Re u'ap
DESCRIPTION : S~
TYPICAL CROSS SECTION FOR | Reveneooreaon ]
DEC/11 | G.F./C.M.C. ENGINEERING
APPROVED BY:

9m COLLECTOR -26m R.O.W.
AT GREENWAYS

CITY ENGINEER

SD -49c




1
¢ ot ¢ DITCH
_D*fH _ 10-7 N 10-7
ROUNDING ROUNDING
150 [07] 3-6 060, 370 . 370 | 370 _ _ 370 _ 060 3-6  _|o7| 150
i v ~ GRAVEL ASPHALT | ASPHALT | GRAVEL
SHOULDER SHOULDER
GRAVEL | i
SHOULDER
i 4 1Lt ——3-0% - 2:0% 20 %o —m== l 3O°/o—-— R 14
S R D - 4 - L e oS 2 e =
P savssssnnsssasawawas | 8- T~
! 3.0% T 3.0% —e
1-2 —13mm
1
- 125mm TOPSOIL . 125mm TOPSOIL
& SEED MULCH 45mm HL-3 (FUTURE) & SEED MULCH

SURFACE COURSE

90mm HL—8 (TWO LIFTS)
BASE COURSE

175mm GRANULAR °A’
450mm GRANULAR ’'B’

CITY OF GUELPH STANDARD DRAWING A | Re Li"'e"|P
DESCRIPTION : L

REVIEWED DEC/2011 oot

TYPICAL CROSS SECTION FOR "DECHT | GF/GMG. | ENGINEERING

INDUSTRIAL SUBDIVISION ROADS | SD - 50

CITY ENGINEER




¢
i e

< DITCH

i :
! 1,50 ¢-2.85 -i=s - 4 Q- - -t - 3.4"'*'"*'."

0.6 ROUND-" !

I..q._........_.,______ R ..........I8.25..____‘.._.____.._..__..__._

- 36.5m R.O.W.
R L R EELE T TR ,E:. E - 15.4 -
S PR R = 11,4 ------mm oo - e 6.85;
' % DITCH :
-3 ]- - et o= G- -4----4_3-----:-%-0-3,]-—:-“-;-;--3_4----
:? GRAVEL i ASPHALT | ASPHALT | GRAVEL %}
: ; i 0.6 ROUND

e 4.0 2t 2.85 241,50 -

ooy 3---——370
1 -3
' 12 men DEPTH AT G :
(TYPICAL) .
45mm HL—3 (FUTURE)
~125mm TOPSOIL SURFACE COURSE

SEED & MULCH

90mm HL—8 (TWO LIFTS)
BASE COURSE

175mm GRANULAR A’
450mm GRANULAR 'B’

CITY OF GUELPH STANDARD DRAWING DAgEE[;FjgyNi s /—@e\bb
TYPICAL CROSS SECTION FOR s o ]
INDUSTRIAL SUBDIVISION ROAD [Fo== SD - 50a

8.6m WIDE ASPHALT - 36.5m R.O.W.

CITY ENGINEER




"'P‘\J

€ DITCH

~-FINISHED ¢
" OF ROAD GRADE

18.25

e I T B . T [ I S
(TYPICAL) (TYPICAL)

% DITCH
o

5.0.982 \_ = 0.760_
. 10.1 0
1,328
11.4

N

-0.982

7101

/

—1.325

1.4

CITY OF GUELPH STANDARD DRAWING

GRADING SECTION

8.6m WIDE ASPHALT - 36.5m R.O.W.

INDUSTRIAL SUBDIVISION ROAD

DATE DRAWN:| REV. No.: Tmor
%5 | _Guélph
DESCRIPTION : L
REVIEWED JAN/2010 R |
REV.DATE: | REV.BY.:
JANAO | G.F/CMC. ENGINEERING
APPROVED BY:

CITY ENGINEER

SD - 50b




P
L
+0.03 ' 0.00 +0.03 - 0.06
10m 8.5m 8.5 m 0 m
3 —0.02 q 0.00 3
T ! 720 m H FINISHED 70 m g 1
---G ROAD GRADE /
TO / ] y | | — . TO
ORIGINAL=" === A e e e =1===-f""" T~~.4”ORIGINAL
GROUND /\..—’ . [} A 10 Y | GROUND
-0 % -
— -0.12 N { —0.10 ' L
7Z.0m 7Z0m
' - 0.0 —0.75 —0.750 —0.07
8.5m Sm 4.4m 8.5m
-0.05 —0.04
5.7m 51 m
( HALF SECTION) : (HALF SECTION)
10m ROAD ot 8.8 m ROAD
¢

CITY OF GUELPH STANDARD DRAWING z::::.:: R Gﬁaph
REVIEWED JAN/2010 ~S~— il

GRADING SECTION "0 | GFioNC | ENGINEERING

10m AND 8.8m ASPHALT ROADS - 20m R.O.W. | SD - 62




FINISHED §
ROAD GRADE

+ 0.030

8.0m

I
+0.050 |

:

0.175 |
(DRIVEWAYS) ‘
-0.125 -0.070"
6.5m 8.0m

CITY OF GUELPH STANDARD DRAWING PATE DRANN: | R 3 Gljaph
DESCRIPTION : A

REVIEWED JAN/2010 aks

GRADING SECTION T [oFcme | evanesne

10m AND 8.8m ROADS - 20m R.O.W.

CITY ENGINEER

SD - 62a




P Py
SRR ; 0.00 980
15m | 13.5m 13.5m +0.03
a ) - 0.025 ¢ ;'{;‘AEHERDADE -0.025 ‘ 5m
\ i 12 m H 12m 3
TO In b \ o y 1 ! 1
ORIGINAL—z:" — Y 20% e 2.0% ] -
GROUND 4 —~ e ~ 4 0CRoUND
= 1 L J ]'l M‘h-.
3 -0.125 ——~— 3,0% B0 e -0.125 1 3
12m __-_-—__—__-__—_'_‘_"——- 12m
' -0.10 tﬁo.gso 0.760 ‘ — 0980 | -0.10
7.5 5
135m - m 0 é . 13.5m
84 m 8.4 m
DATE DRAWN : REV. No. : i
CITY OF GUELPH STANDARD DRAWING - R3 ‘ ;uelpﬁ
DESCRIPTION : S~
REVIEWED JAN/2010 e
REV. DATE: REV.BY.:
GRADING SECTION
APPROVED BY:
15m ROADS - 30m R.O.W. SD - 63
CITY ENGINEER




o
~

. -0.02 ’
+0}.0: S 13.5m | +0.01
5"; 2 - 0.05 g FINISHED — 0.05 ! 5m
T\ | m -G ROAD GRADE “12m | - 3
T0 = ' W ’ Y L~ 1o
ORIGINAL-==7 > 7 SRS, (N —_ >~ORIGINAL
GROUND 'y -~ I 2.0%— [} ~2£___ GROUND
A I 1 | —=
3 3.0% — —0.15 | 3
1 12m ‘
= 1.00 —-0.12 .
T BO0m 13.5m i
0.115
8.8m
CITY OF GUELPH STANDARD DRAWING PATEDRANN: | R N Gliaph
DESCRIPTION : /'W
REVIEWED JAN/2010
GRADING SECTION s
JANMO | GFJ/CMC. ENGINEERING
16m ROADS - 30m R.O.W. APPROVEDBY:
(ON ROAD BICYCLE ROUTES) SD -63a




TO T~
OR‘IGJNAL-:.—:?‘H‘J ——
GROUND Ny~

FINISHED
¢ ROAD GRADE

3 TO
—_ O-ORIGINAL
4. _GROUND

1 T~ —
3

CITY OF GUELPH STANDARD DRAWING PATE DRANN: | ReE Limélp
DESCRIPTION : e X
REVIEWED JAN/2010 T |
GRADING SECTION "t | eFicie | ENGINEERING
APPROVED BY:

11m ROADS - 26m R.O.W.

CITY ENGINEER

SD - 63b




STREET 1 LINE

STREET , LINE ¢
< 8.25 =i[——- 8.25 -
— 4.45 P 3.80 ' 3.80 = 4,45 — ————
2 ! ROLLED CONCRETE CURB
1! e 0.90 sj—————3.55 ————» /A PER OPSD 600.060 «———————3.55 0.90
2% MIN. o 2 % MIN.
TO ORIGINAL % M“ X. — -—2% 2% —= *__mmwb o MAX. !
- - - '
GROUND ! P r\’_‘rr—:r:{,““\\ V LR LL LR LR b R ™~
L A Dt 8 N
P 1L ///////j\ o /7 - 5
1 o
e -3% 40mm HL—3 (FUTURE) GRATORGEI LRA 0D
- 2 APPROVED NATIVE MATERIA

r]l—-—

50mm HL—-8 BASE COURSE
150mm GRANULAR ‘A’
375mm GRANULAR 'B’

CROSS SECTION

+ 0.45
8.25 PROPOSED
FINISHED
1 G GRADE

STREET

L

2

TO ORIGINAL
GROUND

|‘\| ~

2 .

—0.08 =202/ 7“\
: 3% _ oz L
e 0.00 3.8 SafRSEET LINE
GRADING SECTION
CITY OF GUELPH STANDARD DRAWING E:I:::.:: e Gue |Ph
TYPICAL CROSS SECTION st |7 S ]
JAN/MO | G.F/CM.C. ENGINEERING
AND GRADING SECTION APPROVED BY:
7.6m ROADS - 16.5m RIO.W' CITY ENGINEER SD B 68




PL
]
L

15.0m | 15.0m

]

TO
ORIGINAL <~
GROUND

4:1
/~o_125

16.5

FINISHED € OF

ROAD GRADE
?/ )
"""'“""]'5 """""""""""""""""" e BT "_:i;"—“‘"""_" 1
= 3 % 3 %
I'\_-0.775
0
9.85
¢ - 1.20,
10.25 10.25

4:1

3
i

TO
= ~-..ORIGINAL
GROUND
a1 T~
-0.125
16.5

CITY OF GUELPH STANDARD DRAWING

TYPICAL GRADING SECTION
FOR INDUSTRIAL ROADS

DATE DRAWN : REV. No. : CITY of
~ R | Guélph
DESCRIPTION: /w
REVIEWED JAN/2010 il
REV. DATE: REV.BY.:
JANA0 | c.F/cmc.| ENGINEERING
APPROVEDBY:

CITY ENGINEER

SD-72




SECTION 6

LANDSCAPING

EROSION CONTROL



STAKE 25 25x 300 / SOD AS PER. SPECIFICATIONS

STAKES TO BE DRIVEN FLUSH
(BUT NOT DEEPER)

NOTES:

1. SODDING IS TO EXTEND TO EDGE OF SHOULDER ROUNDING AND TO BE COUNTERSUNK TO EXISTING GRADE LEVEL AT EDGES

OF SHOULDER AND DITCH TO ALLOW FREE FLOW OF WATER.
2. JOINTS IN ADJACENT ROWS SHALL BE STAGGERED.

3. ON SLOPES FROM 1%1 TO 3:1 INCLUSIVE, THE BOTTOM THREE ROWS AND EVERY 3%° ROW SHALL BE PEGGED. ON SLOPES

STEEPER THAN 1 3/4 :1 EACH AND EVERY ROW SHALL BE PEGGED. READ IN CONJUNCTION WITHJ OPSD-S71.

12
of

3
CONVENTION

CITY OF GUELPH STANDARD DRAWING
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SODDING OF SLOPES

DESCRIPTION: /‘W
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Gudlph
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19 mm COARSE AGGREGATE

S WHEN DIRECTED

]
———n — ._‘?

DIRECTION
OF FLOW

—— >

— 1300~

TRENCH

TO BE BACKFILLED
AND COMPACTED ™~~~

300mm MIN. OF 7
GEOTEXTILE IN
TRENCH

SECTION A-A

AREA UNDER -
CDNSTRUCTION

/1\

AREA UNDER
CONSTRUCTION

— PP ?777777“/—,.'—/-7.7_77_7_?
-~

[E——

BARRI

__No.9 WIRE GAUGE X 1200 HWY. FENCE
.-~ FABRIC FOR REIN FORCEMENT

-—-GEQTEXTILE
_.~-STEEL T-BAR LINE POST

MAIN RUN

E m\“

ER

e -

PERSPECTIVE VIEW

DIRECTION

OF FLOW
>)337>7> —#— AREA UNDER PROTECTION
>?7‘*’?7“777—,»7Jﬂ[
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SECTION VIEW
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450 x 450 mm OCTAGONAL RA-1 STOP SIGN; STEEL WITH REFLECTIVE COATING;
BOLTED TO GATE WITH 2 NO. GAVL. CARRIAGE BOLTS

CENTRE SIGN ON VERTICAL PIPE WITH TOP EDGE AT HORIZONTAL PIPE;
FACING TOWARD OPEN SPACE, PARK OR WALKWAY

S.S. SECURITY BARREL/ PIN (REFER TO DETAIL)

2000mm VARIES AS PER TRAIL DIMENSION ——
/ MINIMUM 1200mm, MAXIMUM 1500mm
| ) |
R=150
300mm < ————————90mm |.D. PIPE POST,
L — / 50mm O.D. FRAME & DIAGONAL WELD 6mm PLATE

A\

1000mm 40mm O.D. VERTICAL PIPE RAILS
—EQUAL— — [—EQUAL—i|-—EQUAE—

90mm |.D. PIPE POST,

A\

y WELD 6mm PLATE FINISHED GRADE
i ooqsg CAPATTOP
cL
220 80mm O.D. PIPE POST,
J_ EXTEND UP TO PLATE CAP
80 [ ] \

200mm DIA. CONCRETE W/ SONOTUBE.

[)
S

S

3

3
[

:| | i |- |: 25 MPa STRENGTH, 6% AIR ENTRAINMENT |: . -'_| | |:
J_ﬂ Bl m _m ‘ '_| |_ ADDITIONAL LANDSCAPE
— : - 1 11l TREATMENT BEYOND ENDS OF
| | MIN 200mm DIA. ROUGH POUR CONCRETE BARRIERS TO DISCOURAGE

FOOTING 25 MPa STRENGTH,

6% AR ENTRAINMENT BYPASSING (WHERE REQUIRED):

1200mm  600mm X 600mm X 900mm
BOULDERS PLACED AT MAX.
1500mm APART AND TO TRAIL
BARRIER

1200mm

i Illl;fll’l'l

UNDISTURBED SUBGRADE

T
111
—

6mm DIA STEEL KEY, WELDED
TO POST _.

NOTES: -

ALL GATE METAL EXCEPT S.S. SECURITY BARREL/PIN TO BE SCHEDULE 40 STEEL PIPE, HOT =~ —

DIP GALVANIZED TO MEET CSA-G164-M1981 AFTER FABRICATION. ALLWELDS TOMEETCsA  —| | |—| | |—

\W59-M1989 AND BE GROUND SMOOTH. TOUCH UP ALL MINOR DAMAGED AREAS WITH ZINC =11

BASED PAINT AFTER INSTALLATION. POSITION DRAINAGE HOLES TO MINIMIZE WATER

INGRESS; FILL HOLES IF DIRECTED BY CITY OPERATIONS REPRESENTATIVE.

EXACT LOCATION OF GATE AND ANY ADDITIONAL LANDSCAPE TREATMENTS TO BE AS Scale: N.TS
DIRECTED ON SITE BY CITY OPERATIONS REPRESENTATIVE. caie: N.1.o.

|

||I
a

|l
.
A

—
TT—TT I-T-I TT——ITT
Ii—rri—rri—ll1li

200mmi——

CITY OF GUELPH STANDARD DRAWING DATE DEAWN: | REV. No. g
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10

6.35 x 38 x 38mm FB END CAP -
AFTER PIN INSTALLATION

WELD TO END OF TUBE

32.35

R=6.5

. 1016
D)
LI_11
55 2
25.4
&
[{e)

6.35

:tj ¥

35

57.75

BARREL DETAIL

L

-y

38 x 38 x 3.2mm

SQUARE TUBE

6.35 x 25 x 50mm FB HANDLE
C/W 3 x 3mm CHAMFER

\

O

N

13

T
254
/N
P
/
R=6.5
101.6
PIN DETAIL

NOTE: REMOVE GALVANIZING FROM GATE AT BARREL/PIN WELD
AREA AND FULLY COAT WELD SURFACE WITH ZINC BASED PAINT

OVERLAPPING ONTO S.S.

30mm SHAFT C/W
6 x 13mm CHAMFER

Scale: N.T.S.

CITY OF GUELPH STANDARD DRAWING
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BARREL DETAIL
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DRIPLINE

=
zZ3
3

3

)

ufm{? -

TPZ FENCE OPTIONS:

WOOD FRAME (50 mm x 100 mm)
TOP, BOTTOM AND SUPPORT
BRACE

ORANGE CONSTRUCTION
FENCE SECURED TO
WOOD FRAME

IRON "T" POST

PAIGE WIRE FENCE #948-9
STRAND, 1200 mm WITH IRON "T"
POSTS LOCATED 2400 mm O.C.

N

[ |

iy
1200 mm

M wnn
L N

SUPPORT /@%ﬁ: —
FRAME TO BE B

GEOTEXTILE TO BE ATTACHED TO
POST WITH #12 WIRE A MINIMUM OF
600 mm ABOVE GRADE ( IF REQUIRED
FOR SILTATION CONTROL)

CLEAR STONE FOR USE

INSTALLED IF
RESQUIRED IN CONJUNCTION WITH
GEOTEXTILE
WOOD POST UNDISTURBED ROOT ZONE:
(100 mm x 100 mm x 1200 mm) ALL EXPOSED ROOTS MUST BE
SOLID HOARDING PROPERLY PRUNED AND
BACKEFILLED.
TPZ TO BE CLEARLY
IDENTIFIED BY SIGNAGE
(REFER TO SPECIFICATIONS) Tree Protection Zones (TP2)
Di 1 £ Trunk Minimum Tree Potential Rooting Area (PRA) for all
TREE PROTECTION BARRIER NOTES: Ce':t:::eter;: at r1u2 o | Protection Zone (TPZ) |  trees and TPZ for trees in NHS, z
1. HOARDING TYPE SHOULD BE DETERMINED IN CONSULTATION above grade (DéH) Distance from trunk, parks, open spaces and other
WITH THE CITY. g measured in metres. ' significant natural heritage areas. !
2. ALL TREE PROTECTION HOARDING SHALL BE IN PLACE AND <10 1.2 2.4
MUST BE INSPECTED AND APPROVED BY THE CITY PRIOR TO 10-29 18 3.6
ANY CONSTRUCTION ACTIVITIES. - -
30-40 2.4 4.8
3. ALL ARBORICULTURE WORK SUCH AS PRUNING OF BRANCHES 41-50 3.0 6.0
AND ROOTS SHALL BE CONDUCTED BY A CERTIFIED ARBORIST.
51-60 3.6 7.2
4. CONSTRUCTION ACTIVITIES, GRADE CHANGES, AND STORAGE 61-70 4.2 8.4
OF EQUIPMENT AND MATERIALS ARE NOT ALLOWED WITHIN 71-80 4.8 9.6
THE TREE PROTECTION ZONE. 81-90 5.4 10.8
91-100 6.0 12.0
>100 6 cm per 1 cm DBH 12 cm per 1 cm DBH

Note:

1- Or dripline plus 1 metre, whichever is greater.
2- Natural Heritage System

CITY OF GUELPH STANDARD DRAWING | R
DESC’iJR!II_D'gON:
TREE PROTECTION ZONE (TPZ) [=um o5 | o
APPROVED BY:

FENCE DETAIL

SD -90a

CITY ENGINEER




TREE

WOODEN STAKE

WEBBING MATERIAL TIES
SOIL QUALITY:

SOIL PROFILE AND PLANTING SOIL MUST BE TESTED FOR
DRAINAGE, SOIL QUALITY AND pH IN SOIL CONDITION.
AMENDEMENT TO POOR QUALITY SOIL SHALL BE DESIGNED
IN ACCORDANCE WITH SOIL TEST RECOMMENDATIONS.

PLAN VIEW

SET TREE PLUMB.

o <>
?‘ CAREFULLY PRUNE TO ONLY REMOVE DEAD,
‘\ BROKEN AND DAMAGED BRANCHES. PRESERVE

S\ ALL LIVE BRANCHES. DO NOT CUT LEADER.

<\ TIES SHALL BE WEBBING MATERIAL. TIES
SHALL FORM A FIRM LOOP AROUND THE
STAKE AND LOOP IN A FIGURE '8 AROUND
THE TRUNK OF THE TREE.

2400 mm WOODEN STAKES TO BE FREE AND
CLEAR OF ALL BRANCHES. WOODEN STAKES
SHALL BE ALIGNED IN THE DIRECTION OF THE
PREVAILING WIND.

MARK NORTH SIDE OF TREE IN NURSERY WHITE SPIRAL PLASTIC TREE GUARD

AND PLANT AT SAME ORIENTATION.
_ EACH TREE MUST BE PLANTED SUCH THAT
THE TRUNK FLARE IS VISIBLE AT THE TOP OF

THE ROOT BALL. TREES WHERE THE TRUNK
FLARE IS NOT VISIBLE SHALL BE REJECTED.
DON'T COVER THE TOP OF ROOT BALL WITH
REMOVE ALL TRUNK WRAP AFTER PLANTING SOIL.
gg;&zl\?gEgéliASOT/FéEBIL‘SFESIS:FRDSF\J/VTI\T‘?IESFI ] ) 100 mm DEPTH (MIN) COMPOSTED WOOD CHIP
' : MULCH. RING KEPT BACK 100 mm FROM TRUNK.
100 mm HIGH EARTH SAUCER ALONG
CONCRETE PERIMETER OF PLANTING HOLE.
SIDEWALK CUT AND REMOVE TOP 1/2 OF BURLAP AND
I | WIRE/BASKET FROM ROOT BALL. DO NOT
e FOLD BURLAP INTO HOLE. PLACE ROOT
T op PR BALL ON UNEXCAVATED OR TAMPED SOIL.
fe)
d —
W) H L .
1711 1 SCARIFY SIDES OF PIT
[ | H
H26& GRANULAR 'A’
- ~ ~ -
—I] --lT BACKFILL WITH NATIVE TOPSOIL COMBINED
I | GRANULAR 'B" WITH SOIL AMENDMENTS AS SPECIFIED BY
[ | — H CONSULTING ARBORIST/ LANDSCAPE
— I T F— ARCHITECT.
TTTH | | | T
] —
— | | | | | ROOT BARRIER 600 mm HIGH TO BE LOCATED
L T T | MIN.150 mm FROM CURB ON THE ROAD ROAD
IJ (Ti |JI SIDE AND ADJACENT SIDEWALK.
‘ MIN. 3.0x DIAMETRE OF ROOT BALL
SECTION VIEW
CITY OF GUELPH STANDARD DRAWING B |
FEB/1
DESCRIPTION
N.T.S.
REV. DATE : REV. BY.:
FEB/16 CMC ENGINEERING
APPROVED BY:

PUBLIC BOULEVARD SD - 90b

CITY ENGINEER




Schedule A: Tree Protection Zone (TPZ) Information Signage

-
TREE PROTECTION ZONE (TPZ2)

NO GRADE CHANGE
DUMPING
STORAGE OF MATERIALS
STORAGE OF EQUIPMENT
UNAUTHORIZED ENTRY
TREE INJURY OR REMOVAL
DISTURBANCE OF ANY KIND

THIS FENCING MUST NOT BE DAMAGED OR MOVED

40 CM MIN.

CONTACT: name and telephone number of contact

name and telephone number of contact

City of Guelph - Planning, Building, Engineering &
Environmental Services
(519) 837-5616

\ 60 CM MIN. J

Sign Design, Installation and Maintenance: TPZ information signs shall be constructed from metal,
corrugated plastic, Gatorboard or wood, and shall be installed in an appropriate manner such that it
will be able to withstand inclement weather conditions. Signage shall be maintained in good
condition and in the original location throughout the duration of site development works. Signage
shall be clearly legible, with black text on a white background being the preferred design.

Sign Content: The TPZ information sign shall, at minimum, provide a list of activities prohibited
within the TPZ. Such activities shall include, but not be limited to: grade change, dumping, storage of
equipment and materials, unauthorized entry by personnel, tree injury or removal, or other
disturbance of any kind. The signage shall also note that TPZ fencing shall not be damaged or
removed. The signage shall also provide the contact information for the City of Guelph Planning,
Building, Engineering and Environmental Services Department. A City of Guelph corporate logo shall
be displayed on the TPZ information sign.

Sign Placement: TPZ information signs shall be affixed no more than 20 m apart on each side of tree
protection fencing, at a height of no less than 100 cm.

Sign Size: TPZ information signs shall be a minimum of 40 cm x 60 cm in size

CITY OF GUELPH STANDARD DRAWING B

DESCRIPTION :

TREE PROTECTION ZONE (TP2) [“orw

ENGINEERING

APPROVED BY:

INFORMATION SIGNAGE DETAIL -
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CULVERTS



MIN. WIDTH OF BEDDING

w

MIN. WIDTH OF BEDDING

w

rg v, = 7L F IO AT P T: oy e ¥
S *, ¢ . APPROVED EXCAVATED *
“s . OR GRANULAR BACKFILL ¢ - * -

€

- b, -

. - .

“, OR GRANULAR BACKFILL

B ) R e e

v AFIPROV'ED‘ EXCAVATED -

-

s - - Ian L

VER MATERIAL - ~

. co

A C Sy ',
MIN ., DEPTH i 0 ;
..+ 17_ OF COVER —
- v |'C ABOVE PIPE ‘e
L ity

TOP OF BEDDING

E\“’l@ -

D/
(NOTE 2)

SHAPING (NOTE 2)

CORRUGATED STEEL PIPE ARCH

T

R G
‘N BEDDING ™\,
vVt e N e st

iz e N e LN
FRNIIRNT LN RN (AN 7 A i\V/ AN AN

[ MIN DEPTH
OF BEDDING B
BELOW PIPE \

N B A

Pr NN B\

SHAPING (NOTE 2)

CORRUGATED STEEL PIPE

SIZE OF PIPE

GALVANIZED METAL

B c w THICKNESS (mm)

D.I.A (C.S.P.)

SPAN (C.S.P.A.)

NOTES:

1.

BEDDING TO BE TAKEN FROM SPRINGLINE OF PIPE
AND TO TOP CORNER RADIUS OF PIPE ARCH.

BEDDING TO BE CAREFULLY SHAPED TO RECEIVE THE

LOWEST SEGMENT OF PIPE TO A DEPTH EQUAL TO
10% OF THE PIPE DIAMETER; AND IN THE CASE OF
PIPE ARCHES, THE LOWEST SEGMENT OF PIPE
FORMED BY THE BOTTOM RADIUS.

THE UPSTREAM END OF THE PIPE TO BE BEDDED IN
CLAY AND PROPERLY COMPACTED TO PREVENT
SEEPAGE.

BEDDING AND COVER MATERIAL TO BE GRANULAR
"A" AND "B" (MODIFIED). STONE SIZE WITHIN 300mm
OF THE SURFACE OF THE PIPE SHALL NOT EXCEED
75mm.

COMPACTION REQUIREMENTS:

a. BEDDING AND COVER MATERIAL - 95%

b. GRANULAR BACKFILL - 100%

c. EARTH BACKFILL - 95%

DEPTH OF COVER MATERIAL PLUS BACKFILL OVER

TOP OF PIPE MUST BE 600mm MINIMUM AND
PROTECTIVE MATERIAL PROPERLY COMPACTED
BEFORE ALLOWING HEAVY CONSTRUCTION
EQUIPMENT OVER THE PIPE.

150.000 300 D+750 2.0
225.000 1.67xD 2.8
150.000 300 S5+750 2.0
225.000 1.67xS 2.8

1050mm & SMALLER
1200 TO 1800

1125 & SMALLER
1125TO 2125

CITY OF GUELPH STANDARD DRAWING DATE DRAWN - RE\é_go.: Gljnélph
DESCRIPTION : /w
REVIEWED FEB/2005 provaifeean

BEDDING AND BACKFILLING “Swiws | oFfinec. | ENGINEERING

APPROVED BY:

C.S.P. CULVERTS SD - 31
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1k

F

|/

|
TYPICAL CROSS SECTION i ] PLAN
]
Ay Pe— —
END SECTIONS FOR C.S.P. PIPE-ARCH
GALVANIZED DIMENSIONS
SPAN/ RISE METAL APPROX. | bopy
THICKNESS A B H L w SLOPE
(mm) +-25 | (MAX) | +-25 | +-38 | +- 50
560 x 420 1.6 180 150 585 915 2.5 1 Pc. R ginforced
680 x 500 1.6 230 150 810 1220 2.5 1 Pc. 2 Edge
800 x 580 - - - - - - - -
910 x 660 2.0 250 150 990 1525 2.5 1 Pc.
1030 x 740 2.0 305 200 1170 | 1905 2.5 1 Pc. =) 1
1150 x 820 2.8 330 230 1345 | 2160 2.5 2 Pc. .+1¥] _H
1390 x 970 2.8 455 305 1600 | 2285 2.5 2 Pc. . | f
1630 x 1120 2.8 455 305 1780 | 2590 2.25 2 Pc. 03 mm ctoc (Max. $Spcg ) \
1880 x 1260 2.8 455 305 1955 | 3200 3 3 Pc. AID &
END SECTIONS FOR C.S.P. CIRCULAR PIPE ELEVATION
GALVANIZED
PIPE METAL DIMENSIONS APPROX. | o
DIAMETRE | THICKNESS A B H L w SLOPE NOTES:
(mm) +-25 | (MAX) | +-25 | +-38 | +- 50 —
300 1.6 150 140 150 535 610 2.5 1 Pc. 1. ALL 3 pc. BODIES TO HAVE 2.9mm SIDES AND 3.5mm CENTRE
400 1.6 180 260 150 660 760 2.5 1 Pc. PANELS. MULTIPLE PANEL BODIES TO HAVE LAP SEAMS
500 1.6 200 390 150 790 915 2.5 1 Pc. TIGHTLY JOINED BY GALVANIZED RIVETS OR BOLTS.
600 1.6 250 300 150 1040 | 1220 2.5 1 Pc. 2. FOR 1500mm THRU2100mm SIZES, REINFORCED EDGES TO BE
800 2.0 305 525 200 | 1295 | 1525 2.5 1 Pc. SUPPLEMENTED WITH GALVANIZED STIFFENER ANGLES. THE
900 2.0 355 440 230 | 1525 | 1830 2.5 2 Pe. ANGLES TO BE ATTACHED BY GALVANIZED NUTS AND BOLTS
1000 2.8 405 350 280 | 1750 | 2135 2.5 2 Pc.
1200 58 250 o5 305 | 1980 | 2285 > 55 > Pe. 3. GALVANIZED TOE PLATE TO BE PROVIDED WHEN SPECIFIED
1400 58 260 350 305 | 2135 | 2590 5.0 > Pe. AND TO BE THE SAME THICKNESS AS THE END SECTION.
1600 2.8 460 | 1075 | 305 | 2210 | 2895 1.75 3 Pc. 4. FOR C.S.P. BEDDING DETAILS, SEE SD-31.
1800 2.8 460 975 305 | 2210 | 3200 1.33 3 Pc.
2400 2.8 460 | 1980 | 305 | 2210 | 3505 1.16 3 Pc.
DATE DRAWN : REV. No.: (ITY OF
CITY OF GUELPH STANDARD DRAWING ! R2 Gue|Ph
DESCRIPTION : L
REVIEWED FEB/2005 prrostffP |
REV. DATE : REV. BY.:
CORRUGATED STEEL PIPE inos | GEmEc.| ENGINEERING
END SECTION DETAILS
CITY ENGINEER

ELEVATION
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GUIDERAILS / BOLLARDS
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DETAIL 'A’

5

T
= 900mm x 900mm
-{r— < L .~ Wa8SIGNAS PEROTM
“ POST BOLTS
@
0.081" ALUMINUM
—Lc E=3p
gf 1
150 x 150 TELESPAR TERMINAL SECTION
POST AS PER SD-305
o
- ANIZED RAIL (UNPAINTED) =
l— ;.02 ﬁ /— GALVANIZ {
R = o =5
E 1 — L3 =
o f=]
a GROUND LINE
| Rt
ST T S ST ATST ST S 7 =
200 t&_‘_ ] P(?En* 8
~
600 = i -
3810 o 3810

—._._'_._-—‘-'
25 CHAMFER \ y NOTES:

} 1.

2.

3.

16 mm 4.
POST BOLT

(SEE NOTE 5] 0 ::::::‘.::-‘-B]3 >

6.

7.

™\__16mm GAL. STEEL WASHERS

45mm ¥ 3mm

ALL DIMENSIONS ARE SUBJECT TO MANUFACTURING TOLERANCES.

LENGTH OF ELEMENT 3810 CENTRE TO CENTRE OF POST BOLT SLOT.
RAIL TO BE 2.8mm OR AS SPECIFIED.
RAIL TO BE GALVEANIZED 300gm. PER SQ.m. BOTH SIDES.
POST BOLT SIMILAR TO SPLICE BOLT EXCEPT IN LENGTH.
RAIL POST TO HAVE 25 CHAMFER.

ALL COMPONENTS TO CONFORM WITH CITY OF GUELPH STANDARDS
FOR STEEL BEAM GUIDERAILS.

BARRICADE DETAIL

CITY OF GUELPH STANDARD DRAWING S R Gljaph
DESCRIPTION : w
REVIEWED JAN/2011 i g
DEAD END SIGN AND e | G| ENGINEERING

APPROVED BY:

CITY ENGINEER

SD - 32




DETAIL ‘A’

150 x 150 TELESPAR
POST AS PER SD-305

200%2570 pOSTS
e

N
L /¥
d T T

600

25 CHAMFER

16 mm
POST BOLT
(SEE NOTE 5)

L7y

o

POST BOLTS

900mm x 900mm
Wa-8 SIGN AS PER OTM

~ 0.081" ALUMINUM

TERMINAL SECTION —
\
GALVANIZED RAIL (UNPAINTED) \‘
Ker—ai = | o =1 — 15D
_:_’____-'"—--“1 = =1 F—— = | ER— L
ST, s T o WL S
T T T
E‘ 3810 | 3810 3810 J
- G = 1
! I ! !
NOTES:

16mm GA

A45mm * Imm

STEEL WASHERS

N apebd-=

FOR STEEL BEAM GUIDERAILS.

ALL DIMENSIONS ARE SUBJECT TO MANUFACTURING TOLERANCES.
LENGTH OF ELEMENT 3810 CENTRE TO CENTRE OF POST BOLT SLOT.
RAIL TO BE 2.8mm OR AS SPECIFIED.

RAIL TO BE GALVEANIZED 300gm. PER SQ.m. BOTH SIDES.
POST BOLT SIMILAR TO SPLICE BOLT EXCEPT IN LENGTH.
RAIL POST TO HAVE 25 CHAMFER.

ALL COMPONENTS TO CONFORM WITH CITY OF GUELPH STANDARDS

(4 LANE ARTERIAL ROAD)

CITY OF GUELPH STANDARD DRAWING AT e | s
DESCRIPTION :
REVIEWED JAN/2011
DEAD END SIGN AND BARRICADE | Wi [ cricwc

APPROVED BY:

ENGINEERING
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3048 n— 3048 -

BRACE PANEL | .
END, CORNER, : END, CORNER, A LINE POST o
STRAINING OR FASTENERS 450mm STRAINING OR
GATE POST \& [ ON CENTRES /—‘3"‘"‘ ©.D. PIFE RAIL GATE POST. \ { — ToPs OF FoCTINGS
__a : DOM
(KX ; : 7 T

-%gé iso...r.. WIRE MESH

STRETCHER
e N PER SS-245I

STRETCHER nu4/7 \
BANDS AT 300mm o.c‘T BRACE 43mm O.D.

v

__— LINE POST
FASTENERS AT 300mm O.C.

S LINE POST

SINGLE STRAND TENSION
WIRE FASTENED
AT 450 mm O.C.

~ DROP FORGED
TURNBUCKLE

ookt
\— CONCRETE N\ CONCRETE

MIN. MIN-
IN EARTH
! CLEARANCE A IN EARTH
FOOTING DETAILS—-/:
(SEE BELOW)
25mm CEMENT GROUT- END, CORNER, STRAINING
FENCE DETAILS CAPPING \ GATE OR LINE POST
__-T_,.__ 9754mm MAX. OPENING aml CHAIN LINK Lo 2750 mm MAX. ol Al _TOP OF WALL
FENCE r SECURITY FENCE | OFENING B
GATE POST &-GATE POST r—GﬁTE POST g T 053mm GALVANIZED
(3 7 o © A SHEET METAL SLEEVE.
sl H ST 1 w - 1 END OR CORNER POST-115mm ID.
w{ ': ] .\ LINE POST -90mm ID.
L[] | | I SRe NON SHRINK GROUT
| M o W L o — g 0 X \_
O g _ = i o | — T CEMENT GROUT TO BE USED IN
| Thadx 2T L @ i SETTING PIPE TO GRADE.
33mm O.D. , HINGE BOLT 33mm O.D. - HINGE BOLT
'EL[T| PIPE BRACES I o i PI:‘EOg:ﬁCES (1 STEEL PLATE CAP 0'53mm OR
NOTE 1 BETTER WELDED TO SLEEVE
—| [H '| ; padi : «&m +
? Jt\?%\c;kouno LINE & Sl ﬁoof SALT 3 WEAHYR GROUND LINEWHITAT s
38-76 mm 0 !\_ 1t 38 - 76mm CLEARANCE | ON RETAINING WALL
CLEARANCE & | I’™N_ CONCRETE 1 3.0
ﬁ--‘ CENTRE REST e L1
fe—200mm win. SINGLE GATE
DOUBLE GATE
= —_— NOTES:
POST DETAILS 1. FOR FABRIC WIDTH OF 1800mm, INSTALL KNUCKLED EDGE AT
TENGTH BOTTOM AND BARBED EDGE AT TOP. FOR FABRIC WIDTH OF
DESCRIPTION 0.D. [FABRIC WIDTH 1800 | FABRIC WIDTH 1500 | FABRIC WIDTH 1200 1200mm AND 1500mm, INSTALL KNUCKLED EDGE AT TOP.
STAND. | RET.WALLS | STAND. | RET.WALLS | STAND. | RET.WALLS PIPE BRACES:
LINE POST 60 2667 2172 2362 1867 2057 1562 GATE LEAVES UP TO 1800mm WIDE - HORIZONTAL BRACE ONLY
END, CORNER, STRAINING & GATE POST
WITH OPENINGS 5500mm MAXIMUM 90 2896 2324 2591 2019 2286 1715 GATE LEAVES OVER 18000mm WIDE - BOTH HORIZONTAL AND
GATE POST OPENINGS - 99754mm 115 | 2896 B 5501 B 5286 B VERTICAL BRACES
MAXIMUM 2. TO BE READ IN CONJUNCTION WITH SS-24 SI.
DATE DRAWN : REV. No. : v o
CITY OF GUELPH STANDARD DRAWING : R2 Guelph
DESCRIPTION - e N V™
REVIEWED FEB/2005 s
REV. DATE : REV. BY.:
CHAIN LINK SECURITY ftoos | ormEc | ENGINEERING

APPROVED BY:

FENCE SD - 33
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3000 4500

!. SECURITY FENCE 1

LINE  POST SECURITY FENCE LINE POST.

[
15?0 CHAIN LINK SECURITY FENCE

1500 CHAIN LINK:
SECURITY FENCE

HANDRAIL
1F SPECIFIED

“HL—3 ASPHALT- 50 THICK
E 2% °fo

/HAN DRAIL IF SPECIFIED

HL—3 ASPHALT- 50 THICK

N

6000

SECURITY FENCE LINE POST

1500 CHAIN LINK SECURITY FENCE

! HANDRAIL [F specms—\
L5 ASPHALT -50 THICK

2% 2%

. —.“

2% — |

S50 S ek 150 OF GRANULAR

2400

i
e 1050

4500 mm WALKWAY

3000mm WALKWAY

TYPICAL CROSS

NOTES:

_J AND NO.1 NURSERY
1050wl A0

!WSOmm OF TOPSOIL
1500

SECTIQONS

Ag——
150 OF GMNUU\R‘J\ ‘
3000

6000 mm WALKWAY

1. CONCRETE WALKWAY NOT TO BE CONSTRUCTED UNTIL AFTER THE INSTALLATION OF WALKWAY LIGHTING.
450mm x 450mm BAY TO BE CONSTRUCTED AT EACH LIGHT STANDARD.

FENCE MESH TO BE MOUNTED ON INSIDE FACE OF WALKWAY.

© Nk wDd

WALKWAY FENCE TO TERMINATE 600mm FROM INTERSECTING WALK.

ALL FENCE INSTALLATION TO CONFORM WITH SD-33 AND SPECIFICATIONS FOR CHAIN LINK SECURITY FENCE.
ALL TOPSOIL AND SOD TO CONFORM TO SPECIFICATIONS FOR PLACING TOPSOIL AND SOD.
ALL EARTHWORKS AND GRANULAR TO CONFORM TO SPECIFICATIONS FOR EXCAVATION AND GRANULAR BASE.
ALL ASPHALT TO CONFORM TO SPECIFICATIONS FOR ASPHALT PAVEMENT.

MANHOLE FRAME AND COVERS IN WALKWAY TO BE FLUSH WITH PAVEMENT.

CITY OF GUELPH STANDARD DRAWING

REV. No. :

DATE DRAWN :
B R-5

PEDESTRIAN WALKWAY

DESCRIPTION :
REVIEWED JAN/2015

/-\3\/

REV. DATE : REV. BY.:
JAN/15 G.F./C.M.C.

ENGINEERING

APPROVED BY:
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GATE OPENING

- - f— e
5030 SACONE R ACEJRACEL ENTRANCE 4800 3300 BRACE PANEL
200 MIN. TOP —=f | | 200 M. TOP —ai | | 200 MIN. TOP _'l frodoale
STEEL LINE POST l WOOD ANCHOR POST !'| WOOD GATE POST L‘E?P_M. | | Post anp EnD on
am » )] _CORNER POST
: — I -
I ..-1‘__'___..- [~ ™
= _‘"‘-‘-"“‘-—
] = 1 —
— ‘"'"“-.C .
Lf__’_,_.-"' il Pk ’{9" \‘k"“‘--..__h
iy . A ——— 7
i
100100 3600 Z 50%150 900 ANCHOR FOR END OR CORNER | "o iz
. 3 I:].,\ CLEATS COUNTERSUNK POST. 50X150 X900 H

4 STRANDS 3.8mm a 25 INTO POST CLEATS (BOTH WAYS) b1

(TWISTED) 8 0 COUNTERSUNK 25 0 O 1F
! | INTO POST. [T

FENCE DETAIL
IN EARTH, SHALE, LOOSE, FRIBLE, OR SOLID ROCK
50
CONSTRUCT 3 SIEEL LINE POSTS BETWEEM
-+— EACH WOODEN POST
— END OR CORNER POST GATE POST

1350

Az

WIRE SPACING

NOTES:
1. POST TOPS TO BE SAWN OFF TO 0.6mm PITCH, HIGH SIDE TO BE NEXT TO THE WIRE.

2. POST LENGTHS :

~:— ANCHOR POST

./P-

ANCHOR PO 5T7 ;

B O ===

— !
=

TOP VIEW SECTION OF

FENCE

LINE POSTS - 2400mm MINIMUM

END, CORNER ANCHOR AND GATE POSTS - 2600mm MINIMUM

3. STANDARD POST SPACING:
STEEL POST TO POST OR WOODEN POST - 5030mm. RATIO OF STEEL POSTS TO
WOODEN POST SHALL BE 3:1 UNLESS OTHERWISE INDICATED.

CITY OF GUELPH STANDARD DRAWING ] Ry | O eEn
DESRcl)EFiI/Fl)EI\(/)V,\ED FEB/2005 Kvp.
STANDARD HIGHWAY AND FARM | "ecis | crmec| ENGINEERNG
FENCE DETAILS | SD - 35




/—TOP RAIL [HSS]
C

C 5 GAP
SEE DETAL 'C’ — 2000 ASTM A36 BOLT & CAPPED
\ C [ t WASHER I
100 90 (TYP.) 100
c % - TOP RAL —————= PLATE
WASHER
HEX. HEAD NUT
1062 \SEE DETAIL A DETAIL A’
[END POST CONNECTION]
L, — BOTTOM RAIL [PL]
1 y.d 20 ~SEE DETAIL 'B’
c I\
‘ﬁ( N e Vv v e e - ASTM A36 BOLT 64
73 J. _\\?\\SEE DETAIL D’ jl: > WASHER 1/ 6'4EPOLX{II_-:ER
G N 7. T v BOTTOM RAIL
ceoow FINISHED TOP OF IS WASHER e
e WALL OR GROUND e HEX. HEAD NUT HEX:
L BENT ANCHOR R WASHER — 7 WASHER
R (TYP.) Ty BASE PLATE
v v
T e B e v > 6.4 165
1800 | > - CIRCULAR CONCRETE HES (TvP.) [EMBEDMENT]
o FOOTING N BENT ANCHORS ———F-| |
L P L 1l
I e Y DETAIL 'B’
R Tl [BASE PLATE CONNECTION]
e v (U TOP RALL 10 GAP
— ~ \ 12.7
-—400—
20 40
SLOTTED HOLE 10 GAR
SLOTTED HOLE ¢ NDS TO BE CAPPED POST
To oA ] Top RA"-_\ /-~ SLOTTED HOLE
%
BALUSTER _||_|_ § |
3.2 =
SJ:EQM RAIL BALUSTER 1043
POSI. / UPPER_PLATE
: BALUSTER—|- HANGER 1100
; LOWER PLATE '
30 b0/ 30 HANGER _.
DETAIL 'D’ DETAIL °C’
[LOWER PLATE CONNECTION] [INTERMEDIATE POST CONNECTION]
LOWER PLATE
HANGER
80 /—SLOTI'ED HOLE 170 107 \
18 1§ c —
15 (_)/ 51 15 O O 5’1 1 : L2z
1§ 18 ] sto— |- - __'_';_'%9.35
30 |20/ 30 0|20 20|20 a " N\ gasE PLATE
SLOTTED HOLE
LOWER PLATE HANGER UPPER PLATE HANGER (TYP.) POST/BALUSTER DETAIL

CITY OF GUELPH STANDARD DRAWING PR TR Gue Ph
DESCRIPTION : e R L
REVIEWED FEB/2005 e

“FEBios | GFMEC,|  ENGINEERING

PEDESTRIAN GUARD

(PAGE 1 OF 2)
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BILL OF MATERIALS

ELEMENT MATERIAL DESCRIPTION (mm) SPECIFICATIONS
Posts HSS 51x51x6.4 CAN/CSA—G40.21—M92, GRADE 350W, CLASS C
L = 1100 Hot Dipped Galvanized: CSA G164—M81
Top Rail HSS 51x25x3.2 CAN/CSA—G40.21-M92, GRADE 350W, CLASS C
L = 1990 [Ends to be capped]
Hot Dipped Galvanized: CSA G164—-M81
Bottom Rail PL 12.7x50.8x1930 CAN/CSA—G40.21—-M92, GRADE 350W
Hot Dipped Galvanized: CSA G164—-M81
Baluster Square Bar CAN/CSA—G40.21—M92, GRADE 350W

[21 Per Panel] 15.8x15.8x1043

[5/87x5/8"x41 1/16"]

Hot Dipped Galvanized: CSA G164—-M81

PL 12.7x50.8x170

Upper Plate Hanger
[1/2"x2"x6 5/87]

CAN/CSA—G40.21—M92, GRADE 350W
Hot Dip Galvanized: CSA G164—M81

PL 12.7x50.8x80

Lower Plate Hanger
[1/2"x2"x3 1/8"]

CAN/CSA—G40.21—M92, GRADE 350W
Hot Dip Galvanized: CSA G164—M81

Upper Hanger Bolts, ¢ =127 [1/2 ASTM A36

Nuts and Washers L =889 [3 1/27] Hot Dip Galvanized: CSA G164—M81
Thread = 38.1 [1 1/27] Nuts: Hex. Head

Lower Hanger Bolts, e = 127 [1/2 ASTM A36

Nuts and Washers L =699 [2 3/4"] Hot Dipped Galvanized: CSA G164—M81

Thread = 25.4 [17]

Nuts: Hex. Head

Base Plate PL 9.35x127x127

[3/8"x5"x5”]

CAN/CSA—G40.21—-M92, GRADE 350W
Hot Dipped Galvanized: CSA G164-—M81

Bent Anchor

¢ =127 [1/27]

L = 203.2 [87]

Thread = 38.1 [1 1/2]

Anchor Bolts, Nuts
and Washers

Embedment = 165.1 [6 1/27]

ASTM A36
Hot Dipped Galvanized:
Nuts: Hex. Head

CSA G164-M81

Welds:
Base Plate Connection 6.4 [1/4"] CAN3—-S16.1-M89, CSA W59-M89
Upper Plate Hanger Connection 6.4 [1/4" E480 XX electrodes
Lower Plate Hanger Connection 6.4 [1/4"] [Fillet welds to be all the way around each member]
Baluster 3.2 [1/8"]
Footing Concrete OPSS 1350 — 32 mpa

% = 400 7.0% £1.5% air entrainment

L = 1800 75mm slump

22

NOTES: 22

1) ALL DIMENSIONS ARE IN MILLIMETRES UNLESS
OTHERWISE SHOWN.

2) DESIGNED IN ACCORDANCE WITH ONTARIO
BUILDING CODE 1997.

3) REQUIRED FOR RETAINING WALL EXCEEDING
1000mm IN EXPOSED HEIGHT ADJACENT TO
PUBLIC PROPERTY OR PRIVATE PROPERTY TO
WHICH THE PUBLIC IS ADMITTED.

4) ALL ELEMENTS (POSTS, RAILS, BALUSTERS AND
HANGERS) SHALL BE HOT DIPPED GALVANIZED IN
ACCORDANCE WITH CSA G184—M81.

127

BASE PLATE
CITY OF GUELPH STANDARD DRAWING RO RS Gl_j”‘é|ph
DESCRIPTION : e B
REVIEWED FEB/2005 saking s itirencll
REV. DATE: REV.BY.:
FEB/O5 | G.F/MELC. ENGINEERING

PEDESTRIAN GUARD

(PAGE 2 OF 2)
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0.20 m —=—|

STEEL CAP

90 mm O.D. GALVANIZED
STEEL PIPE

PEDESTRIAN
WALKWAY

WELD STEEL PLATE
(40 x 40 x 6)
TO GALVANIZED PIPE

PADLOCK (BY OTHERS)

WELD GALVANIZED CHAIN
TO STEEL SLEEVE

1.00 m

PROP.
ASPHALT

A |

NN
:

B

A

19 mm @ RESTING BOLT ——

350 mm@ CONCRETE

3
. 4
FOOTING \\ i :
-\ . < '.-
S L
'- -

100 mm I.D. GALVANIZED
STEEL PIPE

NN

A

A

120 m

—~=—— 0.20m

/
POLYETHYLENE BARRIER

220m

19 mm CLEAR STONE —/

1. ENTIRE BOLLARD SHALL BE HOT-DIPPED GALVANIZED AFTER
FABRICATION.

CITY OF GUELPH STANDARD DRAWING

REV. No.:
R-5

DATE DRAWN :
JAN/03

g

REMOVABLE BOLLARD DETAIL

DESCRIPTION :
REVIEWED FEB/2005

Gu&lph

REV. DATE : REV. BY.:
FEB/05 G.F./M.E.C.

ENGINEERING

APPROVED BY:

SD - 89
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SECTION 9

TRAFFIC



TOP VIEW:

50mm CONDUIT
2 x 76mm CONDUIT

CONDUIT CAPS

FIBRE TUBING OR 150mm
APPROVED EQUAL 100mm i
FINISHED BLVD \‘—
GRADE \
I
N\ |
; z
z =
= E I
€
& o c
o
S © S
Q H s}
o \_ ) —
I =z
=
4 0] £
N
ANCHORAGE 2
ASSEMBLY
76mm RIGID CONDUIT
SEE NOTE 3 76mm RIGID CONDUIT
50mm RIGID CONDUIT
760mm

NOTES:

1.

25MPa CONCRETE IN FOUNDATION SHALL BE PLACED AGAINST UNDISTURBED GROUND
(AUGER OR HAND DIG).

2. TOP OF FOUNDATION SHALL BE TAPERED FROM CENTRE OUTWARDS TO ALLOW RUN-OFF AND
HAND TROWELLED SMOOTH — NO GROOVES. CONDUIT PIPE WITH CORRESPONDING CONDUIT CAPS
FOR ALL CONDUITS, ALL AS SHOWN ABOVE.

3. RIGID CONDUIT ELBOWS SHALL BE 90', 330mm RADIUS FOR 76mm CONDUIT, 240mm
RADIUS FOR 50mm CONDUIT. STUB ANY UNUSED CONDUIT TOWARDS HANDWELL.

4. POLE BASE INSTALLATION TO INCLUDE ANCHORAGE ASSEMBLY, 1-50mm AND 2—76mm
CONDUIT PIPE WITH CORRESPONDING CONDUIT CAPS FOR ALL CONDUITS, ALL AS SHOWN
ABOVE.

5. SOLVENT WELD CAPS (SCEPTER OR EQUAL) OF THE PROPER SIZE SHALL BE PLACED ON ENDS
OF ALL UNUSED RIGID PVC CONDUIT.

CITY OF GUELPH STANDARD DRAWING oATE  aeosos. GLimé|ph
APPROVED BY: TNS—
CONCRETE FOUNDATION FOR ENGINEERING

TRAFFIC CONTROL SIGNAL POLES [ [r3

CITY ENGINEER

SD - 201

DATE: 09/03/09




TOP _VIEW:

3 x 50mm RIGID CONDUIT
1 x 25mm RIGID CONDUIT

CONDUIT CAPS

FIBRE TUBING OR 150mm
APPROVED EQUAL 100mm ]
FINISHED BLVD \\:——
GRADE \
I
N el
; =z
=z =
> E g >
£
& o
£ 3 5
Q o
Q o
S L ) ©
i z
=
4 [ .
N
ANCHORAGE 0
ASSEMBLY
SEE NOTE 3 50mm RIGID CONDUIT
2 x 50mm RIGID CONDUIT TO HYDRO SOURCE
1 x 25mm RIGID CONDUIT
FOR GROUND
760mm
NOTES:

1. 25MPa CONCRETE IN FOUNDATION SHALL BE PLACED AGAINST UNDISTURBED GROUND

(AUGER OR HAND DIG).

2. TOP OF FOUNDATION SHALL BE TAPERED FROM CENTRE OUTWARDS TO ALLOW RUN—-OFF AND
HAND TROWELLED SMOOTH — NO GROOVES. CONDUIT PIPE WITH CORRESPONDING CONDUIT CAPS

FOR ALL CONDUITS, ALL AS SHOWN ABOVE.
3. RIGID CONDUIT ELBOWS SHALL BE 90°, 240mm RADIUS FOR 50mm CONDUIT.

4. PEDESTAL BASE INSTALLATION TO INCLUDE ANCHORAGE ASSEMBLY, 1-25mm & 3-—50mm CONDUIT
PIPE WITH CORRESPONDING CONDUIT CAPS FOR ALL CONDUITS, ALL AS SHOWN ABOVE.

5. SOLVENT WELD CAPS (SCEPTER OR EQUAL) OF THE PROPER SIZE SHALL BE PLACED ON ENDS

OF ALL UNUSED RIGID PVC CONDUIT.

Guelph

S S

Naking a Differenc

ENGINEERING

SD - 201a

CITY OF GUELPH STANDARD DRAWING DATE: 0112
CONCRETE FOUNDATIONFOR |
POWER PEDESTALS vsov |




TOP VIEW:

1 x 50mm RIGID CONDUIT

CONDUIT CAP
FIBRE TUBING OR 150mm
APPROVED EQUAL 100mm
- -
FINISHED BLVD K‘_
GRADE \
N ;
=
= £ Q
e 5
£ 3
3 I | .
‘9 [/ [/ @ é
i £
N
g T
ANCHORAGE
ASSEMBLY
17 x 50mm RIGID CONDUIT
300mm

NOTES:

1. 25MPa CONCRETE IN FOUNDATION SHALL BE PLACED AGAINST UNDISTURBED GROUND
(AUGER OR HAND DIG).

2. TOP OF FOUNDATION SHALL BE TAPERED FROM CENTRE OUTWARDS TO ALLOW RUN—-OFF AND
HAND TROWELLED SMOOTH — NO GROOVES. CONDUIT PIPE WITH CORRESPONDING CONDUIT CAP
FOR CONDUIT, AS SHOWN ABOVE.

3. RIGID CONDUIT ELBOWS SHALL BE 90°, 240mm RADIUS FOR 50mm CONDUIT.
4. CONCRETE BASE INSTALLATION TO INCLUDE ANCHORAGE ASSEMBLY AND 1-50mm CONDUIT
PIPE. ANCHOR ASSEMBLY SENTINEL POLE & TRAFFIC EQUIPMENT LIMITED PART: 3/4-2B-190.

5. SOLVENT WELD CAPS (SCEPTER OR EQUAL) OF THE PROPER SIZE SHALL BE PLACED ON ENDS
OF ALL UNUSED RIGID PVC CONDUIT.

CITY OF GUELPH STANDARD DRAWING DATE: 508"
APPROVED BY: /%mm
CONCRETE FOUNDATION FOR ENGINEERING

CITY ENGINEER

PEDESTRIAN PUSH BUTTON POLES [cee T SD - 201b

DATE:




TOP VIEW:

1 x 25mm RIGID CONDUIT
1 x 50mm RIGID CONDUIT

CONDUIT CAPS

FIBRE TUBING OR 150mm
APPROVED EQUAL 100mm
- —T
FINISHED BLVD \'_
GRADE \ 1 1
N :
=z
s £ &
el &
o P
CEJ © =
(@] H 1
9 /L [ c
L I
(@]
o
| N
]
ANCHORAGE
ASSEMBLY
1 x 25mm RIGID CONDUIT

1 x 50mm RIGID CONDUIT

610mm FOR 9 1/2” BCD
760mm FOR 15 1/2" BCD

NOTES:

1. 25MPa CONCRETE IN FOUNDATION SHALL BE PLACED AGAINST UNDISTURBED GROUND
(AUGER OR HAND DIG).

2. TOP OF FOUNDATION SHALL BE TAPERED FROM CENTRE OUTWARDS TO ALLOW RUN-OFF AND
HAND TROWELLED SMOOTH — NO GROOVES. CONDUIT PIPE WITH CORRESPONDING CONDUIT CAP
FOR CONDUIT, AS SHOWN ABOVE.

3. RIGID CONDUIT ELBOWS SHALL BE 90°, 240mm RADIUS FOR CONDUITS.
4. CONCRETE BASE INSTALLATION TO INCLUDE ANCHORAGE ASSEMBLY AND 1—25mm AND
1—-50mm CONDUIT PIPE.

5. SOLVENT WELD CAPS (SCEPTER OR EQUAL) OF THE PROPER SIZE SHALL BE PLACED ON ENDS
OF ALL UNUSED RIGID PVC CONDUIT.

CITY OF GUELPH STANDARD DRAWING oate: 2o Gljaph

APPROVED BY: Making a Diffsrenc

CONCRETE FOUNDATION FOR ENGINEERING

CITY ENGINEER

SCHOOL ZONE BEACON SIGNS [T SD - 201c

DATE:




TOP VIEW

o
150mm_THICK 3
CONCRETE SLAB
IN DIRECTION OF
DOOR OPENING \

BROOM FINISH REQUIRED
/_ ON CONCRETE SLAB

920
LONG ANGHORS 10 BE"
FoR SenaL TN T " INSTALLED AFTER PAD
CONTROLLER N HAS BEEN SET UP
o o (% NO CONDUIT TO BE
g e 3 . WITHIN 120mm OF EDGE
/_ OF CONCRETE BASE.
o
& \
AN
1x25mm RIGID PVC FOR WIRE CONNECTION TO GROUND ROD OR GROUND PLATE.
1x50mm RIGID PVC FOR POWER SOURCE
1x50mm RIGID PVC FOR BELL
3x76mm RIGID PVC
;(L)I/_-\MC()SI\I]:[/-)\IL_JITS\ 580
_Is0 1 _
T T 1 - FINISHED CONCRETE SLAB IN Z— 7
2 N R -4 GRADE DIRECTION OF DOOR 1] °
2] N OPENING ) ! i)
- A N \ .
[ T L T | —| |—] — I - .. N - 1 || |—
(IR A e T d il
] EREEN - gl I -
A o S Al
P QZ' | L Iy 1= 1x25mm, 2x50mm, 3x76mm © l /I ) 1—|:
o ﬂ|: : L 1| AL ﬁl RIGID PVC ! / ﬁi "
g0 4 OO0 - = AL (3
I R | Al
L S I
TE : E: RIGID PVC SWEEP E:
=| = HL
4 M I e
IR ENE SIS N =
NOTES: al
1. ALL DIMENSIONS ARE IN mm UNLESS OTHERWISE NOTED.
2. CONCRETE TO BE 25MPa AT 28 DAYS. N.T.S
3. INCLUDE 3x76mm, 2x50mm AND 1x25mm RIGID PVC IN CONTROLLER BASE.
4. ENSURE ALL CONDUIT IS A MINIMUM 120mm FROM EDGE OF CONTROLLER BASE.
5. FORM CONSTRUCTED WITH 19mm PLYWOOD & BRACED AROUND TOTAL AREA TO PREVENT WARPING.
6. ALL ANCHOR BOLTS 19mm x 450mm (4 REQUIRED).
7. CONCRETE BASE SHALL BE LEVEL.
8. ALL RIGID PVC PIPE SHALL MEET OR EXCEED CSA STANDARD C22.2 NO. 211.2.
9. FINISHED GRADE TO BE LEVEL.
10. WATERPROOF SILICONE TO BE PLACED AROUND BASE OF SIGNAL CONTROLLER.
11. 580mm x 920mm x 150mm CONCRETE SLAB TO BE POURED AT GRADE LEVEL.

CITY OF GUELPH STANDARD DRAWING

CONCRETE MOUNTING PAD FOR

TRAFFIC CONTROLLER CABINET

YY/ MO/ DAY G Ty OF
DATE: 02/05/03 uel Ph

Mak ng a Differenc

APPROVED BY:

——— — ENGINEERING

CITY ENGINEER

REVISION: | R-6
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DATE:




PLAN

CONCRETE

//4ﬁ::/—__FOUNDAﬂON

o
‘ o < BASE STUD A B C D E F
f SECTION | DIAMETER [ mm [ mm | mm | mm | mm |[mm
5 32mm 381 | 279 50 | 395 | 150 | 380
6 32mm 432 | 318 50 | 450 | 150 | 380
o

TEMPLATE & POSITIONING

CONDUIT CAP

STUDS
(SEE NOTE 4)

CIRCULAR WASHER
(SEE NOTE 5)

HEX NUTS
(SEE NOTE 5)

POLE BASE PLATE
(SEE NOTE 6)

100

230

CONCRETE FOUNDATION

(SEE SD-201)
8mm DIA STRUT

[ ———11mm STRUTS
(SEE NOTE 1)

ELEVATION

\ RIGID CONDUITS

AS PER SD-201

NOTES:
1. ANCHORAGE ASSEMBLY STRUTS AND COILS SHALL BE MADE OF SAE 10-20 STEEL AND SHALL BE HOT DIP
GALVANIZED IN ACCORDANCE WITH CSA STANDARD G—164.

2. ALL STUDS TO BE GREASED ALONG ENTIRE LENGTH PRIOR TO POURING OF CONCRETE.

3. A SETTING TEMPLATE SHALL BE PROVIDED FOR ACCURATE POSITIONING OF THE ANCHOR WITHIN THE FORM.
CENTRE OF ANCHORAGE ASSEMBLY SHALL COINCIDE WITH CENTRE OF CONCRETE FOUNDATION. TOLERANCES
SHALL BE IN ACCORDANCE TO COLUMN ’E’ NOTED ABOVE.

4. STUDS SHALL BE 250mm LONG, AS.T.M. SPEC. A4140 STEEL A—193 GRADE B-7 FULLY THREADED WITH
SQUARE HEAD.

5. STEEL HEX NUTS AND HARDENED STEEL WASHERS SHALL BE IN ACCORDANCE WITH A.S.T.M. SPEC. A325, AND
SHALL BE HOT DIP GALVANIZED IN ACCORDANCE WITH CSA STANDARD G—164.

6. PLATE THICKNESS 16mm FOR NO. 5 BASE, 16mm FOR NO. 6 BASE.

YY/ MO/ DAY

DATE: 02/05/03

CITY OF GUELPH STANDARD DRAWING

—Guelph

Making a Ditferencs

ENGINEERING

APPROVED BY:

ANCHORAGE ASSEMBLY

CITY ENGINEER

AND INSTALLATION

REVISION: R-3
YY/ MO/ DAY
13/01/22

SD - 205

DATE:




00
600mm SEE DETAIL B’
1 AND NOTE 2
___T
SEE STD DWG —
No. 207 -~ SEE DETAIL A’
'_
prd
< SEE DETAIL 'C’
W 4 AND NOTE 4
x
L
(@]
¢
o OAAA N
PLAl:l\ SEE NOTE 1

D> O X X —)

] e ™
4 N
SEE NOTE 3

J J

METHOD OF WINDING

NOTES:

1. LOOP LENGTH, WIDTH & LOCATION OF LOOP & HANDWELL
AS SHOWN ON THE CONTRACT DRAWING & AS CONFIRMED
IN THE FIELD BY THE ENGINEER.

2. OVERSHOQT SAWCUT ON CORNERS AS REQUIRED TO OBTAIN
FULL SLOT DEPTH.

3. LEAD IN WIRES TO BE TWISTED 9 TURNS PER METRE.

4. SLOTS CUT ACROSS TRENCHES, UNEVEN PAVEMENT OR

PAVEMENT CRACKS TO BE TREATED IN ACCORDANCE WITH

=—10mm

/

kit

DETAIL

50mm

300, 300, 300

mm|mm|mm

300

DETAIL

200mm

mm

0

/%

SEALANT

BACKER ROD

LOOP WIRE

IAI

IBI

—-— 10mm

PAVEMENT
CRACK

Fr——13mm CONDUIT

——LOOP WIRE

DETAIL 'C". DETAIL 'C'
CITY OF GUELPH STANDARD DRAWING DATE: 02008005 ,-Q;!G\P),
APPROVED BY: .
TYPICAL QUADRUPLE LOOP ENGINEERING
T sD-206




NOTES:
1. PHASING TAPE OR FIELD WIRING TAG ACCEPTABLE.

LOOPS TO BE NUMBERED
SEQUENTIALLY IN POLE
BASE, STARTING AT

THE MEDIAN.

SETBACK LOOP TO BE
ASSIGNED LOWEST NUMBER.

CITY OF GUELPH STANDARD DRAWING

DATE:

YY/ MO/ DAY
08/11/25

LOOP IDENTIFICATION
DETAIL

APPROVED BY:

CITY ENGINEER

g

ENGINEERING

Guelph

REVISION:

R-1

DATE:

VY MO/ DAY
11/01/17

SD - 206a




~—10mm

METHOD OF WINDING

NOTES:

1.

LOOP LENGTH, WIDTH & LOCATION OF LOOP & HANDWELL
AS SHOWN ON THE CONTRACT DRAWING & AS CONFIRMED
IN THE FIELD BY THE ENGINEER.

OVERSHOOT SAWCUT ON CORNERS AS REQUIRED TO OBTAIN
FULL SLOT DEPTH.

LEAD IN WIRES TO BE TWISTED 9 TURNS PER METRE.
SLOTS CUT ACROSS TRENCHES, UNEVEN PAVEMENT OR
PAVEMENT CRACKS TO BE TREATED IN ACCORDANCE WITH
DETAIL ’C’.

600 -
mm SEE DETALL 'B
Oy AND NOTE 2
___T
SEE STD DWG —
No. 207 ~— SEE DETALL ‘A’
l_
=z
< SEE DETAIL 'C’
W 4 AND NOTE 4
=
L
(@]
b
g ONAA N
PLAN\ SEE NOTE 1
ole
2iE
XX XX /)
M\ (" N
J - N
SEE NOTE 3 o
8 S
r() E
J J

A SEALANT
€ .
£
o
0 . BACKER ROD
%3)— LOOP WIRE
DETAIL 'A’
'I5OI 150I 150
mm| mm | mm
600 .
mm |
DETAIL 'B’

CITY OF GUELPH STANDARD DRAWING

YY/ MO/ DAY

DATE: 12/01/19

TYPICAL QUADRUPLE LOOP -
FOR BICYCLES

APPROVEDBY:

CITY ENGINEER

ENGINEERING

REVISION: |

YY/ MO/ DAY

DATE:

SD - 206b




CURB & GUTTER
WHERE APPLICABLE

LOOP SEALANT

h ) 300mm BACKER ROD
4 "<4'_4
- ’ >
o o — 25mm o
4 -<'1 .
A - S
. €
_/ \BOWOM OF SAWCUT
<A A
PAVEMENT
ROUND OFF SHARP
EDGE OF CORNER
PAVEMENT ~ obE NOTE 1
60mm DRILLED HOLE
50mm CONDUIT
NOTES:

1. LEAD IN WIRES TO BE TWISTED 9 TURNS PER METRE.

2.

CONDUIT TO BE PLACED MINIMUM 25mm BELOW SAWCUT OR 75mm BELOW ASPHALT SURFACE.

CITY OF GUELPH STANDARD DRAWING

DATE:

YY/ MO/ DAY
02/05/07

LOOP LEAD IN
INSTALLATION DETAIL

APPROVED BY:

Guelph

ANN—SS———

Making a Difference|

CITY ENGINEER

ENGINEERING

REVISION:

| R-2

DATE:

YV MO DAY
08/11/25
I

SD - 207




(2) 1/2 SS HOLD
DOWN™ BOLTS

SKID RESISTANT
SURFACE

SLOT FOR COVER
LIFT—OFF
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19mm SIZE CRUSHED STONE

NOTES:

1. 300mm OF 19mm SIZE CRUSHED STONE PLACED UNDER TRAFFIC HANDWELL.
2. HANDWELL SIZES:

330mm X 610mm (USED FOR INTERCONNECT)
432mm X 762mm (USED AT INTERSECTIONS, OTHER THAN AT CONTROLLER CORNER)
610mm X 914mm (USED ONLY AT CONTROLLER CORNER)

3. "TRAFFIC" TEXT MUST APPEAR ON HANDWELL LID.

4. TOP OF HANDWELL TO BE AT FINISHED GRADE.

CITY OF GUELPH STANDARD DRAWING DATE: toi05/08 Gl_j”'é|

APPROVED BY: wnpt]h
TRAFFIC HANDWELL

REVISION: | R-3
YY/ MO/ DAY SD - 209
/11125

DATE: 08




S-1 H-1

CPNNECTION
I

MAIN MAIN
SECONDARY  PRIMARY
s 7 CONDUCTOR #14 AWG TRAFFIC CABLE,
MAN PED. |® ® M,f,,] 1PED SIDE PED CONTROLLER CONNECTIONS OTE 4
NOTE 4&5
W, ) ® v N LW [ow N —w—ED HEAD _ GONNECTIONS
w ©® (©) whl— SV NOTE 4&5
N
N Ij g
STANDARD WIRING N N ®J A L —R @
SCHEMATIC PB N 7 - yvom
) | ré w/BE_—i /—BK
caiiin =1
o | | N
B1 I | <] w
i e O 1! i n\Y,
PB L ||| cABLES: 1-12/C #14 AWG, 1-7/C 1
SIDE F’ED mm N 2 T #14 AWG, 2—8720 BELDON @‘_ | 4 CONDUCTOR
: @_ I | /—BLPCK
z A0 ®® ]
SIbE = st - —— PED. PUSH BUTTON
SIGNAL HEAD
PRIMARY SIDE_ROAD SECONDARY /—w—]
2 CONDUCTOR
S—3 H—4 =
SIDE SIDE PRIMARY I
SECONDARY I
[/ COMPLETE LOOP WITH FULL CABLES p?LE GROUND
STUD OR GROUND

=z

=z
T

[]]
Y

|

|

|

TERMINATE AT CORNER POLE HANDHOLES N { w]ow FANDHOLE]

(F H2&P6 ARE NOT ON THE SAME POLE) @ |

P-7 |

N SIDE PED. :
|

|

w R
DW| PB%

] L —
MAN PED. oW Y P oumomc?ch
TERMINATE CONDUCTORS © ® w _.—#6AWG SYSTEM GROUND WIRE . GROUPS
N MHEANFI,Z)CI)-IL(I)_:LE OF THE P_g ® ® oW ~_
SIDE PED.
® ® P—4 TYPICAL SCHEMATIC POLE WIRING DETAILS KA26 CONNECTION
MAIN PED.
H—2 s-2
MAIN MAIN
PRIMARY SECONDARY

CITY OF GUELPH STANDARD DRAWING

1. 12 AND 7 CONDUCTOR, #14AWG SIGNAL CABLE AS PER IMSA STANDARD No. 19—-1C—2001 SHALL BE RUN COMPLETELY AROUND THE
INTERSECTION AND SHALL BE BROUGHT UP INTO THE HANDHOLE OF EACH POLE., ALL CONNECTIONS TO BE MADE AT ABOVE GROUND ELEVATION AT
THE POLE HANDHOLE.

2. SIGNAL HEAD AND PUSH BUTTON CONNECTIONS SHALL BE MADE AS SHOWN IN DETAIL.
3. WHERE ADDITIONAL FUNCTIONS ARE REQUIRED, ADDITIONAL 7 CONDUCTOR CABLE SHALL BE RUN TO THE POLES CONCERNED.

4. ALL SIGNAL HEAD RISER CABLES (FROM THE POLE HANDHOLES) SHALL BE 7 CONDUCTOR CABLE, WITH UNUSED CONDUCTORS TERMINATED WITH
INSULATED SPRING TYPE CONNECTORS.

5. ALL PEDESTRIAN HEAD RISER CABLES (FROM THE POLE HANDHOLES) SHALL BE 4 CONDUCTOR CABLE, WITH UNUSED CONDUCTORS TERMINATED
WITH INSULATED SPRING TYPE CONNECTORS.,

STANDARD TYPICAL
TRAFFIC SIGNAL
WIRING DETAILS

6. ALL HANDHOLE CONNECTIONS AND TERMINATIONS SHALL BE MADE WITH INSULATED SPRING TYPE CONNECTORS, MARR No.33 OR EQUAL, BUNDLE
ALL GROUPS OF CONNECTORS NEATLY IN POLE HANDHOLE. LEAVE 1500mm LOOPS OF EACH CABLE COILED IN THE NEAREST HANDWELL AND
500mm IN EACH POLE.

7. ALL CONDUCTORS DESIGNATED AS GROUND SHALL BE GROUNDED AT THE POLE GROUND STUD. A #6 RWU9Q (GREEN) SYSTEM GROUND WIRE
SHALL BE RUN CONTINUOUSLY THROUGH THE SYSTEM AND CONNECTED TO EACH POLE GROUND STUD AND FIELD GROUND RODS OR GROUND
PLATES.

8. CONDUCTORS CROSSING THE MAIN STREET FIRST SHALL BE MARKED WITH BLUE PHASING TAPE. CONDUCTORS CROSSING THE SIDE STREET FIRST
SHALL BE MARKED WITH RED PHASING TAPE.

9. BELDON CABLES SHALL BE MARKED WITH ONE WRAP PHASING TAPE FOR MAIN STREET PUSH BUTTON AND TWO WRAPS PHASING TAPE FOR SIDE
STREET PUSH BUTTONS.

10. CAMERA/RADAR CABLES SHALL BE MARKED WITH ONE WRAP PHASING TAPE FOR MAIN STREET DETECTOR AND TWO WRAPS PHASING TAPE FOR
SIDE STREET DETECTORS.

DATE: (Y)Z/?JA?%D:Y G Ia IPh
APPROVED BY: /-Mm
___________ ENGINEERING
REVISION: | 5IA§DAY SD _ 210

DATE: 14/11/24




CABINET

7x12/C
4x7/C
1x87/2MNWU

1x#6 GRD
i |

-
| 1x8/2MNwWU |
Txf6 GRD | SEE STD.

o B
e"e L —00e

__l_l

—EOO®

r—-———71

O

.

1

NOTES:

1. AT POWER SOURCE IF USING GROUND PLATE - ONLY ONE GROUND PLATE IS REQUIRED

2. AT POWER SOURCE IF USING GROUND RODS - TWO GROUND RODS REQUIRED WITH 3m SEPARATION.
3. REFER TO CONTRACT DRAWING(S) FOR WIRING INFORMATION FOR COMMUNICATION, DETECTION,
PRE-EMPTION AND STREET LIGHTING.

4. BLUE CABLE GROUP CROSSES MAIN STREET (PHASE 2 OR 6) FIRST.

5. RED CABLE GROUP CROSSES SIDE STREET (PHASE 4 OR 8) FIRST.

6. ONE WRAP FOR PEDESTRIAN HEAD CABLE, TWO WRAPS FOR PUSH BUTTON CABLE.

LEGEND
CABLE CONNECTION

—e
| —
! | HANDWELL

| I ——|

X

®
@
@

—{&> GROUND ELECTRODE

POWER SOURCE

GROUND WIRE
12 CONDUCTOR CABLE
7 CONDUCTOR CABLE

YY/ MG/ DAY
04/03/11

CITY OF GUELPH STANDARD DRAWING

DATE:

APPROVED BY:

STANDARD TYPICAL TRAFFIC CONTROL
SIGNAL SCHEMATIC WIRING DIAGRAM

» Differena;

ENGINEERING

REVISION: | R-2

YY/MGT DAY
13/01/25

DATE:

SD - 211




DOUBLE ARM BRACKET

AS PER SD-220a T~

O

O

SINGLE MEMBER MAST
ARM - SEENOTE 7

&
o

SIGNAL HEAD 300mm RED, 200mm
AMBER & GREEN (300mm BI-MODAL
ARROW WHERE REQUIRED)
LENSES WITH REFLECTIVE

BACKBOARD. L.E.D. SIGNAL LAMPS

ROADWAY CLEARANCE - 5000 MIN

AS SPECIFIED

K

—

16mm STAINLESS STEEL T
BANDING TAPE (TYP.)

FINISHED GRADE

APERATURE - SEE NOTE 4
38mm ALUM. PIPE BRACKET
WITH POLE PLATE (TYP.)
460mm (TYP.)

BI-MODAL L.E.D.
PEDESTRIAN DISPLAY ——

—/

Drip Loop—]

RA-12 SIGN

o 2750

SEE NOTE 3

~
PUSHBUTTON I:I
SEENOTE 2 _|

DIMENSION 'A' SEE NOTE 6

—)

1020

381 X 381 - 7087 SECTIONAL TRAFFIC POLE (IF NO STREETLIGHTING)
432 X 432 - 10500 SECTIONAL TRAFFIC POLE (IF STREETLIGHTING)

CURB WHERE
APPLICABLE

POLE BASE PLATE
SEE SD 213-215

NOTE: All dimensions in millimetres

CONCRETE
FOUNDATION
SEE SD-201

178 x 305 HANDHOLE
COVER & INTERNAL
GROUND STUD.

. CONNECT #6 RWU90 (GREEN) GROUND

. PUSHBUTTONS SHALL BE INSTALLED WITH 2 - #12

. DIMENSION 'B' SHALL BE SET AS INDICATED ON THE

. ALL APERATURES TO BE FIELD DRILLED, DE-BURRED

. SIGNAL HEAD ORIENTATION AND AIMING SHALL BE

WIRE BETWEEN THE POLE GROUND STUD AND
THE SYSTEM GROUND IN THE NEAREST HANDWELL.

STAINLESS STEEL SELF TAPPING SCREWS.
PUSHBUTTON ORIENTATION SHALL BE DETERMINED
IN THE FIELD (TO BE ALIGNED WITH CORRESPONDING
CROSSWALK).

LAYOUT PLANS.

TREATED ZINC PAINT, AND FITTED WITH RUBBER
GROMMETS.

SHOWN ON THE LAYOUT PLANS, AIMING SHALL BE
ADJUSTED TO SUIT LOCAL CONDITIONS AS APPROVED

BY THE PROJECT MANAGER.

. DIMENSION ‘A’ VARIES WITH ARM LENGTH, IT SHALL
BE SET TO GIVE PROPER ROADWAY CLEARANCE.

. SINGLE MEMBER MAST ARMS SHALL BE GALVANIZED

. POLE TO BE SET IN A TRULY VERTICAL POSITION.

. "PEDESTRIAN CROSSING INSTRUCTION" SIGN REQUIRED

STEEL COMPLETE WITH WELDED POLE FACE PLATES
AND ADJUSTABLE BACK PLATES.

TIGHTEN NUT 5 TURN PAST SNUG FIT.

ON EACH CORNER. LOCATIONS TO BE DETERMINED
IN THE FIELD.

CITY OF GUELPH STANDARD DRAWING

STANDARD TYPICAL
TRAFFIC SIGNAL
EQUIPMENT MOUNTING
DETAIL

Y/ MOJ DAY anor
DATE: 04/03/11 ueI p h
Making » Differs

ENGINEERING

APPROVED BY:

REVISION: | R-5

SD - 212

17/10/19
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546

381

any
NP

ha

o»
~
N

+

279

——

BASE DETAIL

—
No. 4 POLE CAP

No. 4 SECTION
—"" 2000mm
|
8| OVERLAPT
343mm [T
— No. 5 SECTION
" 2000mm

[ ———178 x 305 HANDHOLE WITH COVER &
INTERNAL GROUND STUD.
LOCATE HANDHOLE ON SIDE OF POLE AWAY
FROM APPROACHING TRAFFIC.

\4 HOLES 38mm DIA. FOR

S32mm DIA. ANCHOR BOLTS

CITY OF GUELPH STANDARD DRAWING

YY/ MO/ DAY
DATE: 04/03/11

TYPICAL TRAFFIC SIGNAL POLE (4.0m)
STEEL SECTIONAL -

USED FOR MOUNTING PEDESTRIAN HEADS

APPROVED BY:

o R

ENGINEERING

Guélph

REVISION: | R-2

YY/ MO/ DAY
DATE: 12/01/19

SD -213




CLOSED TOP

1500

|:|\65 x 127 HANDHOLE WITH COVER &
INTERNAL GROUND STUD.

LOCATE HANDHOLE ON SIDE OF POLE
I OPPOSITE OF ANY PUSHBUTTON.

450

190 mm BOLT CIRCLE DIA.

G
i@

ALUMINUM BASE CASTING

228

CITY OF GUELPH STANDARD DRAWING DATE: 13712008 Gu"aph
APPROVED BY: /-\Hﬂm

ALUMINUM POLE FOR
PEDESTRIAN PUSH BUTTONS

ENGINEERING

- OD =213a

REVISION: |

DATE:




S
No. 4 POLE CAP
|
No. 4 SECTION
| 2000mm
OVERLAP 1
343mm
|
o No. 5 SECTION
) 2000mm
[Te] |
OVERLAP ! |
394mm
| No. 6 SECTION
2000mm
—D ~~—~—-178 x 305 HANDHOLE WITH COVER &
~ INTERNAL GROUND STUD.
3 LOCATE HANDHOLE ON SIDE OF POLE AWAY
== FROM APPROACHING TRAFFIC.
NOTE: EACH OVERLAP TO BE PINNED.
BASE DETAIL
432
of 7N of
N ANA Rl )
|318] 4 HOLES 38mm DIA. FOR
- 32mm DIA. ANCHOR BOLTS
CITY OF GUELPH STANDARD DRAWING DATE  130i6 Gu"aph
APPROVED BY: /-Mm
TYPICAL TRAFFIC SIGNAL POLE (5.3m)
ENGINEERING

STEEL SECTIONAL

REVISION: | R'1

YY/ MO/ DAY
DATE: 17/04/10

SD -213b




ﬁ\
No. 3 POLE CAP
! No. 3 SECTION
2000mm
|
OVERLAP | <~ TO BE PINNED AS PER OPSS 615
298mm
' No. 4 SECTION
2000mm
|
~
3 s [ | =——TO BE PINNED AS PER OPSS 615
! No. 5 SECTION
2000mm
|
OVERLAP | LI -~ 70 BE PINNED AS PER OPSS 615
394mm
| No. 6 SECTION
|:| 2000mm
T 17| T™——178 x 305 HANDHOLE WITH COVER &
~ INTERNAL GROUND STUD.
3 LOCATE HANDHOLE ON SIDE OF POLE AWAY
I — FROM APPROACHING TRAFFIC.
BASE DETAIL
432
of [N ot
N I AN A ki 4
318| 4 HOLES 38mm DIA. FOR
32mm DIA. ANCHOR BOLTS
CITY OF GUELPH STANDARD DRAWING DATE  owoaT Gu"aph
APPROVED BY: /-Mm
TYPICAL TRAFFIC SIGNAL POLE (7.01m)
SS25R712B STEEL SECTIONAL ENGINEERING
REVISION: | R-2
e | OD-214




BASE DETAIL

432

432

A
ANPA

318

| 318

254mm

OVERLAP
298mm

8755

OVERLAP
343mm

OVERLAP
394mm

597

OVERLAP

[ HH

/—No. 2 POLE CAP

) No. 2 SECTION COMPLETE WITH

19mm PIPESPACE & GROMMET
2000mm

No. 3 SECTION
2000mm

No. 4 SECTION
2000mm

No. 5 SECTION
2000mm

No. 6 SECTION
2000mm

~—~—178 x 305 HANDHOLE WITH COVER &

INTERNAL GROUND STUD.

LOCATE HANDHOLE ON SIDE OF POLE AWAY

FROM APPROACHING TRAFFIC.

NOTE: EACH OVERLAP TO BE PINNED AS PER OPSS 615.

4 HOLES 38mm DIA. FOR
32mm DIA. ANCHOR BOLTS

CITY OF GUELPH STANDARD DRAWING

YY/ MO/ DAY

DATE: 14/10/23

Guélph |

TYPICAL TRAFFIC SIGNAL POLE (8.75m)
STEEL SECTIONAL

APPROVED BY:

s S

Making a Differenc

ENGINEERING

R-1

REVISION: |

SD - 214a

Y7 MO DAY
17/04/10

DATE:




/—No. 1 POLE CAP
|
No. 1 SECTION COMPLETE WITH
19mm PIPESPACE & GROMMET
2000mm
OVERLAP
203mm L H
No. 2 SECTION
2000mm
OVERLAP — |!
254mm N
No. 3 SECTION
2000mm
£ |
= OVERLAP E A
o 298mm
No. 4 SECTION
| 2000mm
OVERLAP E
343mm
No. 5 SECTION
| 2000mm
OVERLAP [ |
394mm No. 6 SECTION WITH BASE
2000mm
—m\ws x 305 HANDHOLE WITH COVER &
432 SJ INTERNAL GROUND STUD.
Oy LOCATE HANDHOLE ON SIDE OF POLE AWAY
FROM APPROACHING TRAFFIC.
+ [+
8 1N w
2 NVARE NOTE: EACH OVERLAP TO BE PINNED AS PER OPSS 615.
+ | +
318 4 HOLES 38mm DIA. FOR
32mm DIA. ANCHOR BOLTS
BASE DETAIL
CITY OF GUELPH STANDARD DRAWING DATE owanT Gu"aph
APPROVED BY: /-Mm
TYPICAL TRAFFIC SIGNAL POLE (10.5m)
ENGINEERING

STEEL SECTIONAL

REVISION: | R-2

YY/ MO/ DAY
DATE: 12/01/19

SD - 215




LIMIT OF LOCAL &\\
GRADING T % | oLt
PLAN VIEW / |

POLE BASE IN CUT

REFER TO SD—201
FOR CONCRETE

FOUNDATION
EDGE OF \\
EE%%/L'\ED \ LOCAL GRADING D _—
2 i . - \
BURIAL DEPTH

A4 ’ SEE NOTES 1 AND 2

POLE BASE IN FILL

EDGE OF
TRAVELLED
ROADWAY
REFER TO SD-201

I 2 FOR CONCRETE
FOUNDATION

/ LOCAL GRADING

NOTES: —

BURIAL DEPTH
1. BURIAL DEPTH SHALL BE i
MEASURED FROM THE LOWEST SEE NOTES 1 AND 2 4
GRADE ELEVATION AT CONCRETE
POLE BASE. .
I < 4
2. FOR BURIAL DEPTH SEE
APPROPRIATE STANDARD.
3. NOT TO SCALE
YY/ MO/ DAY CITY OF
CITY OF GUELPH STANDARD DRAWING oare s Gue|ph
APPROVED BY: Mﬂ‘l
TYPICAL BASE MOUNTED POLE
ENGINEERING

PLACED IN SLOPES

REVISION: | 5:5% SD _ 216

DATE: 07/11/21




NOTES:

1.

POLE PLATE BOLTS TO BE ADJUSTED SO THAT HORIZONTAL PORTION OF ARM IS LEVEL.
2. ATTACHMENT "TYPE 1" SHALL BE USED FOR ALL METAL AND CONCRETE POLES.

3.

4. FOR BRACKETS OF 1.2m TO 5.5m LENGTH USING "TYPE 2 ATTACHMENT, USE 18¢

ATTACHMENT "TYPE 2" SHALL BE USED FOR ALL WOOD POLES.

THROUGH BOLTS WITH 50 x 50 SQUARE WASHERS.
FOR BRACKETS 6.1m AND 6.7m LENGTH USING "TYPE 2" ATTACHMENT, USE 200
THROUGH BOLTS WITH 75 x 75 SQUARE WASHERS.

. METAL REINFORCEMENT AT THE BOTTOM OF THE POLE PLATE REQUIRED IF SPECIFIED

BY THE COMMISSIONER.

. ALL DIMENSIONS ARE IN mm UNLESS OTHERWISE SPECIFIED.

CITY OF GUELPH STANDARD DRAWING

ALUMINUM SINGLE

MEMBER TRAFFIC

SIGNAL MAST ARM
ATTACHMENT DETAILS

YY/ MO/ DAY
DATE: 06/02/01

APPROVED BY:

Making a Difference

ENGINEERING

REVISION: | R-

YY/ MO/ DAY
DATE: 06/02/01

SD - 217




BRACKET FOR ROUND OR OCTAGONAL POLE MOUNTING, STEEL OR CONCRETE

ARM LENGTH “L* RISE‘H’ | ARM SIZE[ ANGLE“Y“( TENON DIMENSION ‘D’ FOR ROUND OR OCTAGONAL, STEEL OR CONCRETE POLE
METERS FEET mm MM DEGREES mm 102mm - 125mm | 126mm — 131mm | 1532mm - 176mm | 177mm — 203mm [ 204mm — 254mm
1.2 4 539.4 102 x 60 25 INCL. TR 4 SMA-45 TR 4 SMA-56 TR 4 SMA-67 TR 4 SMA-78 TR 4 SMA-81
18 6 6096 (102 x 60 25 INCL. TR 6 SMA-45 TR 6 SMA-56 TR 6 SMA-67 TR 6 SMA-78 TR 6 SMA-81
2.4 8 838.2 (102 x 60 25 INCL. TR 8 SMA-45 TR 8 SMA-56 TR 8 SMA-67 TR 8 SMA-78 TR 8 SMA-81
3.0 10 609.6 (127 x 60 15 INCL. - TR 10 SMA-56 | TR 10 SMA-67 | TR 10 SMA-78 | TR 10 SMA-81
37 12 8382 (127 x 60 15 INCL. - TR 12 SMA-56 | TR 12 SMA-67 | TR 12 SMA-78 | TR 12 SMA-81
4.6 15 1066.8 |127 x 60 15 INCL. - TR 15 SMA-56 | TR 15 SMA-67 | TR 15 SMA-78 | TR 15 SMA-81
55 18 9144 (152 x 76 10 60 x 102 - - TR 18 SMA-67 | TR 18 SMA-78 | TR 18 SMA-81
6.1 20 1066.8 |152 x 76 10 60 x 102 - - TR 20 SMA-67 | TR 20 SMA-78 | TR 20 SMA-81

BRACKET FOR WOOD POLE MOUNTING
DIM “L* POLE DIAMETER DIM “H* WALL ATTACHMENT
METERS | 203mm — 254mm | 254mm — 356mm| (mm) THICKNESS (mm) FITTINGS %
12 TW 4 SMA-81 TW 4 SMA-114 533.4 3175 A
18 TW 6 SMA-81 TW 6 SMA-114 609.6 3175 25 101.6-60.3 dia. A
2.4 TW 8 SMA-81 TW 8 SMA-114 838.2 3175 25 101.6-60.3 dlia. A
3.0 TW 10 SMA-81 | TW 10 SMA-114 609.6 3175 15 127.0-60.3 dia. A
37 TW 12 SMA-81 | TW 12 SMA-114 838.2 3175 15 127.0-60.3 dia. A
4.6 TW 15 SMA-81 | TW 15 SMA-114| 1066.8 4.775 15 127.0-60.3 dia. A
5.5 - TW 18 SMA-114 914.4 4,775 10 152.4-60.3 dia. B
6.1 - TW 20 SMA-114 1066.8 4,775 10 152.4-60.3 dia. B

* ATTACHMENT FITTINGS NOT INCLUDED.
A. CONTRACTOR TO SUPPLY 4-%’(15.88mm> DIA. THROUGH BOLTS OR 1 THROUGH BOLT & 4-9%°(15.88mm> DIA. LAG SCREW.
B. CONTRACTOR TO SUPPLY 4-%(19.05mm> DIA, THROUGH BOLTS.
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500
TYP)

380 RIGID SCHEDULE 40
ALUMINUM CONDUIT

16 STAINLESS STEEL
|,/ —— STRAPPING AND BUCKLE
(4.5kN ULTIMATE STRENGTH)

NEOPRENE WASHER TO BE

PLACED INSIDE SIGNAL HEAD\[

11

TRAFFIC SIGNAL HEAD\S /—STEEL POLE

1

380 CAST ALUMINUM ~
90° FLANGED ELBOW

CAST ALUMINUM POLE PLATE

TYPICAL TRAFFIC SIGNAL HEAD
(FRONT MOUNTING)
DETAIL "A"

NOTES:
1. ALL DIMENSIONS ARE EXPRESSED IN mm UNLESS OTHERWISE NOTED.

2. ALL TRAFFIC SIGNAL HEADS ARE TO BE MOUNTED A MINIMUM OF 5.0m ABOVE THE PAVEMENT.

WHEN SPECIAL HEADS ARE SPECIFIED AND THE MINIMUM HEIGHT CANNOT BE OBTAINED,
THE HEADS ARE TO BE MOUNTED AT THE MAXIMUM HEIGHT POSSIBLE.

3. THE FRONT AND SIDE MOUNTING DETAILS ALSO APPLY TO FOUR (4) SECTION HEADS.

N.T.S.

380 RIGID SCHEDULE 40
ALUMINUM CONDUIT

NEOPRENE WASHER
TO BE PLACED INSIDE
SIGNAL HEAD

TRAFFIC SIGNAL HEAD \

380 CAST ALUMINUM
90° FLANGED ELBOW

TYPICAL

16 STAINLESS STEEL

——STEELPOLE

TRAFFIC SIGNAL HEAD

(SIDE MOUNTING)

DETAIL "B"

au STRAPPING AND BUCKLE
(4.5kN ULTIMATE STRENGTH)

[™~——CAST ALUMINUM POLE PLATE

CITY OF GUELPH STANDARD DRAWING

TRAFFIC SIGNAL
HEAD VERTICAL
BRACKET MOUNTING
DETAIL

DATE: 06102101 G Ligl Ph
APPROVED BY: /-Mm
ENGINEERING

REVISION: | R-2

Y7 MO/ DAY
07/11/22

DATE:

SD - 218




SET SCREWS
\ MAST ARM
__ W W /_

HANGER ASSEMBLY —= (g

/

CONDUIT LOCKNUT |~ KEY SLat
SERRATED STEEL HEXAGONAL
WASHER COMPRESSION NUT

SIGNAL HEAD FRAME—=—
\NEOPRENE WASHER

COTTER PIN

HEXAGONAL
COMPRESSION NUT

HANGER DETAIL

CABLE CLAMP

/ ASSEMBLY

, WIRE ENTRANCE
LOCK NUTS |\~ ASSEMBLE

SUSPENSION CABLE

CLEVIS HANGER
STUD

CABLE CLAMP_/ kSI'ABILIZING CABLE

ASSEMBLY

CABLE MOUNTING DETAIL

VARIES

CAST ALUMINUM
! POLE PLATE

380 SCHEDULE —

40 ALUMINUM CONDUIT

380 CAST ALUMINUM
90" FLANGED ELBOW \

NEOPRENE WASHER

380 HEXAGONAL
LOCKNUT |

\ 38 SHORT

NIPPLE

SIGNAL HEAD
FRAME (TYP.)

=t

1wiNiwi)

16 STAINLESS
STEEL STRAPPING
AND BUCKLE

16 STAINLESS
STEEL STRAPPING
AND BUCKLE

DOUBLE ARM BRACKET DETAIL
(VERTICAL BRACKET)

CITY OF GUELPH STANDARD DRAWING

NOTES

TYPICAL TRAFFIC
SIGNAL HEAD
MOUNTING DETAIL

1, ALL DIMENSIONS EXPRESSED IN mm UNLESS
OTHERWISE NOTED.

DATE: a1 G Lj‘al Ph
APPROVED BY: /-Mm

ENGINEERING
REVISION: | R-2

SD - 219
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GUSSETED TUBE WITH

_ / VINYL INSERT (TYPICAL)

SET SCREWS

DOUBLE ARM BRACKET DETAIL

(MAST ARM BRACKET)

NOTES:

/ STANDARD CLAMP KIT

1. ALL DIMENSIONS EXPRESSED IN mm UNLESS

OTHERWISE NOTED.

2.VERSA BRACKETS TO BE INSTALLED AS CLOSE TO
CENTER POINT OF BRACKET AS POSSIBLE.

N.T.S.

CITY OF GUELPH STANDARD DRAWING

TYPICAL TRAFFIC
SIGNAL HEAD
MOUNTING DETAIL

YY/ MO/ DAY
DATE: 11/01/07

APPROVED BY:

ENGINEERING

REVISION:

Y/ MO/ DAY
DATE: 1711017

SD - 220a




3048mm

WL

GROUND LINE \/\

)) —_————— e

)

=

/

54

Emm

CLAMP FOR SECONDARY

243

MATERIAL LISTING

ITEM DESCRIPTION

ENCLOSURE, SQUARE D #CQO18M100RB100

BREAKER, 100A 2 POLE MAIN, SQUARE D

25mm (17) RIGID PVC CONDUIT

25mm (17) TERMINAL ADAPTER

25mm (17) CONDUIT HUB

#6 RWUQO GREEN and 2—#8 RWU90 (BLACK, WHITE)

32mm (1 1/47) RIGID PVC CONDUIT

0| N|O|lO DN

32mm (1 1/4”) CONDUIT HUB

[€e]

32mm (1 1/47) SERVICE ENTRANCE FITTING (WEATHERHEAD)

10 | 32mm (1 1/4”) CONDUIT STRAP

1 #3 RWUQO (GREEN, RED, BLACK, WHITE)

12 2438.4mm (8)GALVANIZED METAL U—CONDUIT GUARD

13 50mm (2”) TERMINAL ADAPTER

14 50mm (2”) RIGID PVC CONDUIT

15 #3 T—90 (BLACK, RED, WHITE)

16 | 32mm (1 1/4”) COUPLER (AS REQUIRED, NOT SHOWN)

17 | 13mm (1/2") RIGID PVC CONDUIT w/ #6 T—75 GREEN

18 EXPANSION JOINT

- NOTES -

1> ALL MATERIAL SUPPLIED BY CONTRACTOR UNLESS
OTHERWISE SPECIFIED.

2> WEATHERHEAD TO BE MOUNTED 305mm BELOW
SECONDARY CIRCUIT,

3> POWER PANEL TO BE MOUNTED 4180mm (13’8”> FROM
FINISHED GRADE.

4> PROVIDE MAIN SERVICE ENTRANCE GROUNDING IN
ACCORDANCE WITH THE ELECTRICAL SAFETY CODE.

5> ALSO REFER TO SD-22la.

6> SERVICE CONDUITS INSTALLED AT wOOD POLES MUST
BE PLACED AT SIDE OF POLE THAT IS AWAY FROM
TRAFFIC FLOW.

NN S ——

CITY OF GUELPH STANDARD DRAWING oA a0a01 Gue|ph

TRAFFIC SIGNAL
& STREETLIGHTING POWER SUPPLY

APPROVED BY:

ENGINEERING

REVISION: ‘ 5;Bﬁy SD _ 221

DATE: 17110117




MATERIAL LISTING

ITEM DESCRIPTION

ENCLOSURE, SQUARE D #CQO18M100RB100

MAIN SERVICE ENTRANCE PANEL WIRING BREAKER, 100A 2 POLE MAIN, SQUARE D

25mm (1) TERMINAL ADAPTER

1

2

3 | 256mm (1) RIGID PVC CONDUIT
15 4
6

#6 RWUSO GREEN and 2—#B8 RWU9O (BLACK, WHITE)

@ 3 1" #8 RWU90 (GREEN, RED, BLACK, WHITE)
[ ] m

15 #3 T—90 (BLACK, WHITE, RED)

19 BREAKER, 30A SINGLE POLE, SQUARE D #QO0130

20 | 13mm (1/2") TERMINAL ADAPTER

—
z - - NOTES -
© © o || S0 1> ALL MATERIAL SUPPLIED BY CONTRACTOR UNLESS
—1 1 OTHERWISE SPECIFIED.
R &— 2 WEATHERHEAD TO BE MOUNTED 305mm BELOW
SECONDARY CIRCUIT,
§/ 3> MAIN PANEL TO BE MOUNTED 4180mm (13‘'8“) FROM
FINISHED GRADE.
9 4> PROVIDE MAIN SERVICE ENTRANCE GROUNDING IN
AN (o X oo B ACCORDANCE WITH THE ELECTRICAL SAFETY CODE.
N & 5) ALSO REFER TO SD-221
O O
S -
TRAFFIC LIGHTING N
BREAKERS BREAKERS
| WSl )
I : éﬁi I
YY/ MO/ DAY CTYOF
CITY OF GUELPH STANDARD DRAWING DATE 0610307 Guelph
APPROVED BY: w
TRAFFIC SIGNAL ENGINEERING

& STREETLIGHTING POWER SUPPLY

REVISION: | 5’\-3[)” SD - 221a

DATE: 14111124




DUCT BANK

A
| MIN. 600
Z|z MAX. 750
=\ 1 TRENCH BACKFlLL
ol® WITH GRANULAR A’
Olo
Sl
(@]
ok
(o}
N

50 mm RIGID PVC
ADDITIONAL PVC CONDUIT AS REQUIRED

/ COARSE SAND OR
100 mm RIGID PVC / 19mm CRUSHED STONE

HANDWELL DUCT PROFILE

TOP OF FINISHED PAVEMENT

900 MIN.
1000 DESIRABLE—‘

===

A g Sk RS IR IC
===l Lo sucanonsans iR S

T

||—|||—|||—||I—III—|||—.—||‘|—“1'T‘F-|—‘|'1-|—'

TR =
EBlEEEEEEE

il
T
m_

=1

/7 FINISHED GRADE

1

==y

L

Eﬂmmmmm'— T T

RIGID PVC SWEEP TO DUCT BANK
ENTER & EXIT AT 90 DEG.

NOTES:

A.  CAUTION TAPE TO BE PLACED ABOVE RIGID PVC AS REQUIRED BY ESA.
B. ALL DIMENSIONS IN mm UNLESS OTHERWISE SHOWN.

E:
@III

HANDWELL

YY/ MO/ DAY

CITY OF GUELPH STANDARD DRAWING DATE: 07/01/05

APPROVED BY:

RIGID PVC CONDUIT BANKAND | ——____———-

CITY ENGINEER

ENGINEERING

PROFILE FOR TRAFFIC SIGNALS [wso (R

VY7 MO/ DAY
DATE:

SD - 222




FOR LOOP LEAD\ RIGID PVC

Cr

1 x 50mm RIGID PVC ‘\ L 50mm AND 100mm

:

1 x 50mm,
g AN 2 x 76mm RIGID PVC

1 x 25mm, 2 x 50mm,
3 x 76mm RIGID PVC
TO CONTROLLER PAD

2 x 50mm RIGID PVC
FROM POWER SOURCE

NOTES:

DETECTABLE MULE TAPE TO BE PLACED IN EACH DUCT.

HANDWELLS TO BE OFFSET A MINIMUM OF 0.5m FROM SIDEWALK WHERE POSSIBLE.
SPLICED WIRING CONNECTIONS ARE NOT PERMITTED IN HANDWELLS.

ADDITIONAL RIGID PVC MAY BE REQUIRED FOR INTERCONNECT AND RAILWAY PRE—EMPTION.
REFER TO TRAFFIC SIGNAL PLAN FOR EXACT RIGID PVC CONDUIT REQUIREMENTS.
HANDWELL SIZES WILL BE SPECIFIED ON THE TRAFFIC SIGNAL PLAN.

TSI

CITY OF GUELPH STANDARD DRAWING DATE: 07101105
APPROVED BY: /-glésl_Pﬁ
TYPICAL TRAFFIC CONDUIT
LAYOUT FOR SIGNALIZED INTERSECTIONS |~~~ ENGINEERING
e B4 SD-223




NOTES:
REFLECTIVE TAPE TO BE INSTALLED PRIOR TO INSTALLATION IN FIELD.

ENSURE THE SURFACE IS CLEAN AND FREE OF DUST, GREASE OR DIRT.
THE TAPE IS TO BE APPLIED WHEN THE SURRGOUNDING AIR TEMPERATURE IS 10 DEGREES CELCIUS

o ubdbF

OR GREATER.

Ist piece

2nd piece

4th piece

Srd piece

PIECES SHOULD BE BUTTED TOGETHER AND NOT OVERLAPPED.
TRIM ANY AND ALL EDGES WITH A SHARP KNIFE.

CITY OF GUELPH STANDARD DRAWING

DATE:

YY/ MO/ DAY
09/11/25

Guélph

REFLECTIVE MARKING TAPE

SIGNAL HEAD DETAIL

APPROVED BY:

CITY ENGINEER
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ENGINEERING
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DATE:

YY/ MO/ DAY
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FRONT

SOLAR PANEL
FACING SOUTHWEST

ONTARIO HIGHWAY TRAFFIC /\
ACT, REGULATION 615 N\

AMBER L.E.D. - 20cm LEst e I

0 —J
38mm ALUM. PIPE BRACKET /
WITH POLE PLATE (TYP.)
450mm

2000

FINISHED GRADE

TRAFFIC POLE (MINIMUM 4.57m)

CURB WHERE
APPLICABLE

CONCRETE
FOUNDATION
SEE SD-201c

NOTE: All dimensions in millimetres unless noted

BACK

1. CONNECT #6 AWG (GREEN) GROUND
WIRE BETWEEN THE POLE GROUND STUD AND
GROUND PLATE.

2. SOLAR PANEL TO BE INSTALLED AS PER MANUFACTURER'S
INSTRUCTIONS.

POLICE INDICATION LIGHT

SN

1600

i ]
ALUMINUM CABINET
/ APPROX. 457 X 445 X 457

CITY OF GUELPH STANDARD DRAWING

STANDARD TYPICAL
[ SOLAR FLASHING 40km/hj
N SCHOOL ZONE SIGNAGE

C— A — 1 T TN
L I —J— A

DETAIL

HANDHOLE COVER & DATE: ?gﬁgﬁg\( G anvor I
INTERNAL GROUND ue P
STUD. APPROVED BY: S\ L

ing a Differenc:

_________ ENGINEERING

REVISION: | N SD _ 225




D

16 STAINLESS STEEL
STRAPPING, 4.5 kN .
ULTIMATE STRENGTH N |

(SEE NOTE 2) [ |
CONTROLLER
CABINET
— L
75mm GROUNDING BUSHING, | {
#6 GREEN TAIL\ '\ TERMINAL ADAPTER w/LOCKNUT

=——(75mm RIGID PVC)

1100

ON EITHER SIDE OF POLE
— FINISHED GRADE

NOTES:

1. ALL DIMENSIONS IN MILLIMETRES

2. MINIMUM TWO (2) STRAPS REQUIRED FOR FOUR PHASE CABINET.
MINIMUM THREE (3) STRAPS REQUIRED FOR EIGHT PHASE CABINET.

0 J
M S=J"—75mm 'LB' FITTING (RIGID PVC)
75mm FEMALE ADAPTOR
75mm_ STEEL NIPPLE w/LOCKNUT

CITY OF GUELPH STANDARD DRAWING DATE:

YY/ MO/ DAY
16/07/13

APPROVED BY:

POLE MOUNTED TRAFFIC SIGNAL

CONTROLLER CABINET INSTALLATION

ENGINEERING

REVISION:

SD - 226

DATE:

YY/ MO/ DAY
17104119




60 75
[ 45
225
30 _
60 f
17.5
l 225 P —} 45
|1 30 js
| 30 |_225
73075
375
73080 73085
60 45 60
22l.5 225
' 30
—1 &0 — 60
I o—— 9o |75
225 225
_' 1 30
| 30 |_225 ! |
73090 73100
| 30
73105
30 60
o — [ —
375 375 30
[ T
12,5
&._T___o_ 90 o————o [+ 9 +—:30
12'.5
375 375 [EE
S | & | 73120
|15 ) | 30
73110 73115
ALL DIMENSIONS IN CM.
CITY OF GUELPH STANDARD DRAWING DATE: 1110113 ‘ ;uelph
APPROVED BY: /-M
SIGN BLAN KS e ENGINEERING
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DATE: YT NOT DAY SD - 301




45
| T _‘ T — ° —
12.5 125
2|0 o I °l75 30 [o o _: R B _k 0
| 30 l 12.5 125
- 4_‘ L [} 4_‘
| 30 |20 20 |
73155 225
73160 73165
45
| | 22
t 22
T iy I EE
t 45 22 =3l i 30
J) 17.5 | L J) ) l 12'_5
[ 1] —
! 12.5
= 73176
73170 73177
20 45
30
375 375
30
o—+—o|— 90 o—t oL 75 %
375 ¥ 375
L S ) |15 | ° 1_
LL’ 225
73185
73180 73190
ALL DIMENSIONS IN CM.
CITY OF GUELPH STANDARD DRAWING DATE: ot Guelph
APPROVED BY: /-Mm
SIGN BLANKS e ENGINEERING
REVISION: |
DATE: YY/ MO/ DAY SD - 301




150 120
\ 60 50 ) 50
I | ——
| BE |
2I0
J- l —2'0 60 !
|
120
| 75
73200
50
f 35 I 50 I 35
120 ! -
73205
60 B
50
60
120 120
50
73215 —
75 35 | 35
| 45
f i 73220
375 20 25
4 \—' 4 \_'
° =7 9% T h7.75 T h7.75
} 40 # 40
375 17.75 h7.75
\ l /—l N\ J: )—L
LIV R [25]
— T T | ELC GRID "A" ELC GRID "B"
o 73207
ALL DIMENSIONS IN CM.
CITY OF GUELPH STANDARD DRAWING DATE: ot uelph
APPROVED BY: /-w
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REVISION:
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o
60
3|0
30
60
[+)

73125

o _
75
37
3756
75,
o L

73130
90 f ) | 30
45 30
45 ]
L 30
5
45 | o0
: ° - 73140
73135
90
75
| 75 )
| 15 -
\ 55
45 90
75
73145 73150
ALL DIMENSIONS IN CM.
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SIZE:

22cm X 22cm

COLOUR:

LETTERING AND BORDER — BLACK

"WALK” SYMBOL — BLACK. BORDER — BLACK

"FLASHING HAND” SYMBOL — RED REFLECTIVE. BORDER — BLACK
"SOLID HAND” SYMBOL — RED REFLECTIVE. BORDER — BLACK
SHEETING:

WHITE — TYPE | ENGINEERING GRADE

CITY OF GUELPH STANDARD DRAWING DATE: Tiota. Gue|Ph

PEDESTRIAN CROSSING
INSTRUCTION SIGN

APPROVED BY:

CITY ENGINEER ENGlNEERlNG
REVISION: S S D - 302

DATE:




NOTES:

COLOUR: RED NON—REFLECTIVE PETALS (106mm DIAMETER)

BLACK NON—REFLECTIVE CIRCULAR CENTRE (18mm DIAMETER)
POPPY DESIGN — ACTUAL SIZE

CITY OF GUELPH STANDARD DRAWING DATE: it G ueIph
POPPY DESIGN APPROVED BY: M—m{m
CITY ENGINEER ENGINEERING
STREET NAME SIGN REVISION: |
DATE: - YY/ MO/ DAY S D - 303




Sign Blank Letter Height
Single street name 3
s noted————= ‘ -~
S I ! S I ——¢
ample st ,, i__ ample st |
< N
Ue}
Two street names T
‘ First Sq => j
i___ <+ SecondAve _|
5 i
N 2
Street name with directions
| % |
‘ Westl:I St F‘{d Last
% % é \é
Notes
ALL MEASUREMENTS IN MILLIMETRES
BACKGROUND - 3M SAPPHIRE BLUE TYPE I ENGINEERING GRADE
REFLECTIVE SHEETING
LETTERING - WHITE TYPE I ENGINEERING GRADE SHEETING.
FONT - CLEARVIEW HWY 5-W
BRACKET: SENTINEL POLE & EQUIPMENT PART: VSMB-48 or
VSMB-72 (DEPENDING ON LENGTH OF SIGN)

YY/ MO/ DAY

CITY OF GUELPH STANDARD DRAWING

DATE: 11/01/13

APPROVED BY:

G |

OVERSIZE STREET NAME
SIGN

ENGINEERING

CITY ENGINEER

REVISION: | R-1

SD - 304

YY/'MO/ DAY

DATE: 13/01/25




DETAIL 'B'

——900

DETAIL ‘A | |

O /:I
SIGN POST FOR POSTS INSTALLED IN CONCRETE

44mm 12 GAUGE 15cm SPACE REQUIRED FOR BASE
TELESPAR TUBING

(PERFORATED).

=

%" x 2.5" GRADE 5 ZINC CHROME PLATED BOLT
%" GRADE 5 NUT

ANCHOR SLEEVE DETAIL 'C'
57mm TELESPAR TUBING

(PERFORATED)

SIGNS 30cm IN HEIGHT OR GREATER

¥5" ZINC PLATED FENDER WASHER [=
SIGNS UNDER 30cm IN HEIGHT

%" STAINLESS STEEL WASHER

D

%" x 2.5" GRADE 5 ZINC
CHROME PLATED BOLT TRAFFIC SIGN — ™

%" GRADE 5 NUT

SIGN POST ANCHOR
51mm TELESPAR TUBING TELESPAR DRIVE RIVET (TL 3806)

(PERFORATED)

L

0O 0 0 0 0 0OjoO OO O 0 00 O O O|]O O O O D|OD O OO O OO

0 0 0 0 0O 0O 0OO OO OO OO 0 0 0 0 0 06 0 0 ©

NOTES:
1. ALL DIMENSIONS IN MILLIMETRES UNLESS NOTED.
2. THREE (3) HOLES ON ANCHOR SLEEVE TO BE ABOVE GRADE.
3. ANCHOR SLEEVE AND SIGN POST ANCHOR INSTALLED IN CONCRETE TO BE WRAPPED
IN NON—POROUS MATERIAL BELOW GRADE.
4. DETAIL 'B’ IS TYPICAL PLACEMENT FOR 'KEEP RIGHT" SIGNING
ON A TRAFFIC ISLAND. IF A TRAFFIC SIGNAL POLE IS ERECTED
BETWEEN LESS THAN 3m FROM THE END OF ISLAND, SIGNING
SHALL BE MOUNTED ON TRAFFIC SIGNAL POLE.
5. ALL TRAFFIC SIGNS SHALL BE MOUNTED ON TELESPAR POST (EXCEPT WHERE CO—-USAGE
OF UTILITY OR TRAFFIC POLES IS POSSIBLE).

YY/ MO/ DAY Ty OF

CITY OF GUELPH STANDARD DRAWING DATE: 11/01/13 Gue

Iph

APPROVED BY: T ———

Making a Differenc:

TELESPAR INSTALLATION DETAIL | === | ENGINEERING

DATE: 14/01/28

REVISION: | BY/-M10/DAY SD . 305




%" STAINLESS OR GALVANIZED P
STEEL - LOCK BUCKLE \ﬂ

_A

%" STAINLESS OR
GALVINIZED STEEL STRAP

7t::] ) 1 |z

T
\

\ SIGN PANEL

TRAFFIC/UTILITY
POLE

NOTES:

/— SHER (SEE NOTE 3)

%6" X %" CAD. PLATED HEX.
HEAD BOLT AND HEX. NUT

1. USE 2 CLAMPS FOR SIGNS LESS THAN 122cm (487) IN HEIGHT.
2. USE 3 CLAMPS FOR SIGNS MORE THAN 122cm (48”) IN HEIGHT.
3. FOR SIGNS 30cm IN HEIGHT OR GREATER USE )" ZINC PLATED FENDER WASHER

FOR SIGNS 30cm IN HEIGHT OR LESS USE %" STAINLESS STEEL WASHER.

| _— STANDARD 1 /4" WIDE 16 GAUGE
— GALVANIZED STEEL SIGN BRACKET

CITY OF GUELPH STANDARD DRAWING

YY/ MO/ DAY
DATE: 11/01/18

SIGN MOUNTING BRACKETS

APPROVED BY:

CITY ENGINEER

Making a Differenc

ENGINEERING

REVISION: |

YY/' MO/ DAY

DATE:
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— 300

MOBILITY
DEVICE

LOADING
ZONE

T

| N,

Notes

ALL MEASUREMENTS IN MILLIMETRES

BACKGROUND - WHITE TYPE I ENGINEERING GRADE SHEETING

NO STOPPING - BLACK NON-REFLECTIVE
INTERDICTORY SYMBOL - RED REFLECTIVE

WHEEL CHAIR SYMBOL - 3M SAPPHIRE BLUE TYPE I ENGINEERING GRADE SHEETING
FONT - HELVETICA BOLD CONDENSED. BLACK NON-REFLECTIVE

CITY OF GUELPH STANDARD DRAWING

DATE:

YY/ MO/ DAY
14/12/02

MOBILITY DEVICE LOADING
ZONE - SIGN DETAIL

APPROVED BY:

Guelph

/-w

ENGINEERING

REVISION:

DATE:

YY/ MO/ DAY

SD - 307




Notes

300

ALL MEASUREMENTS IN MILLIMETRES
BACKGROUND - 3M SAPPHIRE BLUE TYPE I ENGINEERING GRADE SHEETING
SYMBOLS & TEXT - WHITE REFLECTIVE
FONT - HIGHWAY GOTHIC 'C' BLACK NON-REFLECTIVE
CAR SYMBOL AS PER Wc-5
PEDESTRIAN SYMBOL AS PER Wc-7 REVERSED

300

KISS N' RIDE
ZONE

CITY OF GUELPH STANDARD DRAWING

DATE:

YY/ MO/ DAY
14/12/02

Guelph

KISS N' RIDE
ZONE - SIGN DETAIL

APPROVED BY:

s S

ENGINEERING

REVISION: |

SD - 308

DATE:

YY/ MO/ DAY




—t 600 _

300

2 COMMERCIAL VEHICLES

* IN EXCESS OF 4500KG
8 PM TO 6 AM

ON CITY STREETS

r N\,

Notes

ALL MEASUREMENTS IN MILLIMETRES

BACKGROUND - WHITE TYPE I ENGINEERING GRADE SHEETING
NO PARKING 'P' - BLACK NON-REFLECTIVE

INTERDICTORY SYMBOL - RED REFLECTIVE

FONT - HIGHWAY GOTHIC 'C' BLACK NON-REFLECTIVE

YY/ MO/ DAY

CITY OF GUELPH STANDARD DRAWING DATE: 14712102

APPROVED BY:

COMMERICAL VEHICLES PARKING

- SIGN DETAIL

mmmmm

ENGINEERING

REVISION: |

YY/'MO/ DAY
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